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Preface

These Philippine Bidding Documents (PBD) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works”) through [Competitive Bidding, Limited

Source Bidding, or Competitive Dialogue1 ] have been prepared by the Government of the
Philippines (GoP) for use by all branches, agencies, departments, bureaus, offices, or
instrumentalities of the Government, including government-owned and/or -controlled
corporations (GOCC), government financial institutions (GF1), state universities and colleges
(SUC), local govemment units (LGU), and autonomous regional government. The procedures
and practices presented in this document have been developed through broad experience,

and are for mandatory2 use in projects that are financed in whole or in part by the GoP or any
foreign government/foreign or international financing institution in accordance with the
provisions of the Implementing Rules and Regulations (IRR) of Republic Act No. 12009 (RA
No. 12009).

This PBD is intended as a model for admeasurements (unit prices or unit rates in a bill

ink ~ thoa m + Aarmmman in \AArlza A trantino
ies) types of contract, which are the most common in VVorks conracing.

The Bidding Documents shall clearly and adequately define, among others: (a
objectives, scope, and expected outputs and/or results of the proposed contract; (b

eligibility requirements of Bidders; (c) the expected contract duration; and (d) the cbli

duties, and/or functions of the winning bidder.
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In order to simplify the preparation of the Bidding Documents for each procurement,
the PBD groups the provisions that are intended to be used unchanged in Section |l.
Instructions to Bidders (ITB) and in Section IV. General Conditions of Contract (GCC). Data
and provisions specific to each procurement and contract shouid be inciuded in Section Iil.
Bid Data Sheet (BDS); Section V. Special Conditions of Contract (SCC); Section VI

Specifications; Section VII. Drawings; and Section VIII. Bill of Quantities. The forms to be
used are provided in Section IX. Philippine Bidding Documents Related Forms.

Prudence must be exercised to check the relevance of the provisions of the PBD
against the requirements of the specific Works to be procured. In addition, each Section is
prepared with notes intended only as information for the Procuring Entity or the person drafting
the Bidding Documents. They shall not be included in the final documents, except for the
notes introducing Section IX. Philippine Bidding Documents Related Forms, where the
information is useful for the Bidder. The following general directions should be observed when
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procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b) Specific details, such as the “name of the Procuring Entity” and “address for
proposal submission,” should be fumished in the BDS and SCC. The final
documents shouid contain neither biank spaces nor options.

T For Second Stage of Competitive Dialogue under Section 28.4.2 of IRR of RA No. 12009.

2 Unless the Treaty or International or Executive Agreement expressly provides use of foreign government/foreign or international
financing institution procurement guidelines.
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c)

d)

e)

f)
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This Preface and the footnotes, or notes in italics inciuded in the invitation to
Bid, BDS, SCC, Specifications, Drawings, and Bill of Quantities are not part of
the text of the final document, although they contain instructions that the
Procuring Entity should strictly follow. The Bidding Documents should not

contain footnotes except Section X Philippine Bidding Documents Related

Forms since these provide important guidance to Bidders.

The cover page should be modified as required to identify the Bidding
Documents and date of issue.

The Project titie page shouid be modified as required to identify the Project titie
and number, name and address of the Procuring Entity.

If modifications must be made to the bidding requirements, they can be
presented in the BDS. Modifications for specific Project or Contract details
should be provided in the SCC as amendments to the Conditions of
Contract. For easy completion, whenever reference has to be made to specific
clauses in the BDS or SCC, these terms shall be printed in bold type face on
Section Il. Instructions to Bidders, and Section IV. General Conditions of
Contract, respectively. To facilitate easy reference and completion, clauses

from the BDS and SCC shall appear in bold type face in Sections Il and 1V,

respectively.
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Giossary of Acronyms, Terms, and Abbreviations

ABC — Approved Budget for the Contract.

ADR — Alternative Dispute Resolution
ARCC — Aliowabie Range of Contract Cost.

BAC — Bids and Awards Committee.

RIR — Bureau of Internal Revenue.

BSP — Bangko Sentrai ng Piiipinas.

CDA — Cooperative Development Authority.
COS — Contract of Service.

CPi — Consumer Price index.

DOLE — Department of Labor and Employment.
DT! — Department of Trade and Indt
GCC - Generai Conditions of Contract.
GFI —Government Financial Institution.

30CC — Government-Owned and/or —Controlled Corporation.

LTSNV P A Pavissa

-

GoP — Government of the Philippines.

GPPB — Government Procurement Policy Board.

JO — Job Order.

IRR — Implementing Rules and Regulations.

ITB — Instructions to Bidd
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LCB- Lowest Caiculated Bid.

LCRB — Lowest Calculated Responsive Bid.

—

GUs -1

—

ocal Government Lnits.

oC — Line of Credit

-

MAB — Most Advantageous Bid.

MARR — Most Advantageous Responsive Bid.
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VIEARB — Most Economically Advantageous Responsive Bid.
MYCA — Multi-Year Contracting Authority.
NFCC — Net Financial Contracting Capacity.

NGA — Nationai Government Agency.

PCAB — Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Govemnment Ele tronic Procurement Sys
PSA — Philippine Statistics Authority.

RA No. — Republic Act Number.

SARB —Single Adh
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CC - Special Conditions of Contract.
SCRB - Single Calculated and Responsive Bid.

SEARR — Single Economically Advantageous Responsive Bid.
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EC — Securities and Exchange Commission.
SLCC — Single Largest Completed Contract.

SRRB — Single Rated and Responsive Bid.



Definition of Terms

Bid — a signed offer, proposal, or quotation submitted by a supplier, manufacturer, distributor,
contractor, consultant, or service provider in response to the requirements of the Procuring
Entity as stated in the Bidding Documents. (IRR of RA No. 12008, Section S{c)).
Bidder — a supplier, manufacturer, distributor, contractor, consuitant, and service provider,
whether public or private, who submits a Bid in response to the requirements of the Procuring
Entity as stated in the Bidding Documents. (IRR of RA No. 12009, Section 5[d]).

Ridding Decuments — the documents issued by the Procuring Entity as the basis for Bids,
fumishing all information necessary to prospective bidder to prepare a Bid for the Goods,
Infrastructure Projects, and Consulting Services required by the Procuring Entity. (IRR of RA

No. 12009, Section 5[e])

Bill of Quantities — a list of the specific items of the Work and their corresponding unit prices,
jump sums, and/or provisionai sums.

Consuiting Services — services for infrastructure Projects and other types of projects or
activities of the government requiring adequate external technical and professional expertise
that are beyond the capability or capacity of the government to undertake such as, but not
limited to: (i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design;

(iv) construction supervision; (V) management and related services; and (vi) other technical

services or special studies. (IRR of RA No. 12009, Section 3[i}).

Contract — the agreement entered into between the Procuring Entity and the Contractor to
execute, complete, and maintain the Works and as recorded in the Contract Form signed by
the parties, including all attachments and appendices thereto and all documents incorporated
by reference therein.

Contract Price — the price stated in the Notice of Award and thereafter to be paid by the
Procuring Entity to the Contractor for the execution of the Works in accordance with this
Contract.

Contract Time Extension (CTE) — the allowable peried for the Centractor to com

Works in addition to the original Completion Date stated in this Contract.

lata thae
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Contractor — a natural or juridical entity whose proposal was accepted by the Procuring Entity
and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

Days — refers to calendar days; months to calendar months.

Dayworks — varied work inputs subject to payment on a time basis for the Contractor's
employees and Equipment, in addition to payments for associated Materials and Plant.

Defect — any part of the Works not completed in accordance with the Contract.

Defects Liability Certificate — the certificate issued by the Procuring Entity upon correction of
defects by the Contractor.

Defects Liability Period — the one (1) year period between contract completion and final
acceptance within which the Contractor assumes the responsibility to undertake the repair of
any damage to the Works at its own expense.

o

€

/%
”Téf’ @QJ%J@/



. ot

Drawings — graphical presentations of the Works. They inciude ali suppiementary detaiis,
shop drawings, calculations, and other information provided or approved for the execution of
this Contract.

Effective Date of the Contract — the date indicated int

shall commence performance of its obligations only upon receipt of the Notice to Proceed.

Foreign-funded Procurement or Foreign-Assisted Project — refers to the acquisition of Goods,
Consulting Services, and the contracting for Infrastructure Projects by the Government of the
Philippines which are wholly or partly funded by foreign loans or grants pursuant to a Treaty
or Intermational or Executive Agreement

he contract. However, the Contractor

Funding Source — Organization named in the SCC.

Goods — refer to (i) all items, supplies, and materials, whether in the nature of equipment,
fumniture, stationery, materials for construction, or personal property of any kind, needed in the
transaction of public businesses or in the pursuit of any government undertaking, project or
activity; or (i) general support services which pertain to all types of services except Consulting
Services and Infrastructure Projects, such as the repair and maintenance of equipment and
fumiture, as well as trucking, hauling, janitorial, security, and related or analogous services.
Personnel Services or individual COS or JO engagements do not fall under this definition;

(IRR of RA No. 12009, Section 5[n]).

Infrastructure Projects — include the construction, improvement, rehabilitation, demolition,
repair, restoration, or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects, irrigation,
flood control and drainage, water supply, sanitation, sewerage and solid waste management
systems, shore protection, energy/power and electrification facilities, national buildings, school
buildings, hospital buildings, and other related construction projects of the government. Also
referred to as “civil works” or “works;” (IRR of RA No. 12008, Section 5[l

Lot — refers to one or more infrastructure projects that are grouped or bundled together based
on factors, such as scope, location, or other relevant parameters, as determined by the End-
User or Implementing Unit of the Procuring Entity. Each lot is distinct within the project and
may be awarded as a separate contract.

MARB — refers to the award criteria in the procurement of Infrastructure where the
considerations for the award of contract are the eligibility of the bidder, the responsiveness of
its bid to the technical requirements, and the most advantageous bid in reference to the highest
rated offer based on the quality component of the bid.

Materials — refer to aii supplies, inciuding consumabies, used by the Contractor for
incorporation in the Works.

MEARB — refers to the award criteria in the procurement of Infrastructure where the
considerations for the award of contract are the eligibility of the bidder, the responsiveness of

its bid to the technical requirements, and the determination of the most economically

advantageous bid in reference to the quality-price ratio allocated to the technical and financial
components of the bid.

Notice to Proceed — refers to a written notice issued by the Procuring Entity to the Contractor
requiring the iatter to begin the commencement of the work not later than a specified or
determinable date.
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Oniline submission — pertains to the submission of the bid for infrastructure Projects and the
bid envelopes containing the technical and financial components of the bid through electronic
means or through the electronic bidding facility of the PhilGEPS, once available.

Ll os Qo

facilities required to be constructed and completed in accordance with this Contract which
shall be delivered to the Procuring Entity, and which shall remain at the Site after the removal
of all Tempaorary Works.

Permanent Works — refer to all permanent structures and all other project features and

Plant — refers to the machinery, apparatus, and the like intended to form an integral part of the
Permanent Vvorks.

Procuring Entity - the organization acquiring the infrastructure Project, as named in the SCC.

Project — refers to a specific or identified procurement covering Goods, Infrastructure Projects
or Consulting Services. A Procurement Project shall be described, detailed, and scheduled in
the Project Procurement Management Plan prepared by the agency which shall be

e i

consolidated in the Procuring Entity's Annual Procurement Plan.

Program of Work — refers to the big-picture plan and comprehensive schedule that details
construction-related tasks to ensure the timely and efficient delivery of the project.

Site investigation Reports — re
are factual and interpretative reports about the

were inciuded in the Bidding Docuiments and
urface and subsurface conditions at the Site.

o

Slippage — refers to a delay in work execution occurring when actual accomplishment falls
below the target as measured by the difference between the scheduled and actual
accomplishment of the Work by the Contractor as established from the work schedule. This is
actually described as a percentage of the whole Works.

Simpie infrastructure Projects — refers o construction, improvement, rehabiiitation, demoiition,
repair, restoration, or maintenance of structures, technical facilities and systems with an
Approved Budget for the Contract (ABC) not exceeding Ten Million Pesos
(PhP 10,000,000.00) built at the community level for the sustenance of lives and livelihoods

of the population living in a community and built according te the needs and aspirations of the

community population.
Verified Report — the report submitted by the Implementing Unit to the HoPE setting forth its

findings as to the existence of grounds or causes for termination and explicitly stating its
recommendation for the issuance of a Notice to Terminate.

TR L A



Republic of the Philippines
Office of the Mayor
BIDS AND AWARD COMMITTEE

Pasuquin, Ilocos Norte
pasuquin_bac.secretariat@yahoo.com

Invitation to Bid for

CONSTRUCTION OF SAN JUAN ROAD
(Aguinaldo Section)

The LGU - PASUQUIN, through the Supplemental 2025 intends to apply the sum of
Php 2,399,909.85 being the Approved Budget for the Contract (ABC) to payments under
the contract for MGPIN 2026-01-022 —Construction of San Juan Road (Aguinaldo
Section). Bids received in excess of the ABC shall be automatically rejected at bid
opening.

The LGU -PASUQUIN now invites bids for MGPIN 2026-01-022 —Construction of San
Juan Road (Aguinaldo Section) located at Brgy. #29 San Juan, Pasuquin, llocos
Norte. Completion of the Works is required thirteen (13) calendar days Bidders should
have completed, within two (2) years from the date of submission and receipt of bids, a
contract similar to the Project. The description of an eligible bidder is contained in the
Bidding Documents, particularly, in Section Ii. Instructions to Bidders (ITB).

Bidding will be conducted through competitive bidding procedures using a non-
discretionary “pass/fail” criterion as specified in the IRR, otherwise known as the “New
Government Procurement Act (NGPA)”.

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and
partnerships or organizations with at least sixty percent (60%) interest or outstanding
capital stock belonging to citizens of the Philippines.

Interested bidders may obtain further information from LGU —-PASUQUIN and inspect the
Bidding Documents at the address given below from 8:00 A. M. to 5:00 P. M.

A complete set of Bidding Documents may be acquired by interested bidders on
January 27, 2026 to February 18, 2026 from the address below {/nsert if necessary:
and upon payment of the applicable fee for the Bidding Documents, pursuant to the latest
Guidelines issued by the GPPB, in the amount of Php 5,000.00.

It may also be downloaded free of charge from the website of the Philippine Government
Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity,
provided that bidders shall pay the applicable fee for the Bidding Documents not later
than the submission of their bids.

The LGU-PASUQUIN will hold a Pre-Bid Conference on February 06, 2026 at 8:30
A.M. located at 3™ Floor, Mayors Session Hall, Municipal Building,
Pasuquin, llocos Norte which shall be open to prospective bidders.

Bids must be duly received by the Bids and Awards Committee (BAC) Secretariat
through manual submission at the address indicated below on or before February 18,
2026 at 8:30 A.M. Late bids shall not be accepted.

VS



8) All Bids must be accompanied by a Bid Security in any of the acceptable forms and in
the amount stated in ITB Clause 16.

9) Bid opening shall be on February 18, 2026 at 8:30 A.M at 37 Floor, Mayors
Session Hall, Municipal Building, Pasuquin, llocos Norte. Bids will be opened in
the presence of the Bidders’ representatives who choose to attend the activity.

10) Municipality of Pasuquin with address Maharlika Highway, Barangay 01 Poblacion,
Ilocos norte with contact number (077) 670-0189.

11) The LGU-PASUQUIN reserves the right to reject any and all bids, declare a failure of
bidding, or not award the contract at any time prior to contract award in accordance
with Section 70 of R.A. No. 12009, without thereby incurring any liability to the affected
bidder or bidders.

12) For furtherinformation, please refer to:

SANTI NOR
Head B retariat
Maharlika Highway

Barangay No. 1 Poblacion

Pasuquin, llocos Norte

(077) 670-0189
pasuquin_bac.secretariat@yahoo.com

13)  You may visit the following websites:

For downloading of Bidding Documents: Igupasuquin.com

27 JAN 2075
: ’

PATRI 09%7‘. TUITA, MAPA
BAG Chail son
MG

PIN 2026 — 01— 022
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Section i. invitation to Bid

Notes on the Invitation to Bid

The invitation to Bid provides information that enables potential Bidders to decide whether
to participate in the procurement at hand. The Invitation to Bid shall be:

a) In line with the principles of transparency and competitiveness and to ensure the
widest possible dissemination thereof, all invitations to bid shall be published
continuously by the Procuring Entity, for seven (7) calendar days on the Philippine
Government Electronic Procurement System  (PhilGEPS) website, in any

conspicuous place reserved for this purpose in the premises of the Procuring Entity,
and on the website or social media platforms of the Procuring Entity, if available, or
such other channels as may be authorized by the Government Procurement Policy
Board (GPPB), and the website prescribed by the foreign government/foreign or
international financing institution, if applicable; and

b) For justifiable reasons, Procuring Entities that cannot publish procurement
opportunities on its website, social media platform, or such other channels authorized
by the GPPB shall publish its invitation to bid, at least once, in a newspaper of general

nationwide circulation.

Apart from the essential iterns listed in the Bidding Documents, the invitation to Bid shouid
also indicate the following:

a) The availability of the Bidding Documents, which shall be commence from the time
the Invitation to Bid is first published until the deadline for submission and continue
until the deadline for submission and receipt of bids;

b) The place where the Bidding Documents may be acquired or the website where it
may be downloaded,

¢) The deadiine for the submission and receipt of bids;

d) The procurement strategy/ies; and

e) The bid award criterion/criteria. (e.g., the application of a margin of preference in
bid evaluation)

The Invitation to Bid should be incorporated into the Bidding Documents. The information

contained in the Invitation to Bid must conform to the Bidding Documents, particularly to the
relevant information in the BDS.

ii
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Section ii. instructions to Bidders

Notes on the Instructions to Bidders

This Section of the Bidding Documents provides the information necessary for Bidders to
prepare responsive bids, in accordance with the requirements of the Procuring Entity.
It also provides information on the bid submission, eligibility check, opening and evaluation
of bids, post-qualification and award of contract.

This Section contains provisions that shall not be changed or modified. Any amendment
shall be reflected in Section Ill. Bid Data Sheet which consists of provisions that
supplement, amend, or specify in detail information or requirements included in this Section
and which are specific to each procurement.

Matters governing performance of the Contractor, payments under the contract, or those
affecting the risks, rights, and obiligations of the parties under the contract are not normaily
included in this Section, but rather under Section IV. General Conditions of Contract (GCQ),
and/or Section V. Special Conditions of Contract (SCC). If duplication of a subject is
inevitable in other sections of the document prepared by the Procuring Entity, prudence
must be exercised to avoid contradictions between clauses dealing with the same matter.

14
14
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1)

2)

3)

A. Generali
Scope of Bid

o x s ou s o mm
4! 1 Th e UUIDU FUCtLion UI

San Juan Road (Aguinaldo Sectlon) with Project Identification Number
MGPIN 2026 - 01 - 022.

The Procurement Project (referred to herein as “Project”) is for the construction
of Works, as described in Section VI (Specifications).

12 The winning Ridder will be expected to comp plete the Warks by the intende d

completion date specified in SCC Clause 1.1.
Source of Funds

The Procuring Entity has a budget or received funds from the Funding Souroe named
e L s ] e ~ mimmms simd Gemdia b o] e dle o P : o~
in wue P9, Al i thc alriouric myuivated i Uic D/, IL lHLGIIub LU dpply pa Ul Ui

funds received for this Project to cover eligible payments under the contract.
Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

3.1 Unless otherwise specified in the BDS, the Procuring Entity, as well as Bidders
and Contractors, shail observe the highest standard of ethics during the
procurement and execution of the contract. In pursuance of this policy, the
Procuring Entity:

a) defines, for purposes of this provision, the following terms under existing

laws, rules, and regulations:

i) "corrupt practice” means an act by which officials in the public
or private sectors improperly and unlawfully enrich themselves,
others, or induce others to do so, by misusing the position in
which they are piaced, and inciudes the offering, giving,
receiving, or soliciting of anything of value to influence the action
of any such official in the procurement process or in contract
execution; entering, on behalf of the government, into any
contract or transaction manifestly and grossly disadvantageous
to the same, whether or not the public officer profited or will profit
thereby, and similar acts as provided in RA No. 3019.

i) “frauduient practice” means a misrepresentation of facts for
purposes of influencing a procurement process or the execution
of a contract to the detriment of the Procuring Entity, which
includes collusive practices among Bidders (prior to or after bid

submission) designed to establish bid prices at attificial, non-

competitive levels and to deprive the Procuring Entity of the
benefits of free and open competition.

iii) “collusive practices” means a scheme or arrangement between
two or more Bidders, with or without the knowledge of the
Procuring Entity, designed to estabiish bid prices at artificial,
non-competitive levels.

iv) “coercive practices” means harming or threatening to harm,
directly or indirectly, persons, or their property to influence their

L
T



4)

« \

participation in a procurement process, or affect the execution
of a contract;

V) “obstructive practice” is

a) deliberately destroying, falsifying, altering or concealing of
evidence material to an administrative proceedings of
investigation or making false statements to investigators in
order to materially impede an administrative proceedings or
investigation of the Procuring Entity or any foreign
govemment/foreign or internationai  financing institution
relative to allegations of a corrupt, fraudulent, coercive or
collusive practice; andfor threatening, harassing or
intimidating any party to prevent the latter from disclosing its
knowledge of matters relevant to the administrative
proceedings or from pursuing such proceedings or
investigation; or

b) acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or any
foreign government/foreign or international  financing
institution herein.

D) Undertakes to reject a proposal for award upon prima facie
determination that the Bidder recommended for award has engaged in
any of the prohibited practices mentioned in this Clause for purposes of
competing for the contract.

w
N

Further, the Procuring Entity will seek to impose the maximum civii,
administrative, andfor criminal penalties available under the applicable laws on
individuals and organizations deemed to be involved in any of the practices
mentioned in ITB Clause 4.

33  Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a Bidder or Contractor in the bidding
for and pefformance of a contract themselves or through independent auditors

as reflected in the GCC Clause 36.
Conflict of Interest

41 All Bidders found to have conflicting interests shall be disqualified to participate
in the procurement at hand, without prejudice to the imposition of appropriate
administrative, civil, and criminal sanctions. A Bidder may be considered to
have conflicting interests with another Bidder in any of the events described in
paragraphs (a) through (c) and a general conflict of interest in any of the

circumstances set out in paragraphs (d) through {f) below:

N
Mt

a) A Bidder has controliing sharehoiders or beneficiai owners in common
with another Bidder;
b) A Bidder receives or has received any direct or indirect subsidy from

any nthar Diddor'
1 A

y (R e L L

C) A bidder has the same iegally authorized representative as that of
another Bidder for purposes of this Bid;
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d) A bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influence on
the bid of another Bidder or influence the decisions of the Procuring
Entity regarding this bidding process. This may include a firm or an

organization that lends, or temporarily seconds, its nersonne! to firms

or organizations that are engaged in consufting services for the
preparation related to procurement for or implementation of the project
if the personnel would be involved in any capacity on the same project;

e) A bidder who participated as a consultant in the preparation of the
design or technical specifications of the goods and reiated services that
are the subject of the bid; or

f) A bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the
preparation related to procurement for or implementation of the project,
if the personnel would be involved in any capacity on the same project.

All Bidding Documents shall be accompanied by an Omnibus Swomn Statement
of the Bidder that it is not related, by consanguinity or affinity up to the third civil
degree, to the HoPE, Procurement Agent (if engaged), the head of the Project
Management Office (PMO), the End-User or Implementing Unit or any
members of the Bids and Awards Committee (BAC), Technical Working Group

(TWG), and BAC Secretariat.”

The Bidder shall also disclose the ultimate beneficial ownership of the entity it
represents. Failure to comply shall be a ground for the automatic
disqualification of the bid in consonance with Section 59 of the IRR. For this
reason, relationship to the aforementioned persons within the third civil degree
of consanguinity or affinity shall automatically disqualify the Bidder from
participating in the procurement of contracts of the Procuring Entity
notwithstanding the act of such persons inhibiting themselves from the

procurement process. This Clause shall apply to the following persons and
affiliates:

a) in the case of individuais or soie proprietorships, to the Bidders and
their spouses;

b) In the case of partnerships, to the partnership itself and its partners;

c) In the case of cooperatives, to the cooperative itself and members of
the board of directors, general manager or chief executive officer,;

d) In the case of a partnership, joint venture, or consortium, to the entity
itself, its members or partners, as well as any person or entity that is a
member of a biackiisted partnership, joint venture, or consortium, and

e) in the case of corporations, a singie stocknoider, together with their
relatives up to the third civil degree of consanguinity or affinity, and their
assignees, holding at least twenty percent (20%) of the shares therein,
its chairperson and president, shall be blacklisted after they have been

5 Section 81.1 of the IRR.
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determined to hoid the same controliing interest in a previously
blacklisted corporation or in two corporations that have been
blacklisted; the corporations of which they are part shall also be
blacklisted.

Eligible Bidders

5.1

O
N

Only Bids found to be legally, technically, and financially eligible will be
evaluated. For procurement of Infrastructure Projects, the following persons
shall be eligible to participate in this bidding:

a) Duly licensed Filipino citizens or sole proprietorships:
b) Partnerships duly organized under the laws of the Philippines and of

which at least sixty percent (60%) of the interest belongs to citizens of
the Philippines;

o
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anized under the laws of the Philippines, and of

which at least sixty percent (60%) of the outstanding capital stock

belongs to citizens of the Philippines;
d) Cooperatives duly organized under the laws of the Philippines; and
e) Persons or entities forming themseives into a Joint Veniure V), ie, a

group of two (2) or more persons or entities that intend to be jointly and
severally responsible or liable for a particular contract; Provided,
however, that in accordance with relevant laws, rules, and regulations,

Eilinina nwnarchin Ar intaract nf tha inint vantn ~
i G OWHETSHIC Of Illt\zl\.rOl. Ui uiC JOIN veniure concemed Sha” be at

least sixty percent (60%); Provided, further, that joint ventures in which
Filipino ownership or interest is less than sixty percent (60%) may be
eligible where the structures to be built require the application of
techniques or technologies which are not adequately possessed by a
person or entity meeting the sixty percent (60%) Filipino ownership
requirement; Provided, furthermore, that in the latter case, Fiiipino
ownership or interest shall not be less than twenty-five percent (25%).
For this purpose, Filipino ownership or interest shall be based on the
contributions of each of the member of the joint venture as specified in
their Joint Venture Agreement (JVA); Provided, finally, that the primary
purpose of each member of the joint venture must be similar or related
to the requirement of the project to be bid out.

The Procuring Entity may aiso invite foreign bidders when provided for under
any Treaty or Intemational or Executive Agreement as specified in the BDS.

Inaccordance with RA No. 4566 or the “Contractors' License Law” as amended
by RA No. 11711 or “An Act Further Amending Republic Act No. 45667, the
persons or entities enumerated in Section 52 of the IRR may participate in the
procurement of Infrastructure Projects if it has been issued a license by the
Philippine Contractors Accreditation Board (PCAB) to engage or act as a

contractor.

The Bidder must have compieted an SLCC that is similar to the procurement
project to be bid, and whose value must be equivalent to at least fifty percent
(50%) of the ABC, adjusted to current prices using the Philippine Statistics
Authority (PSA) consumer price indices; Provided, that any change to the fifty
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percent (50%) requirement may be aliowed, subject to the recommendation of
the Procuring Entity, which shall be submitted to the GPPB for consideration;
Provided, further, that contractors under Small A and Small B categories
without similar experience on the procurement project to be bid may be allowed

to bhid if the cost of stich contract ie not mora fhah tha Allnwah!o Dahne r\f

W e T tpun

For foreign-funded procurement, the GoP and the foreign govemnment, or
foreign or interational financing institution may agree on another track record
requirement, as specified in the BDS.

Moreover, a contract shaii be considered simiiar to the procurement project if it
has the same major categories of work. The Procuring Entity may clarify in the
Bidding Documents what is regarded as major categories of work, guided by
the principle of proportionality and Fit-for-Purpose approach.

5.5  The SLCC shall be supported by an Owner's Certificate of Final Acceptance
issued by the project owner other than the Contractor, or a final rating of at
least Satisfactory in the Constructors Performance Evaluation System (CPES),
or a similar performance and monitoring system. In the case of contracts with
the private sector, an equivalent document shall be submitted.

5.6 The computation of a bidder's NFCC must be at least equal to the ARC to be
bid, calculated as follows:

NFCC = [(Current assets minus current liabilities) (15)] minus the value
of all outstanding or uncompleted portions of the projects under ongoing
contracts, including awarded contracts yet to be started, coinciding with
the procurement project to be bid; Provided, That a different formula may
be adopted subject to the recommendation of the Procuring Entity, which
shall be submitted to the GPPB for consideration.

The value of the domestic bidder’s current assets and current liabilities shall be
based on the latest AFS submitted to the BIR.

For purposes of computing the foreign bidders' NFCC, the vaiue of the current
assets and current liabilities shall be based on their latest AFS prepared in
accordance with intermational financial reporting standards.

(2]
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The Bidder or its duly authorized representative shaii submit a swomn statement
in the form prescribed in Section IX. Philippine Bidding Documents Related
Forms as required in ITB Clause 12.1(h)(iv).

6.2  Before submitting their bids, the Bidders are deemed to be knowledgeable of
all existing laws, decrees, ordinances, acts and regulations of the Philippines
which may affect this Project in any way.

6.3  The Bidder undertook the following responsibilities:
a) Took steps to carefully examine and ensure fuil understanding and

comprehension of the Bidding Document, its requirements, clauses,
and provisions;
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7) Origin of Goods and Services

Unless otherwise indicated in the BDS, there is no restriction on the origin of Goods,
or Contracting of Works or Services other than those prohibited by a decision of the
United Nations Security Council taken under Chapter VIl of the Charter of the United

Nations.
8) Subcontracts

8.1 Unless otherwise specified in the BDS, the Bidder may subcontract portions of
the Works to an extent as may be approved by the HoPE and as stated in the
BDS However, the subcontracted portion shall not exceed fifty (80%), or a

different percentage of the ABC, on a per project basis, as approved by the
GPPB.

8.2  Subcontracting of any portion of the Project shall not relieve the Bidder from
any liability or obligation that may arise from the contract.

8.3 Subcontractors must meet the eligibility criteria as stated in the BDS and shall
submit the same eligibility documents as the general contractor. Failure of a
subcontractor to meet the eligibility criteria does not affect the eligibility of the
general contractor for the procurement project. In such case, the portion
intended to be subcontracted to the ineligible subcontractor shall be assumed
by the general contractor.

8.4  Subcontracting arrangement, if aliowed, inciuding the time of submission of the
eligibility documents of the subcontractor, shall be disclosed in the BDS.

B. Contents of Bidding Documents

9) Pre-Bid Conference

9.1 If so specified in the BDS, a pre-bid conference shall be held either at the
Procuring Entity’s physical address and/or online through videoconferencing,
webcasting, or similar technology, or a combination thereof, on the date
indicated therein, to clarify and address the Bidders’ questions on the technical

i inl nAaMm nantae nf thic Draiant
and f:nanclul C\Jl 1 lpOl Belibo VI Lo | IUJ\./\JL.

9.2  The pre-bid conference shall be held at least twelve (12) calendar days before
the deadline for the submission of and receipt of bids, but not earlier than seven
(7) calendar days from the posting of the invitation to bid and other bidding
documents on the PhilGEPS website.

Bidders are highly encouraged to atiend the pre-bid conference to fuily
understand the Procuring Entity’s requirements. While non-attendance of the
Bidder will in no way prejudice its bid, the Bidder is deemed to know any
changes and/or amendments to the Bidding Documents, as may be provided

in the Supplemental Bid Bulletin.

©
w

The proceedings of the pre-bid conference shaii be recorded, and the
corresponding minutes shall be prepared not later than five (5) calendar days
after the pre-bid conference. The minutes shall be made available to
prospective Bidders not later than five (5) days upon written request.
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9.4 Deqisions c_)f the BAC amending any provision of the Bidding Documents shaii
be issued in writing through a Supplemental Bid Bulletin at least seven (7)
calendar days before the deadline for the submission and receipt of bids.

10}  Clarification and Amendment of Bidding Documents
10.1  Prospective bidders may request for clarification(s) on and/or interpretation of

any part of the Bidding Documents. Such a request must be in writing and
submitted to the BAC of the Procuring Entity at the address or electronic mail
indicated in the BDS or through the electronic bidding facility of PhilGEPS, as

may be applicable, at least ten (10) calendar days before the deadline set for

the submission and receipt of Bids.

10.2  The BAC shall respond to the said request by issuing a Supplemental Bid
Bulletin duly signed by the BAC Chairperson. It shall be made available to all
those who have properly secured the Bidding Documents, at least seven (7)
calendar days before the deadiine for the submission and receipt of Bids.

—
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Suppiementai Bid Buiietins may aiso be issued upon the Procuring Entity's
initiative for purposes of clarifying or modifying any provision of the Bidding
Documents not later than seven (7) calendar days before the deadline for the
submission and receipt of Bids. Any modification to the Bidding Documents
chall ha idantifiad ac an amandmant
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Any Suppiemental Bid Builetin issued by the BAC shaii also be posted on the
PhilGEPS website, in any conspicuous place in the premises of the Procuring
Entity, and on the website or social media platforms of the Procuring Entity, if
available, or such other channels as may be authorized by the GPPB. It shall

be the responsibility of all prospective bidders, including those whe have

properly secured the Bidding Documents, to inquire and secure Supplemental
Bid Bulletins that may be issued by the BAC. However, Bidders who have
submitted bids before the issuance of the Supplemental Bid Bulletin must be
accordingly informed by the BAC, and be allowed to modify or withdraw their
bids prior to the deadline for the submission and receipt of bids in accordance
with ITB Ciause 21.

C. Preparation of Bids

11)  Language of Bids

The eligibility requirements or statements, the bids, and all other documents to be
submitted to the BAC must be in English. If the eligibility requirements or statements,
the bids, and all other documents submitted to the BAC are in foreign language other
than English, it must be accompanied by a translation of the documents in English.
The documents shall be translated by the relevant foreign government agency, the
foreign government agency authorized to translate documents, or a registered

translator in the foreign bidder’s country. The Bidder shall cause the authentication of

| ha a1t ntinatad hy tha annr rinta Dhilinnina
the translated documents and shall be authenticated by the appropriate Philippine

foreign service establishment or post or the equivalent office having jurisdiction over
the foreign bidder’s affairs in the Philippines. However, for Contracting Parties to the
Apostille Convention, the documents shall be authenticated through an apostille by the
Competent Authority, as defined in Section 20.2.9.2 of the IRR, except for countries
identified by the DFA that will still require legalization (red ribbon) by the relevant
Embassy or Consulate. The English transiation shail govern, for purposes of
interpretation of the bid.
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i2)  Documents Comprising the Bid: Technicai and Financiai Componenis

121 The first bid envelope shall contain the following technical documents, including
the eligibility documents:

a)

O
~—

()
L]

d)

PhiIGEPS Certificate of Registration (Platinum  Membership) in
accordance with Section 20 of the IRR;

PCAB License and Registration, in case of Joint Venture (Jv);

Statement of all its ongoing govemment a and private contracts, i'“.“iudi“.g
contracts awarded but not vet started n‘ anv whether smlla not

similar in nature and complexity to the contract to be bid;
Statement of the Bidder's SLCC, in accordance with ITB Clause 5.5.

The SLCC shall be supported by an Owner's Certificate of Final
Ar*r‘apf:nr\a issued h\/ the prnjor\f owner other than the f‘nnfrahfnr ora
final rating of at least satlsfaotory in the CPES, or a similar performanoe
and monitoring system. In case of contracts W|th the private sector, an
equivalent document shall be submitted:;

NFCC computation in accordance with ITB Clause 5.6:
Joint Venture Agreement (JVA), if applicable;

Bid Security in the prescribed form and amount in accordance with ITB
Clause 16, and validity period under ITB Clause 15;

Project Requirements, which shall include the following:

i) Organizational chart of the personnel to be deployed for the
procurement project to be bid;
r's personnel (e.g., Project Manager, Project
Engineers, Materlals Engineers, and Foremen), to be assigned
to the procurement project to be bid, with their complete
qualifications and experience data. These personnel must meet
the required minimum years of experience set in the BDS;

iii) List of Contractor's major equipment units which are owned,

leased, or under purchase agreements, supported by proof o of

ownership or certification of availability of equlpment from the
equipment lessor or vendor for the duration of the project, as the
case may be, which must meet the minimum requirements for
the contract set in the BDS; and

iv) Omnibus Swom Statement in accordance with Section 54.3 of
the IRR.

12.2 The second bid envelope shall contain the Financial Bid Form, which includes
the bid nrmnc and the bill of o] mnhfgoc in accordance with ITR Clauses 13.1.
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123 Whenever necessary, modifications may be made to the foregoing provisions
specifically for major and specialized procurement to suit the particular needs
of the Procuring Entity, subject to the approval of the GPPB.

12.4 Al bids that exceed the ARC shall not be accepted. Unless otherwise indicated
in the BDS, for foreign-funded procurement, the ABC shall be applied as the
ceiling to bid prices provided the following conditions are met:

a) Bidding Documents are obtainable free of charge on a freely accessible
website. If payment of Bidding Documents is required by the Procuring
Entity, payment couid be made upon the submission of bids.

D) The Procuring Entity has procedures in place to ensure that the ABC is
based on recent estimates made by the engineer or the responsible unit
of the Procuring Entity and that the estimates are based on adequate
detailed engineering and reflect the quality, supervision and risk, and
inflationary factors, as well as prevailing market prices, associated with
the types of works or goods to be procured.

c) The Procuring Entity has trained cost estimators on estimating prices
and analyzing bid variances. In the case of Infrastructure Projects, the
Procuring Entity must also have trained quantity surveyors.

d) The Procuring Entity has established a system to monitor and report bid
prices relative to ABC and engineer’s or Procuring Entity’s estimate.

e) The Procuring Entity has established a monitoring and evaluation
system for contract implementation to provide feedback on actual total
costs of goods and works.

However, the GoP and the foreign government, or foreign or internationai

financing institutions may agree to waive the foregoing conditions.

Bid Prices

131 The contract shall be for the whole Works, as described in the Bidding
Documents, based on the priced Bill of Quantities submitted by the Bidder.

13.2 The Bidder shall fill in rates and prices for all items of the Works described in

—

w

w

the Bill of Quantities. In case partial bids are allowed in the ITB, bids not
addressing or providing ali of the required items in the Bidding Documents
including, where applicable, the Bill of Quantities, shall be considered non-
responsive and shall be automatically disqualified. In this regard, where a
required item is provided, but no price is indicated, the same shall be
considered as non-responsive, but specifying a zero (0) or a dash (-) for the
said item would mean that it is being offered for free to the Govemment, except
those required by law or regulations to be provided for.

For the given scope of work in the contract as awarded, aii bid prices shali be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
specified in GCC Clause 45.
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i4)  Bid Currencies

14.1 o . e
All bid prices shall be quoted in Philippine Peso unless otherwise provided in

the BDS. However, for purposes of bid evaluation, bids denominated in foreign
currencies shall be converted to Philippine currency based on the exchange

+ hliclhad im $Hha D il ;
raie as pubiisned in the BSP Daily Reference Exchange Rate Bulletin on the

day of the bid opening.6

142 If so allowed in accordance with ITB Clause 1 4.1, the Procuring Entity, for

numoases of bid avalhiiatinn anAd ~AAamnarine H i i ill ~~
pUipOSES OF DIG evaiuation ana comparing the bid prices, will convert the

currencies in which the bid price is expressed to Philippine Peso at the foreign
exchange rates.

14.3  Unless otherwise specified in the BDS, payment of the contract price shall be
made in Philippine Peso.

15)  Bid Validity

151 Bids shall remain valid for the period specified in the BDS which shall not
exceed one hundred twenty (120) calendar days from the date of the opening
of bids.

-
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Should it become necessary o extend the

securities beyond one hundred twenty (120) calendar days, the Procuring
Entity concerned shall request in writing all those who submitted bids for such
extension before the expiration date therefor. Bidders, however, shall have the
right to refuse to grant such extension without forfeiting their Bid Security.

~f 4-Il-
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Bid Security
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16.1  The Bidder, at its option, shall submit a Bid Security in the form and amount as
stated in the BDS, which may include the following:

Amount of Bid Security
Form of Bid Security (Not less than the required
Percentage of the ABC)
(a) Cash or cashier's/manager’s check
issued by a bank.
For biddings conducted by L GUs,
the Cashier's or Manager's check Two percent (2%)

may be issued by other banks
certified by the BSP as authorized
to issue such financial instrument.

(b) Bank draft/guarantee or irrevocabie
Letter of Credit issued by a bank;
Provided, however, that it shall be
confirmed or authenticated by a

| if ica A kv s fAaraisn
local bank, if issued Ky a ioreign

bank.

Five percent (5%)

SRANo. 8183 or “An Act to Assure Uniform Value to Philippine Coin and Currency.”
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16.2

16.3

16.4

16.5
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For biddings conducted by LGUs,
the Bank Draft/ Guarantee, or
irrevocable letter of credit may be
issued by other banks certified by
the BSP as authorized to issue
such financial instrument.

(c) Surety bond callable upon demand
issued by a surety or insurance
company duly certified by the Five percent (5%)

insurance on as authorized to
issue such security.

(d) Bid Securing Declaration Not Applicable

—
3

The Bid Security shaii be denominated in Philippine Peso and posted in favor
of the Procuring Entity.

The Bid Security should be 'valid for the period specified in the BDS. Any bid

not accompanied by an acceptable Bid Security shall be considered as non-

LGniT i 2TUL

responsive and rejected by the Procuring Entity.

In no case shall the Bid Security be returned later than the expiration of the bid
validity period indicated in the Bidding Documents, unless it has been extended
in accordance with Section 57.2 of the IRR. In case the bidder is required to
extend its bid validity, the bidder may, at its discretion, substitute a Bid Securing
Declaration for the extended period as a replacement of its Bid Security;
Provided, that the option to substitute is indicated in the BDS.

Upon signing and execution of the contract, pursuant to ITB Clause 29, and the
posting of the performance security pursuant to ITB Clause 30, the Bid Security
of the successful Bidder's Bid Security will be discharged, but in no case later
than its validity period as indicated in ITB Clause 15.

The Bid Security may be forfeited based on any of the following grounds, as
provided under Rule VIII, X, XI, and XXI of the IRR:

a) If a Bidder:

)] With the Lowest Caicuiated Responsive Bid (LCRB), Most
Economically Advantageous Responsive Bid (MEARB), Most
Advantageous Responsive Bid (MARB), Single Calculated and
Responsive Bid (SCRB), Single Economically Advantageous

Respr\noi\lo Bid ISEARRY Ar Qinale Adusntansoniic RacnAancivia

VI IDIVC L \ULI_\I \I.JI’ Vi i |3|\4 avaa ILUH\'\JUQ I\\;OH\JI iIve

Bid (SARB) withdraws, fails, refuses or is unable to: (i) submit
the documents required under Section 66.5 of the IRR; (i) enter
into contract with the Procuring Entity; or (iii) post the required
performance security within the period stipulated in the IRR and
in accordance with ITB Clause 30;
i Causes the delay, without justifiable cause, of the screening for
eligibility, opening of bids, evaluation and post evaluation of
Bids, and awarding of contracts;
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iii)

j\'/)

Vi)

vii)

viii)

Xi)

xii)

Xiii)
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Refuses to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from
receipt of the request for clarification:

Withdraws a bid, or refuses to accept an award, or refuses or
fails to enter into contract with the Procuring Entity without

Justifiable cause, after the approval of the HoPE for having been
the declared LCRB or MEARB, as the case may be;

Refuses or fails to fumish performance security within the
prescribed time;

Commits of three (3) or more of any of the acts imposed with
suspension, as provided under Section 99 of the IRR;

Uses force, fraudulent machinations, coercion, undue influence
or pressure on any member of the BAC or any officer or

coSL

employee of the Procuring Entity to take a particular action for
its own favor or gain, or to the advantage of a particular bidder:

Colludes with one (1) or more bidders and submitting different
bids as if they were bona fide, when they knew that one or more
of them was so much higher than the other that it couid not be
honestly accepted and that the contract will surely be awarded
to the pre-arranged lowest bid;

Maliciously submits different bids through two (2) or more
persons, corporations, partnerships, or any other business
entity in which it has interest, to create the appearance of

A A vint an Ao ta e Aaslarad A

titinm Hhot Aaac mar im Fant A o
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the winning bidder;

Enters into an agreement with other bidder/s which call upon
one to refrain from bidding for procurement contracts, or which
call for withdrawal of bids already submitted, or which are
otherwise intended to secure an undue advantage to any of the
bidders;

Fails to faithfully disclose its relationship, regardless of the time
of it discovery, with the HoPE, members of the BAC, the TWG,
and the BAC Secretariat, the head of the PMO or the End-User
or Implementing Unit, and the project consultants of the
Procuring Entity, or of the procurement agent, whichever is
applicable, by consanguinity or affinity up to the third civil degree
pursuant to Section 81 of the IRR;

Submits beneficial ownership information containing false
entries;

Allows the use of one’s name or uses the name of another for
purposes of public bidding;

o
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Submits eligibility requirements an

information or falsified documents or the
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information that wili materiaily aiter the outcome of eligibiiity
screening or any stage of the procurement;

XV) Accesses the contents of any Bid submitted to the Procuring
Entity before the opening of bids, without autherization:

xvi)  Has any documented atiempt to unduly infiuence the outcome
of the bidding;

XV) Employs schemes which stifle or suppreés any procurement

activity; or

xvi)  Commits a third offense imposed with blackiisting under the Act
by the same Procuring Entity, or a combination of three 3)
violations imposed with blacklisting by the Procuring Entity and
other Procuring Entities, as posted on the GPPB portal;

If a Winning Bidder:

i) Conducts poor performance or unsatisfactory quality and/or
progress of work. Poor performance shall be as follows:
i.i) Negative slippage of fifteen percent {(15%) and above
within the critical path of the project due entirely to the
fault or negligence of the winning bidder: or

() Non-compliance of the materials and workmanship with
the approved specifications arising from the fault or
negligence of the winning bidder.

1)) in case it is determined prima facie that the winning bidder has
engaged, before or during the implementation of the contract, in
the following unlawful deeds and behaviors relative to contract
acquisition and implementation:

ii.i) Corrupt, fraudulent, collusive and coercive practices;

ii.ii) Drawing up or using forged documents; or

i)  Using adulterated materials, means or methods, or
engaging in production contrary to rules of science or
trade.

iif) Assigns or subcontracts the contract or any part thereof or
substituting key personnel named in the proposal without prior
written approval by the Procuring Entity;
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Nillfully or deliberately abandons or does not perform the

v pl
or contract by the winning bidder resulting in substantial breach
thereof without lawful and/or just cause;

V) Has its contract terminated due to its default or unlawful acts: or

Vi) Faiis to comply with the provision on warranty that requires io
repair any noted defect or damage to the Infrastructure Project
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due fo the use of materials of inferior quaiity within ninety (90)
calendar days from the issuance of the order by the HoPE to
undertake such repairs.

17}  Formatand ¢

igning of Rids

Bidders shaii submit their bids through their duly authorized representative
using the appropriate forms provided in Section IX Philippine Bidding
Documents Related Forms on or before the deadline specified in the ITB
Clause 19 in two (2) separate sealed bid envelopes which shall be submitted

simitltananiichs whathar thraninh man s A i icci f
SHTLRAnCOUSTy, Wneiner througn manual or online submission. The first shall

contain the technical component of the bid, including the eligibility requirements
under ITB Clause 12, and the second shall contain the financial component of
the bid.

17.2  Forms as mentioned in ITB Clause 17.1 must be completed without any
alterations to their format. No substitute form shaii be accepted.
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Each and every page of the Bid Form, including the Bili of Quantities, under
Section IX hereof, shall be signed by the duly authorized representative/s of
the Bidder. Failure to do so shall be a ground for the rejection of the bid.

17.4  Any insertions, erasures, or ovenwriting shall be valid only if they are signed or

Lo T o, ] L T VQUU = ~

initialed by the duly authorized representative/s of the Bidder
18)  Sealing and Marking of Bids

18.1  Bidders shall enclose their technical documents described in ITB Clause 12 in

one sealed envelope marked “TECHNICAL COMPONENT,”, and the financial
component in another sealed envelope marked “FINANCIAL COMPONENT,”,
sealing them all in an outer envelope marked “BID.”

18.2  The Bid shall be typed or written in ink and shall be signed by the Bidder or its
duly authorized representative/s.

183 Allenvelopes shall:

a) contain the name of the contract to be bid in capital letters;

b) bear the name and address of the Bidder in capital letters:

C) be addressed to the Procuring Entity’s BAC in accordance with ITB
Clause 18.1;

d) bear the specific identification of this bidding process indicated in the
ITB Clause 1.1; and

e) bear a warmning “DO NOT OPEN BEFORE...” the date and time for the

opening of bids, in accordance with ITB Clause 19.

18.4  Formanually submitted bid envelopes that are not properly sealed and marked,
as required in the Bidding Documents, the same shall be accepted; Provided,

That the bidder or its duly authorized representative shall acknowledge such
condition of the bid as submitted. On the other hand, unsealed or unmarked
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bid enveiopes, or bids that cannot be opened or corrupted in case of oniine
submission, shall be rejected.

The BAC shall assume no responsibility for misplaced or lost contents of the

improperly sealed or marked bid, or for its premature opening.
D. Submission and Opening of Bids

18)  Deadline for Submission of Bids

Bids must be received by the Procuring Entity’s BAC at the address indicated in the
Invitation to Bid, or through th -bidding facility of the PhilGEPS, on or before the

ee
date and time indicated in the BDS.

20) Late Bids

Bids, inciuding the eligibility requirements, submitted after the deadiine shall be
rejected by the BAC. The BAC shall record in the Minutes of the Meeting the

submission and opening of bids, the Bidder’s name, its representative, and the time
the late bid was submitted.

21) Modification and Withdrawal of Bids

4 4 P P PRy
1.1 I

2 Biddei y
receipt of bids.

a) For manual submission and receipt of bids, the Bidders shall not be
allowed to retrieve their original bid, but shall only be allowed to submit
the bid modification by sending another bid, equally sealed, properly
identified, linked to its original bid, and marked as a “modification,”
thereof, and stamped “received” by the BAC. Bid modifications received
after the applicable deadline shall not be considered and shall be
returned to the bidder unopened.

b) For online submission of bids, the Bidders shall not be allowed to
retrieve their original Bid, but shall only be allowed to submit the bid
modification, send another Bid equally secured, properly identified
labelled as a “modification” of the one previously submitted. The time
indicated in the latest bid receipt page generated shall be the official
time of submission. Bids modification submitted after the applicable

1 iR Ao
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21.2 Bidders may withdraw their bids in writing before the deadline for submission
and receipt of bids. Withdrawal of bids after the applicable deadline shall be
subject to appropriate sanctions as prescribed in the IRR.

Bidders may aiso express their intention not to participate in the bidding in
writing, which should be received by the BAC before the deadline for

submission and receipt of bids. Bidders that withdraw their bids shall no longer
be allowed to submit another bid for the same contract, directly or indirectly.

21.3 No bid may be modified after the deadline for submission and receipt of bids.
Further, no bid may be withdrawn in the interval between the deadline for
submission and receipt of bids, and the expiration of bid validity specified by
the Bidder in the Financial Bid Form. Withdrawal of bid during this interval shall

iic iy
T&YQQ/{



\\~
2 ’

resuit in the forfeiture of the Bidder's Bid Security pursuant to iTB Ciause 16.5,
and the imposition of administrative sanctions as prescribed by RA No. 12009
and without prejudice to the imposition of civil and criminal sanctions as
provided under applicable laws.

Alternative Bids shall be rejected. For this purpose, Alternative Bid shall pertain
to an offer made by a bidder in addition or as a substitute to its original bid,
which may be included as part of its original bid or submitted separately. A bid
with options shall likewise be considered an Alterative Bid regardless of
whether said bid proposal is contained in a single envelope or submitted in two
(2) or more separate bid enveiopes.

Bidders shaii submit offers that compiy with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative bids shall not be accepted.

Each Bidder shall submit only one Bid, either individually or as a partner in a
JV. A Bidder who submits or participates in more than one bid (other than as
a subcontractor if a subcontractor is permitted to participate in more than one
bid) will cause all the proposals with the Bidder’s participation to be disqualified.
This shall be without prejudice to any applicable criminal, civil and
administrative penaities that may be imposed upon the persons and entities
concerned.

22)  Openingand Preliminary Examination of Bids

221 The BAC shall open the bids in public, immediately after the deadline for
submission and receipt of bids, as specified in the BDS. In case the Bids
cannot be opened as scheduled due to justifiable reasons, the BAC shall take
custody of the submitted Bids and reschedule the opening of Bids on the next
working day or at the soonest possible time, through the issuance of a Notice
of Postponement to be posted on the PhilGEPS website and the website of the

Procuring Entity concerned.

The manner of opening of the bids for infrastructure Projects shall depend on
the award criterion to be adopted, as follows:

N
N
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a) For LCRB and MEARB, the BAC shall open the technical and financial

proposals on the same day; and

I

b) For MARB, only the technicai proposais shaii be opened whiie the financiai
proposals shall remain unopened and shall be kept securely by the BAC
until the specified time of their opening as indicated in the BDS. Only the

financial proposals of the bidders who have met the highest technical score
far MAR ohall he nr\oned.
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The Procuring Entity shaii prepare the minutes of the proceedings of the bid
opening that shall include, as a minimum: (a) names of Bidders, their bid price
(per lot, if applicable, and/or including discount, if any), bid security, findings of
preliminary examination, and whether there is a withdrawal or modifjcation; and
(b) attendance sheet. The BAC members shall sign the abstract of bids as read.

QLT G VT ST 1 W iicid noSigi
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The Bidders or their duly authorized representatives may attend the opening of
bids. The BAC shall ensure the integrity, security, and confidentiality of all
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25)

submitted bids. The Abstract of bids, as read, and the minutes of the bid
opening shall be made available to the public, upon written request and
payment of a specified fee to recover the cost of materials,

M
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To ensure transparency and accurate representation of the bid submission the
BAC Secretariat shall notify in writing all bidders whose bids it has received
through mail at its PhilGEPS-registered physical address or official e-mail
address. The said notice shall be issued within seven (7) calendar days from
the date of the bid opening.

E. Evaiuation and Comparison of Bids
Process to be Confidentiai

231 Members of the BAC, its staff and personnel, Secretariat, and TWG, as well as
Observers, are prohibited from making or accepting any communication with

any bidder regarding the evaluation of their bids until the issuance of the Notice

[Api e b i LW

of Award, unless otherwise allowed in the case of ITB Clause 24.

23.2  Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s
decision in respect of bid evaluation, bid comparison or contract award will
result in the rejection of the bid.

Clarification of Bids

To assist in the evaluation, comparison, and post-qualification of the bids, the
Procuring Entity may ask in writing any Bidder for a clarification of its bid. All responses
to requests for clarification shall be in writing. Any clarification submitted by a Bidder
in respect to its bid that is not in response to the request of the Procuring Entity shall

+ rnoin ~A
nct be considered.

Detailed Evaluation and Comparison of Bids

251 The Procuring Entity’s evaluation of bids shall be based on the bid price quoted
in the Bid Form, which includes the Bill of Quantities.
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The Procuring Entity wiii undertake the detaiied evaluation and comparison of
the bids which have passed the opening and preliminary examination of bids,
pursuant to ITB Clause 22, to determine the Lowest Calculated Bid (LCB), Most
Economically Advantageous Bid (MEAB), and Most Advantageous Bid (MAB).

25.3 The award criterion shall be determined as follows:
a) For LCB:

i) The detailed evaluation of the financial component of the bids, to
establish the correct calculated prices of the bids; and

i) The ranking of the total bid prices as so calculated from the lowest to
highest, where the bid with the lowest price shall be identified as the
LCB.

b) For MEAB, the BAC shall evaluate the quality and price proposals to
determine the MEAB using the following steps:
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i) The quaiity proposai together with the price proposai shail be
considered in the evaluation of bids. The quality proposals shall be
evaluated first using the criteria in the BDS. The price proposals of the
bids that meet the minimum quality score shall then be opened.

i) The price and quality proposals shall be given corresponding weights
with the price proposal given a minimum weight of fifteen percent (15%)
up to a maximum of forty percent (40%). The weight of the quality
criteria shall be adjusted accordingly such that their total weight in
percent together with the weight given to the price proposal shall be
equali to one hundred percent (100%).

i) To further promote green pubiic procurement, the sustainabiiity of
materials or structures with green specifications shall be given greater
weight in the evaluation of bids. As approved by the BAC, the exact
weights shall be indicated in the BDS. The BAC shall rank the bidders

onding grder hased an tha ~rArmhinad ri i i f i
in descending order based on the combined numerical ratings of their

quality and price proposals. The bidder with the best overall score using
the quality-price ratio shall be referred to as the MEAB.

iv) The HoPE shall approve or disapprove the recommendations of the
BAC within two (2) calendar days after receipt of the results of the
evaiuation from the BAC.

The quaiity component shaii be assessed on the basis of criteria with
corresponding numerical weights indicated in the BDS, which may include
qualitative, environmental, or social aspects linked to the subject matter of the
contract. These may include any or a combination of the following:

a) Quality and technical merit, including technical competence and
a credible track record;

b) Aesthetic and functional design and characteristics;

C) Approach and methodology;

d) Accessibility;

e) Tools and equipment;

f) Social, environmental, economic, and innovative
characteristics;

a) Organization, qualification, and experience of employees or
staff assigned to perform the contract:

) Ongoing contracts and work commitments; or

) Other relevant criteria in refation to the subject infrastructure

Projects to be procured.
c) For MAB

i)  The BAC shall evaluate the quality proposals to determine the MAB
using the quality components. The quality components shall be

36
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assessed on the basis of the criteria with corresponding numericai
weights indicated in the BDS to determine the bidder with the highest
technical rating.

i The second bid envelope of the bidder obtaining the hmhnst technical
rating shall be opened. If the financial proposal is equal to or lower than
the ABC, the bid shall be accepted and determined as the MAB;

otherwise, the same shall be rejected and the bidder will be disqualified.

v

25.4 |norderto eliminate bias in evaluating the quality proposals it is recommended
that the highest and iowest scores for each bidder for each criterion shaii not
be considered in determining the average scores of the bidders, except when
the evaluation is conducted ina Co||eg|a| manner.

255 The BAC shall immediately conduct a detailed evaluation of all bids using non-
discretionary criteria in considering the following:

a) Completeness of the bid. Unless the BDS allows partial bids, bids not
addressing or providing all of the required items in the BDS shall be

considered non-responsive and, thus, automatically disqualified.

However, when no price or a zero (0) or a dash (-) is indicated in a
requ1red item in the bid form, the same shall be construed that it is being
offered for free to the Government, except those required by law or
regulations to be provided for; and

b) Arithmetical corrections. The BAC shall consider computational errors

and omissions to anahle hrr\r'\or r\nmp:rlcnn of all allmhla hids. It may
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also consider bid oorreotlon if expressly allowed |n the BDS. Any
adjustment shall be calculated in monetary terms to determine the
calculated prices.

256 Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shaii be ranked in the ascending order of their totai
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, to identify the LCB, MEAB, or MAB. Total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, which exceed the ABC shall not be

considered, unless otherwise indicated in the BDS.
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competitive bid comparison. For this purpose, all bidders shall be required to
include in their bids the cost of all taxes, such as, but not limited to, value-added

tax (VAT), income tax, local taxes, and other fiscal levies and dutles Such bids,
including said taxes, thll he the hnele for the bid evaluation and compa rison.

N
w

if so indicated pursuant to iTB Ciause 1.1, bids may be submitted for individuai
lots, or for any combination thereof, prowded that all bids and combinations of
bids shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the bid or combination of bids offering the

lowest calculated cost to the Procuring Entity. Bid prices quoted shall

correspond to all of the requirements specified for each lot. B|d Security as
required by ITB Clause 16 shall be submitted for each contract (lot) separately.
The basis for evaluation of lots is specified in BDS Clause 25.5 (a).
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Quaiification

The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the LCB, MEAB, or MAB, as the case may be, complies
with and is responsive to all the requirements and conditions specified in ITB
Clauses 5 and 12. The Bidder, within a non-extendible period of five ()
calendar days from receipt of notice from the BAC that it submitted the LCB,
MEAB, or MAB, shall submit all the eligibility documents supporting its
PhilGEPS Certificate of Registration (Platinum Membership), its latest income
and business tax returns filed for the preceding quarter which should not be
eariier than two (2) quarters from the date of submission and receipt of bid, and
other appropriate licenses and permits required by law and stated in the BDS.
Failure to submit any of the post-qualification requirements on time, or a finding
against the veracity thereof, shall disqualify the Bidder for award; Provided,
That in the event that a finding against the veracity of any of the documents
submitted is made, it shall cause the forfeiture of the Bid Security.

The determination shail be based upon an examination of the documentary
evidence of the Bidder's qualifications submitted pursuant to ITB Clause 12, as
well as other information as the Procuring Entity deems necessary and
appropriate, using a non-discretionary “pass/fail’ criterion, which shall be

ithi nari nf haislhua (19 landa
completed within a pericd of twelve (12) calendar days.
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if the BAC determines that the bidder with the LCB, MEAB, or MAB passes ali
the criteria for post-qualification, it shall declare the said bid as the LCRB,
MEARB, MARB, SCB, SEAB, or Single Advantageous Bid (SAB) and
recommend to the HoPE the award of contract to the said bidder at its

hmi A hid Arina Ar ite Aaalanilated hid nrice whichouvar ic In roin
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of quality-based evaluation procedure, submitted bid price or its negotiated
price, whichever is lower.

If, however, the BAC determines that the bidder with the LCB, MEAB, MAB,

SCB, SEAB, or SAB fails to meet the post-qualification criteria, it shall

immediately notify the Bidder in writing of its post-disqualification and the
i . 7
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Immediately after the BAC has notified the first bidder of its post-
disqualification, and notwithstanding any pending request for reconsideration
thereof, the BAC shall initiate and complete the same post-qualification process
on the bidder with the second LCB, MEAB, or MAB. If the second bidder passes
the post-quaiification and provided that the request for reconsideration of the
first bidder has been denied, the second bidder shall be post-qualified as the
bidder with the LCB, MEAB, or MAB.

If the second bidder, however, fails the post-qualification, the procedure for
post-qualification shall be repeated for the bidder with the next LCB, MEAB, or
MAB and so on, until the LCRB, MEARB, or MARB, as the case may be, is
determined for award, subject to the procedure of Notice and Execution of
Award.

7 Sec 63.5 of the IRR.
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Within a period not exceeding ten (10) calendar days from the determination
by the BAC of the LCRB, MEARB, MARB, SCRB, SEARB, or SARB and the
recommendation to award the contract, the HoPE or its duly authorized
representative shall approve or disapprove the said recommendation.

In case of approval, the HoPE or its duly authorized representative shall
immediately issue the Notice of Award to the bidder with the LCRB, MEARB,
MARB, SCRB, SEARB, or SARB, as the case may be.

In the event that the approving authority shall disapprove the resolution on the
award of the contract, such disapprovai shaii be based oniy on vaiid,
reasonable, and justifiable grounds as enumerated under Section 70 of the IRR
to be expressed in writing. A copy of the decision disapproving the resolution
shall be furnished to the BAC and the bidder.

27) Reservation Clause
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n of a bidder an
incurring any liability, the HoPE or its duly authorized representative at any
stage of the procurement, reserves the right to review its qualifications, reject
any and all bids, declare a failure of bidding or not award the contract in the

following situations:
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a) if it has reasonabie grounds to believe that a misrepresentation has
been made by the said bidder; or

b) If it has reasonable grounds to believe that there has been a change in

the bidder’s capability to undertake the project from the time it submitted

L Al AT [RE A= Sanst

its eligibility requirements.

Should such review uncover any misrepresentation made in the eligibility and
bidding requirements, statements or documents, or any changes in the
situation of the Bidder which will adversely affect its capability to undertake the
Project so that it no longer meets the prescribed eiigibiiity or bid evaiuation
criteria, the Procuring Entity shall consider the said Bidder as ineligible and
disqualify it from participating further in the bidding process or being awarded
the contract.

Based on the following grounds, the HoPE or its duly authorized representative
reserves the right to reject any and all Bids, declare a Failure of Bidding at any
time prior to the contract award, or not to award the contract, without thereby
incurring any liability, and make no assurance that a contract shall be entered
into as a result of the bidding:

a) If there is prima facie evidence of collusion between appropriate public
officers or employees of the Procuring Entity, or between the BAC and
any of the bidders, or if the coiiusion is between or among the bidders
themselves, or between a bidder and a third party, including any act
which restricts, suppresses or nullifies or tends to restrict, suppress or
nullify competition or influences or tends to influence the bidding

nroanaoacaoa”
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D) if the BAC is found to have faiied in complying with the appiicabie iaw
or in following the prescribed bidding procedures; or

39
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C) if there are any justifiable and reasonable ground where the award of
the contract will not redound to the benefit of the government, in
instances where (i) the physical and economic conditions have
significantly changed so as to render the project no longer

economically, financially or technicall

HoPE; (i) the Project is no longer necessary as determined by the
HoPE; and (iii) the source of funds for the Project has been withheld or
reduced through no fault of the Procuring Entity.
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F. Award of Contract
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281 Subject to ITB Clause 26, the HOPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB, MEARB, MARB, SCRB, SEARB, or SARB, as the case may be.

Prior to the expiration of the period of bid validity, the Procuring Entity shaii
notify the winning Bidder in writing that its bid has been accepted, through a
Notice of Award duly received by the Bidder or its representative personally or
by registered mail or electronically, receipt of which must be confirmed in
wiritimA within fwn () AdAave hy the Ridder with the LCID\B MEARR MADRR
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SCRB, SEARB, or SARB, as applicable, and submitted personally or sent by
registered mail or electronically to the Procuring Entity.

N
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28.3  Within ten (10) calendar days from receipt by the winning bidder of the Notice
of Award, the following conditions should be complied with before the contract
may be awarded:

a) Submission of the foilowing documents:
i) Valid JVA, if applicable;

i) The SEC Certificate of Registration of the foreign

Ly Qi U e R

applicable; or

arporation, if

i) Valid PCAB license and registration for the type and cost of the
Project for foreign bidders when the Treaty or Intemnational or
Executive Agreement expressly allows submission of such

license and registration as a pre-condition to the Notice of

Award.

b) Posting of the performance security in accordance with ITB Clause 30;
and

c) Signing of the contract as provided in ITB Clause 29.
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Signing of the Contract
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291 Within ten (10) calendar days from receipt of the Notice of Award, the winning
Bidder shall post the required performance security, sign and date the contract,

and retum it to the Procuring Entity
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The Procuring Entity shaii enter into a contract with the successful Bidder within
the same ten (10) calendar day period provided that al| the documentary
requirements are complied with.
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aj Contract Agreement;
b) Bidding Documents;

c) Winning Bidder's bid, including the technical and fin

¥V

d) Performance Security;
e) Notice of Award of Contract; and
f) Other contract documents that may be required by existing laws and/or

specified in the BDS.
30)  Performance Security

30.1  To guarantee the faithfui performance Dy the winning bidder of its obligations

30.2 Sectors enumerated under Section 76 18 of the IRR may be allowed to post
Performance Securing Declaration (PSD) as specified in the BDS.

30.3 The performance security shall be in a form selected by the Procuring Entity in
the amount indicated in the BDS, which shall not be less than the percentage
of the ABC in accordance with the following price sChedule:

8 Section 76.1. The GPPB, once data is available from relevant agencies, shall maintain a registry of enttties belonging to the
following sectors:

a) Farmers as certified by the Department of Agricutture (DA);

b) Fisherfolk as certified by the Bureau of Fisheries and Aquatic Resources (BFAR);:

¢) Persons with disabilties as certified by the National Council for Disability Affairs (NCDA) pursuant to RA No. 7277, otherwise
known as the Magna Carta for Disabled Persons, as amended:

d) Solo parents as certified by the Department of Social Welfare ang Development (DSWD); e) Microenterprises and social
enterprises as certified by the MSMED Councif:

f) Startups, Spin-offs, and other forms of entity involved in Science, technoiogy, and innovation activities as certified by the DT,
DICT, NIC or the Department of Science and Technology (DOST), as may be applicable;

g) Cooperatives duly registered with the CDA pursuant to RA No. 6938, otherwise known as the Cooperative Code of the
Dhilinninac mandor amAd

25 a
CHmnpEpiieS, as winchwel, and

h) Other relevant sectors as may be determined by the GPPB to ensure inclusivity and diversity in the procurement process.

41

v a



31)

o
-

U ik

Form of Performance Security Amount of Performance Security
(Not less than the Percentage of
the Total Contract Price)

a) Cash or Cashier's or Manager's
check issued by a bank.

For biddings conducted by LGUs, the
cashier's or manager’s check may be
issued by other banks certified by the

i 3 ~ £ (aarin o inh
BSP as auimnerized o issue such

financial instrument.
Ten percent (10%)

b) Bank draft or guarantee or
irevocable Letter of Credit issued by a
local bank. If issued by a foreign bank,
it shall be confirmed or authenticated
by a local bank.

c) Surety bond callable upon demand

issued by a surety or insurance
company duly certified by the IC as S L e
‘ il E 5 IIIIILy reiuerhiL \\.)U'/O)

authorized to issue such security.

30.4  The performance security shall be denominated in Philippine Peso and posted
in favor of the Procuring Entity, which shall be forfeited in the event it is

establishad that tha winnina hiddar ie in Aafailt i h i i
csiadisned hat the winning bidder is in default in any of its obligations under

the contract.
Notice to Proceed

The Procuring Entity shall issue the Notice to Proceed to the winning Bidder not later
than three (3) calendar days from the date of approvai of the contract by the
appropriate signatories. All notices called for by the terms of the contract shall be
effective only at the time of receipt thereof by the successful Bidder.

Protest Mechanism

Decisions of the BAC in ali stages of procurement may be protested to the HoOPE in
accordance with Section 83 of the IRR.




Seciion jii. Bid Data Sheeft

Notes on the Bid Data Sheet

This Section is intended to assist the Procuring Entity in providing specific information
relative to corresponding clauses in the ITB included in Section II. Instructions to Bidders,
and has to be prepared for each specific procurement.

The Procuring Entity should specify in the BDS the information and requirements relevant
to the circumstances of the Procuring Entity, including procurement processing details; the
applicable rules regarding bid price and currency; and the bid evaluation criteria that will

apply to the bids. In preparing Section 1l the following aspects should be checked:

a) Information that specifies and complements provisions of Section |I. Instructions to
Bidders must be incorporated: and

o) Amendments and/or suppiements, if any, to provisions of Section ii. instructions to
Bidders as necessitated by the circumstances of the specific procurement, must
also be incorporated.




Bid Data Sheet

ITB Clause
The Procuring Entity is LGU-PASUQUIN.
L The Project title is Construction of San Juan Road (Aguinaldo Section).
The identification number of the Contract is MGPIN 2026 - 01 — 022.
2 The Funding Source is:
2.1 The GOP through the source of funding as indicated below for 2025 in
the amount of Php 2,399,909.85.
2.2 The source of funding is:
LGUs Supplemental Budget as approved by the Sanggunian.
3.1 No further instructions.
52
Bidding is restricted to eligible bidders as defined in ITB Clause 5.2.
54 Contracts similar to the Project shall be those described as follows:
Note: Similar category is based on DPWH Department Order 117 Series
of 2017.
7
No further instructions.
8.1 “Subcontracting is not allowed.”
8.3
“Not applicable.”
8.4
“Subcontracting is not allowed.”
9.1 The Procuring Entity will hold a pre-bid conference for this Project on
February 06, 2026 and 8:30 A.M. at 3rd Floor, Mayors Session Hall,
Municipal Building, Pasuquin, lilocos Norte.
10.1 The Procuring Entity’s address is:

LOCAL GOVERNMENT UNIT (LGU) - PASUQUIN
Maharlika Highway, Barangay #01 Poblacion, Pasuquin, llocos Norte
(077) 670-0189

12.1(h)(ii)

The minimum work experience requirements for key personnel are the
following:

/0

Key Personnel General Experience Relevant Experience
Project Engineer (1) 5 years 5 years
Materials Engineer (1) 5 years 5 years
Construction Foreman (1) S years S years
Skilled Laborer (1) 5 years 5 years

Laborer (10) 5 years 5 years
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12.1(h)(iii) The minimum major equipment requirements are the following:

Equipment Capacity Number of Units
Motorized Road G710A 1
Grader,
Transit Mixer 1 (5cu.m.) 1
Concrete Vibrator 1
124 The ABC is Php 2,399,909.85. Any bid with a financial component
exceeding this amount shall not be accepted.
141 The bid prices shall be quoted in Philippine Peso.
14.3 “Not applicable”
15.1 Bids will be valid for 120 calendar days from bid opening.
16.1 The Bid Security shall be in the form of a Bid Securing Declaration, and

choose at least two (2) from any of the following:

1. The amount of not less than Php 47,998.920(2% of ABC), if bid
security is in cash.
2. The amount of not less than Php 119,995.49 (5% of ABC) if Surety

Bond.
16.2 The Bid Security shall be valid until 720 days.
16.3 Substitution of the bid security is not allowed.
19 The address for submission of bids is BAC Office,3™ Floor, Municipal

Building, Pasuquin, llocos Norte.

The deadline for submission of bids is February 18, 2026 at 8:30 A.M.

215 “No further instructions.”

221 The date and time of bid opening is February 18, 2026 at 8:30 A.M.

The place of bid opening is 3 Floor, Mayors Session Hall, Municipal
Building, Pasuquin, llocos Norte.

22.2(b) "Not applicable".

25.3 (b)) The quality component shall be assessed on the basis of criteria with

corresponding numerical weights, which may include qualitative,
environmental, or social aspects linked to the subject matter of the contract.
These may include any or a combination of the following:

a) Quality and technical merit, including technical competence and a
credible track record;

b) Aesthetic and functional design and characteristics;
c) Approach and methodology;
d) Accessibility;

e) Tools and equipment;

f) Social, environmental, economic, and innovative characteristics;

45
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g) Organization, qualification, and experience of employees or staff
assigned to perform the contract;

h) Ongoing contracts and work commitments;

i) After-sales service and technical assistance;

i) Delivery conditions, such as delivery period and delivery process;
k) Disposal measures; or

Other relevant criteria in relation to the subject Goods or
Infrastructure Projects to be procured.

25.3 (b)(iii) “Not Applicable”

25.3(b) “Not Applicable”

25.3 (c)(i) “Not Applicable”

25.5 (a)

Partial bid is not allowed. The infrastructure project is packaged in a single
lot and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

25.5 (b) Bid correction is not allowed.

25.6 No further instructions.

26.1 “None.”

29.3(F) Construction schedule and S-curve, manpower schedule, construction
methods, equipment utilization schedule, construction safety and health
program approved by the DOLE, and Program Evaluation and Review
Technique (PERT), Critical Path Method (CPM) or other acceptable tools of
project scheduling.

30.2 “Not applicable”

30.3

The Performance Security shall be in the form

1) The amount of not less than Php 719,972.96 (30% of ABC), if
performance security is Surety Bond.

%
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Section iV. Generai Conditions of Conitracit

Notes on the General Conditions of Contract

The GCC in Section IV, read in conjunction with the SCC in Section V and other documents
iisted therein, should be a complete document expressing all the rights and obligations of
the parties.

The GCC herein shall not be altered. Any changes and complementary information which
may be needed shall be introduced only through the SCC in Section V.
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2)

Generai Terms

In this Contract, the following terms shall be interpreted as indicated:

1.1

1.2

14

1.5

The Intended Completion Date refers to the date specified in the SCC when

the Contractor is expected to have completed the Works. The intended
Completion Date may be revised only by the Procuring Entity by issuing an
extension of time or an acceleration order.

The Procuring Entity is the party who employs the Contractor to carry out the

| W, W P e Wy e [y

VWorKs stated in the SCC.

The Site is the place provided by the Procuring Entity where the Works shal
be executed and any other place or places which may be designated in the
SCC, or notified to the Contractor by the Procuring Entity as forming part of the
Site.

The Start Date, as specified in the SCC, is the date when the Contractor is
obliged to commence execution of the Works. It does not necessarily coincide
with any of the Site Possession Dates.

Work(s) refer to the Permanent Works and Temporary Works to be executed
by the Contractor in accordance with this Contract, inciuding (i) the fumishing
of all labor, materials, equipment and others incidental, necessary or
convenient to the complete execution of the Works; (i) the passing of any tests
before acceptance by the Procuring Entity; (iii) and the carrying out of all duties
and obligations of the Contractor imposed by this Contract as described in the
SCC. In line with this, Temporary Works are works designed, constructed, and
installed by the Contractor that are needed for construction or installation of the

Darmanan R U/ P e P P e SUpLITeppe S || I
FEITHAlITHIL VYOIRS, WIHIUTT ale SUDSEYUS Iy Igimoveu.

Interpretation

21

2.3

In interpreting the Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no
significance. Words have their normai meaning under the ianguage of this
Contract unless specifically defined. The Procuring Entity will provide
instructions clarifying queries about the Conditions of Contract.

If sectional completion is specified in the SCC, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date
and Intended Completion Date for the whole of the Works).

The documents forming this Contract shall be interpreted in the following order
of priority:

a) Contract Agreement,

b) Bid Data Sheet;

®)
~r

Instructions to Ridders:

d) Addenda to the Bidding Documents;
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4)

5)
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e) Speciai Conditions of Contract;
f) General Conditions of Contract;
q) Specifications;

i) Biil of Quantities, and

i) Drawings.

Governing Language and Law

This Contract shali be interpreted in accordance with the iaws of the Repubiic
of the Philippines.

3.2 This Contract has been executed in the English language, which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Contract. All correspondence and other documents
pertaining to this Contract which are exchanged by the parties shall be written
in English.

Communications

Communications between parties that are referred to in the Conditions shall be
effective only if made in writing. A notice shall be effective only when it is received by
the concerned party.

Possession of Site

51 On the date char\iﬁed inthe SCC the Procurih

MU T MALT ST LU IS W, L [}

g Entity shall ara
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possession of so much of the Site as may be required to enable it t proceed
with the execution of the Works. If the Contractor suffers delay or incurs cost
from failure on the part of the Procuring Entity to give possession in accordance
with the terms of this clause, the Procuring Entity shall give the Contractor a
Contract Time Extension and certify such sum as fair to cover the cost incurred,

which sum shaii be paid by Procuring Entity.

5.2 If possession of a portion is not given by the date stated in the SCC Clause 13,
the Procuring Entity will be deemed to have delayed the start of the relevant
activities. The resulting adjustments in contract time to address such delay shall

be in accordance with GCC Clause 44. S

w
w

The Contractor shaii bear ail costs and charges for speciai or temporary right-
of-way required by it in connection with access to the Site. The Contractor shall
also provide at its own cost any additional facilities outside the Site required by
it for purposes of the Works.

9.4  The Contractor shall allow the Procuring Entity and any person authorized by
the Procuring Entity access to the Site and to any place where work in
connection with this Contract is being carried out or is intended to be carried
out.

4
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8) The Contractor’s Obiigations

6.1 The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shall provide all supervision, labor, Materials, Plant

and Coentractor's Equipment, which may be required. All Materials and Plant on

LRSS LR ISR VLW 4 B (R R g Bt § fw)

Site shall be deemed to be the property of the Procuring Entity.

6.2 The Contractor shall commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Program of Work submitted
by the Contractor, as updated with the approval of the Procuring Entity, and
compiete themn by the intended Compietion Date.

6.3  The Contractor shaii be responsibie for the safety of ali activities on the Site.
6.4  The Contractor shall carry out all instructions of the Procuring Entity that comply

with the applicable laws where the Site is located.

6.9 The Contractor shall employ the key personnel named in the Schedule of Key
Personnel, as referred to in the SCC, to carry out the supervision of the Works.
The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those
of the personnel listed in the Schedule.

6.6 If the Procuring Entity asks the Contractor to remove a member of the
Contractor’s staff or work force, for justifiable cause, the Contractor shall
ensure that the person leaves the Site within seven (7) days and has no further
connection with the Work in this Contract.

6.7 During Contract implementation, the Contractor and its subcontractors shall
abide at all times by all labor laws, including child labor related enactments,

and other relevant rules.

6.8  The Contractor shall submit to the Procuring Entity for consent the name and
particulars of the person authorized to receive instructions on behalf of the
Contractor.

)
©

The Contractor shail cooperate and share the Site with other contractors, pubiic
authorities, utilities, and the Procuring Entity between the dates given in the
schedule of other contractors particularly when they shall require access to the
Site. The Contractor shall also provide facilities and services for them during

this pericd. The Procuring Entity may medify the schedule of other contractors,

and shall notify the Contractor of any such modification thereto.

6.10 Should anything of historical or other interest or of significant value be
unexpectedly discovered on the Site, it shall be the property of the Procuring
Entity. The Contractor shall notify the Procuring Entity of such discoveries and
carry out the Procuring Entity’s instructions in dealing with them.

7) Subcontracting
71 Unless otherwise indicated in the SCC, the Contractor shall not subcontract

portions of the Works beyond the percentage specified in BDS Clause 8.1. If

subcontracting is allowed, the arrangement, including the timing for submission

of the subcontractor’s eligibility documents, shall be disclosed.

e
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For subcontracting arrangements, the foliowing ruies shaii apply for both
locally-funded projects and to projects financed through Official Development
Assistance, except those covered by treaty, or intemational, or executive
agreements:

a)

b)

()
—

d)

The subcontracted portion of the contract shall be subject to the
approval of the HoPE and the following conditions:

i) The subcontracted portion shall not exceed fifty percent (50%),
or a different percentage on a per project basis as approved by
the GPPB. The threshoid percentages fixed herein shaii be
subject to the periodic review and adjustments as may be
deemed appropriate by the GPPB; and

ii) The subcontracted portion shall be limited to components that
are not deemed "significant or material" to the project as
determined by the Procuring Entity.

Subcontracting arrangement, if aliowed, inciuding the time of
submission of the eligibility documents of the subcontractor, shall be
disclosed in the Bidding Documents;

Subcontractors must meet the eligibility criteria and shall submit the

same eligibility documents as the general contractor.

Failure of a subcontractor to meet the eligibility criteria does not affect
the eligibility of the general contractor for the procurement project. In
such case, the portion intended to be subcontracted to the ineligible
subcontractor shaii be assumed by the general contractor;

The generai contractor shaii remain liable for the subcontractor's
actions, defaults, delays, and negligence;

The general contractor and the subcontractor are obliged to comply with
the provisions of the contract and shall share liability, jointly and
severally, in cases of violation of safety standards or other labor
standards insofar as the subcontracted portion is concerned; and

For purposes of post-qualification in accordance with its objective and
process under the IRR, the value of the entire completed and accepted
Project, including the subcontracted portion, shail be credited as
experience of the general contractor. In the case of the subcontractor,
the following rules shall apply:

i) The subcontractor shall get credit for one hundred percent
(100%) of the value of the subcontracted portion of the project
performed;

i Subcontractors shaii be eiigibie to concessionai windows of GFis
that treat receivables from the government as loan security; the

receivables of subcontractors due from their general contractor
shall similarly be accepted as loan security by GFls; and

g
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i) Contract performance monitoring, such as the use of CPES,
among others, shall also be mandatorily applied to the work
experience of the subcontractors.

Advance Payment

0
——

8.1 The Procuring Entity shaii make an advance payment on the Contract Price to
the Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price to be made in lump sum or, at the most, two installments
according to a schedule specified in the SCC.

8.2  The advance payment shall be made only upon:

) Written request of the contractor which shall form part of the contract
document; and

iy Submission of an irevocable standby Letter of Credit of equivalert value
froma bank as confirmed by the Procuring Entity; a bank guarantee; or a surety
bond callable upon demand issued by a duly licensed surety or insurance
company, at the option of the Procuring Entity.

83  The advance payment shall be recovered from the Contractor through
deductions in amounts equivalent to the percentage of the total contract price

Fhnt Ao +a +Hh ! FHam Al +
iat Coresponas o tne vaiue Of ine advance payment granted.

84 Once a month, Contractors may submit documents, such as Monthly
Certificates,g to show the progress or partial completion of a project. The

Cnntrantar mav radiina ite etandhy lattar Af Aradit Ar 12 i "
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the amounts refunded by the Monthly Certificates, or any equivalent document
subject to auditing and accounting rules, in the advance payment.

9) Progress Payments

9.1 Once a month, the Contractor may submit a statement of work accomplished
(SWA) or progress billing and corresponding request for progress payment for
work accomplished. The SWA should show the amounts which the Contractor
considers itself to be entitled to up to the end of the month, to cover (i) the
cumulative value of the Works it executed to date, based on the items in the
Bill of Quantities, and (ii) adjustments made for approved Variation Orders
executed. Alternatively, the Procuring Entity may require in the Bidding
Documents that the SWA or progress billing and the corresponding request for
progress payment may only be submitted upon actual completion of the
Infrastructure Project or a specific portion, segment, milestone or phase
thereof.

The Procuring Entity or Project Engineer shall check the Contractor's SWA and
certify the amount to be paid to the Contractor as progress payment. Materials
and equipment delivered onsite but not yet incorporated in the Works shall not
be included for payment, except as otherwise stipulated in the SCC.

9 Commission on Audit (COA) Circular 2012-001.
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9.3

9.4
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The Procuring Entity shaii deduct the foiiowing from the certified gross amounts
to be paid to the Contractor as progress payment:

a) Cumulative value of the work previously certified and paid for.

b) Portion of the advance payment to be recouped.

C) Retention money in accordance with the conditions of the contract.
d) Amount to cover third-party liabilities.

e) Amount to cover uncorrected discovered defects in the Works.

Payments shall be adjusted by deducting therefrom the amounts for advance
payments and retention. The Procuring Entity shall pay the Contractor the
amounts certified by the Procuring Entity within twenty-eight (28) days from the
date each certificate was issued. No payment of interest for delayed payments
and adjustments shall be made by the Procuring Entity.

The first progress payment may be paid by the Procuring Entity to the
Contractor, as indicated in the SCC; Provided, That at least a percentage of
the Works has been accomplished as certified by the Procuring Entity and as
indicated in the SCC.

iterns of the Works for which a price of “0" (zero) has been entered wili not be

paid for by the Procuring Entity and shall be deemed covered by other rates
and prices in the Contract.

Subject to existing accounting and auditing rules and regulations,  the
Contractor shall submit to the Procuring Entity monthly statements of the
estimated value of the work executed less the cumulative amount certified
previously.

The Procuring Entity shall check the Contractor's monthly statement and ce rtify
the amount to be paid to the Contractor.

The value of Work executed shall:
a) be determined by the Procuring Entity;

D) comprise the vaiue of the quantities of the items in the Biii of Quantities
completed; and

C) include the valuations of approved variations.
The Procuring Entity may exclude any item certified in a previous certificate or

reduce the proportion of any item previously certified in any certificate in the
light of later information.

10 COA Circular No. 2012-001.
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i1) Retention

11.1

—h
—

)

11.3

The Procuring Entity shall retain from each payment due to the Contractor an
amount equal to a percentage thereof using the rate as specified in GCC
Clause 11.2. The said amount will serve to guarantee indemnity for

arad Aafanta armA third A liakilidias fra thia
uncorrected discovered defects and third-party liabilities arising from this

Contract. This retention money shall be utilized if the contractor fails to repair
the discovered defects. Should the retention money be insufficient, the PE may
forfeit the performance security, which may ultimately lead to the termination of

PNt T A

Hrogress paymenrs are SUDjeCI to retention of ten percent (1U) referred to as
the retention money. Such retention shall be based on the total amount due to
the Contractor prior to any deduction and shall be retained from every progress
payment until fifty percent (50%) of the value of the Works, as determined by

ri ntitvy are nnmnlatad
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IT arter rrrry peroenr (OU"/Z)‘) COI’T]pIE[IOﬂ the work is sausraororuy done and on
sohedule, no additional retention shall be made; otherwise, the ten percent
(10%) retention shall be imposed, which may be decreased to 5 percent (5%)

by the Procuring Entity based on justifiable causes.

The total retention money shall be due for release upon final acceptance of the
Works. The Contractor may, however, request the substitution of the retention
money for each progress billing with irrevocable standby Letters of Credit from
a bank, bank guarantees or surety bonds callable on demand, of amounts
equivalent to the retention money substituted for and acceptable to
Government; Provided, That the projeot is on schedule and is satisfactorily

timAAartalAam YA o o 1N0 mAarAaamt ratambin ahall kA oA
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irrevocable standby Ietters of credit, bank guarantees and/or surety bonds, to
be posted in favor of the Government shall be valid for a duration to be
determined by the concerned implementing office/agency or Procuring Entity
and will answer for the pUrpose for which the ten (1 0%\ nerr*pn‘r retention is

intended, i.e., to cover uncorrected discovered defeots and thrrd party liabilities.

On compietion of the whoie Works, the Contractor may substitute retention
money with an “on demand” Bank guarantee in a form acceptable to the
Procuring Entity.

Within ten (10) caiendar days from receipt of the iNotice of Award from the
Procuring Entity, but in no case later than the signing of the contract by both
parties, the winning Contractor shall fumish the performance security in any of
the forms prescribed in ITB Clause 30 in relation to BDS Clause 30.2 and 30.3.

1 Supreme Court rulings (e.g. New Bian Yek Commercial, Inc. vs. Office ofthe Ombudsman, et. al., GR No. 169338[2009], and

Tondo

Medical Center vs, Rante, G.R. No. 230645 [2019] have affirmed this purpose, stating that retention money is a form of

security to ensure the satisfactory completion of works and to cover any defects or third-party claims that may arise after project

completion.

12 cantinn e
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The performance security posied in favor of the Procuring Entity shali be
forfeited in the event it is established that the Contractor is in default in any of
its obligations under the contract.

123 The performance security shall remain valid until issuance by the Procuring

Entity of the Certificate of Final Acceptance. In case the performance security
issued is valid for a specific period shorter than the term of the contract,
including the defects liability period, the same shall be renewed or extended as
often as necessary and immediately submitted to the Procuring Entity. In case
of approved contract time extensions, the Contractor shall cause the extension

of the validity of the performance security to cover the said extensions.

—h
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The performance security may be released by the Procuring Entity after the
issuance of the Certificate of Final Acceptance; Provided, That the Procuring
Entity has no claims filed against the performance security.

125 The Contractor shall post an additiona!l performance security following the
amount and form specified in ITB Clause 30 to cover any cumulative increase
of more than ten percent (10%) over the original value of the contract as a result

of change orders, extra work orders and supplemental agreements, as the case
may be.

—
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in case of a reduction in the contract vaiue or for partiaily compieted Works
under the contract which are usable and accepted by the Procuring Entity the
use of which, in the judgment of the implementing agency or the Procuring
Entity, will not affect the structural integrity of the entire project, the Procuring
Entity shall allow a proportional reduction in the original performance security,
provided that any such reduction is more than ten percent (10%) and that the
aggregate of such reductions is not more than fifty percent (50%) of the original
performance security.

127 Unless otherwise indicated in the SCC, the Contractor, by entering into the
Contract with the Procuring Entity, acknowledges the right of the Procuring
Entity to institute action pursuant to Act No. 3688 i against any subcontractor
be they an individual, firm, partnership, corporation, or association supplying
the Contractor with labor, materials and/or equipment for the performance of
this Contract.

13)  Detailed Engineering and Site Investigation Reports

Qe i ™~ P i

referred to in the SCC supplemented by any information obtained by the
Contractor.

131 The Contractor, in preparing the Bid, shall rely on all Site Investigation Reports

13.2 Detailed engineering shall proceed only on the basis of the feasibility or
preliminary engineering study made which establishes the technical viability of
the project and conformance to fand use and zoning guidelines prescribed Dy
existing laws. The findings contained in the feasibility study, if undertaken for
the project, shall be examined. If, in the course of this exercise, it is found that
amendments would be desirable in the design standards of principal features,

as proposed, specific recommendations for such changes shall be supported

13 Also known as "An Act for the Protection of Persons Furnishing Material and Labor for the Construction Of Public Works”.
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by detailed justifications, inciuding their effects on the cost, and the economic
justifications, if necessary.

133 A schedule of detailed engineering activities shall include the following:
a) Survey,
b) Site Investigation;
¢) Soils and Foundation Investigation;
d) Construction Materials Investigation;
e) Preparation of Design Plans;
f)  Preparation of Technical Specifications;
g) Preparation of Quantity and Cost Estimates;
h) Preparation of Scope of Work;

)  Preparation of Proposed Construction Schedule (and estimated Cash
Flow for projects with Schedule over six (6) months;

jy Preparation of Site or Right-of-Way Plans inciuding Scheduie of
Acquisition;

k) Preparation of Utility Relocation Plan;

)  Preparation and Submission of Design Report;

m) Environmental Impact Statement for critical project, as defined by the
Department of Environment and Natural Resources;

Preparation of minimum requirements for a Construction Safety and
Health Program for the project being considered;

o) Value Engineering Studies; and

p) Preparation of report on asset climate hazards, risk assessment, disaster
response strategies, and readiness planning.

-—
w
i

Work under detailed architecturai and engineering design shaii inciude, among
others, the items stated in Section 8.3 of the IRR.
14) Licenses and Permits

The Procuring Entity may, if requested by the Contractor, assist him in applying for

rmi i N e nr annrnvale whinh ara 1
permits, licenses or approvals, which are required for the Works.

16)  Contractor’s Risk and Warranty Security
151 From the time project construction commenced up to final acceptance, the
Contractor shall assume full responsibility for any damage or destruction of the

works, except those occasioned by force majeure, and the safety, protection,
security, and convenience of its personnel, third parties, and the public at large,

%@
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as well as the works, equipment, instaiiation and the like to be affected by its
construction work.

15.2 The defects liability period for infrastructure projects shall be one (1) year from
project completion up to final acceptance by the Procuring Entity. During this
period, the Contractor shall undertake the repair works, at its own expense, of
any damage to the Works on account of the use of materials of inferior quality,
defects in the construction, or due to any violation of the terms of the contract,
within ninety (90) calendar days from the time the HoPE has issued an order
to undertake repair. In case of failure or refusal to comply with this mandate,
the Procuring Entity shali undertake such repair works and shaii be entitied to
full reimbursement of expenses incurred therein upon demand.

15.3 The defects liability period shall be covered by the performance security of the
Contractor required in Section 68 of the IRR, which shall guarantee that the
Contractor performs its responsibilities stated in GCC Clause 15.1 Unless
otherwise indicated in the SCC, in case the Contractor fails to comply with the
preceding paragraph, the Procuring Entity shaill forfeit its performance security,
subject its properties to attachment or gamishment proceedings, and may
impose the appropriate penalty under Sections 99, 100, and 101 of the IRR. All
payables of the GoP in its favor shall be offset to recover the costs.

15.4 The following persons shall be held responsible for “Structural Defects,” i.e.,
major faults or flaws or deficiencies in one or more key structural elements of
the project which may lead to structural failure of the completed elements or
structure, or “Structural Failures,” i.e., where one or more key structural
elements in an infrastructure facility fails or collapses, thereby rendering the
faciiity or part thereof incapable of withstanding the design loads, and/or
endangering the safety of the users or the general public:

a) Contractor — Where Structural Defects or Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
Contractor shall be held liable;

D) Consuitants — Where Structurai Defects or Faiiures arise due to fauity
andfor inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;

C) Procuring Entity’s Representatives or Project Manager or Construction
Managers and Supervisors — The project owner's representative,
project manager, construction manager, and supervisor shall be held
liable in cases where the Structural Defects or Failures are due to their
willful intervention in altering the designs and other specifications;
negiigence or omission in not approving or acting on proposed changes
to noted defects or deficiencies in the design and/or specifications and

the use of substandard construction materials in the project;

d) Third Parties - Third Parties shall be held liable in cases where
Structural Defects or Failures are caused by work undertaken by them
such as leaking pipes, diggings or excavations, underground cables

and electrical wires, underground tunnel, mining shaft and the like, i
which case the applicable warranty to such structure should be levied
to third parties for their construction or restoration works; and

./ 4 g 4
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e) Users - in cases where Structural Defects or Faiiures are due to abuse
or misuse by the End-User or Implementing Unit of the constructed
facility and/or non—compliance by a user with the technical design limits
and/or intended purpose of the same, then the user concerned shall be
held liable.

The warranty against Structural Defects or Failures, except those occasioned

by force majeure, shall cover the period specified in the SCC reckoned from

the date of issuance of the Certificate of Final Acceptance by the Procuring

Entity. On the other hand, such warranty shall likewise be applied against non-

trii~t iral Aafante far inetannoc that nertain to farite nr dafinianni in NnAN =Ys
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bearing components or finishes of the Project, such as minor cracks, leaks, or
defects in workmanship or materials, which do not affect the stability or safety
of the structure but may impact its appearance, functionality, or usability.

To guarantee that the Contractor shall perform its responsibilities, it shall be
required to post a warranty security, which shall be stated in Philippine Peso,
in the form chosen by the Procuring Entity in accordance with the following

schedule: o e

Amount of Warranty Security
Form of Warranty Not less than the Percentage
(%) of Total Contract Price

(a) Cash or letter of credit issued by bank;
Provided, however, that the letter of
credit shall be confirmed or
authenticated by a local bank, if

icctiad by o farainn hanle
1ISSUCU Oy a ivitigii waiin.

Five Percent (5%)
For biddings conducted by LGUs, the
Letter of Credit may be issued by
other banks certified by the BSP as
authorized to issue such financial
instrument.

(b) Bank guarantee cenfirmed by bank.

For biddings conducted by LGUs, the
bank draft/guarantee may be issued Ten Percent (10%)
by other banks certified by the BSP

as authorized to issue such financial
instrument.

(c) Surety bond callable upon demand
issued by GSIS or any surety or
insurance company duly certified by

e leelssil~t~llate]

Thirty Percent (30%)

tln limmt e s H
Ne insurance LOoImimnissivll

The warranty security shaii be stated in Philippine Peso and shali remain
effective within one (1) year from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of the
said one (1) year period. This one (1) year period shall cover both structural

and nan_ctrintiiral dafacte ar faillirag: AN i !
and non-structura! defects or failures; Provided, That in cases of structura

defects or failures, warranties beyond the one (1) year period shall be subject
to applicable laws, rules, and regulations such as the New Civil Code of the

Philippines.
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in case of structurai/non-structural defects or failure occurring during the
applicable warranty period provided in GCC Clause 15.5, the Procuring Entity
shall undertake the necessary restoration or reconstruction works and shall be
entitled to full reimbursement by the parties found to be liable for expenses
incurred therein upen demand, without prejudice to the imposition of
administrative sanctions as prescribed by RA No. 12009 and without prejudice
to the imposition of civil and criminal sanctions as provided under applicable
laws against the responsible persons as well as the forfeiture of the warranty

security posted in favor of the Procuring Entity.

i6)  Procuring Entity’s Risk

16.1 From the Start Date untii the Certificate of Final Acceptance has been issued,
the following are risks of the Procuring Entity:

a) The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are due
to:

) any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the Works; or

ii) negligence, breach of statutory duty, or interference with any
lamal richt by the Praciirina Entity or by anv nerson embploved or
legal right by the Procuring Entity or by any person empioyec of
contracted by it, except the Contractor.

b) The risk of damage to the Works, Plant, Materials, and Equipment to
the extent that it is due to a fault of the Procuring Entity or in the
Procuring Entity’s design, or due to war or radioactive contamination
directly affecting the country where the Works are to be executed.

17)  insurance

171 The Contractor shall, under its name and at its own expense, obtain and
maintain, for the duration of this Contract, the following insurance coverage:
a) Contractor's All Risk Insurance, with an exception for Simple

Infrastructure Projects, as applicable;

b) Transportation to the project Site of Equipment, Machinery, and
Supplies owned by the Contractor;

c) Personal injury or death of Contractor's employees; and

d) Comprehensive insurance for third party liability to Contractor’s direct
or indirect act or omission causing damage to third persons.

172 The Contractor shall provide evidence to the Procuring Entity that the
insurances required under this Contract have been effected and shall, within a
reasonable time, provide copies of the insurance policies to the Procuring
Entity.

17.3 The Contractor shall notify the insurers of changes in the nature, extent, or

program for the execution of the Works and ensure the adequacy of the
insurances at ali times in accordance with the terms of this Contract and shaii
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produce to the Procuring Entity the insurance poilicies in force including the
receipts for payment of the current premiums.

The above insurance policies shall be obtained from any reputable insurance
comnanv annroved by the Procur .pn Entity

CUTTIMQU Y QEMPIUV o wy ui iy

if the Contractor faiis to obtain and keep in force the insurances referred to
herein or any other insurance required to be obtained under the terms of this
Contract, the Procuring Entity may obtain and keep in force any such
insurances and pay such premiums as may be necessary for the purpose.

m time tn tim, tho Drnr\l n'lhrv Chntihs mawv Aadiiat tha amanint it ehall nay far
FFC..- time to ume, the —IeCuning |_|||.|Ly iay GCUUGL Uil ainiCuni i Shain pay 101

said premiums moludmg twenty five percent (25%) therein from any monies
due, or which may become due, to the Contractor, without prejudice to the
Procuring Entity exercising its right to impose other sanctions against the
Contractor pursuant to the provisions of this Contract.

in the event the Contractor faiis to observe the above safeguards, the Procuring
F—'nhh/ may, at the Contractor's expense, take whatever measure is deemed

neoessary for its protection and that of the Contractor’'s personnel and third
parties, and/or order the interruption of dangerous Works. In addition, the
Procuring Entity may refuse to make the payments under GCC Clause 9 until
the Contractor complies with this Clause.

The Contractor shail immediately repiace the insuraince policy obtained as
required in this Contract, without need of the Procuring Entity’s demand, with a
new policy issued by a new insurance company acceptable to the Procuring
Entity for any of the following grounds:

a) The issuer of the insurance policy to be replaced has:
i) become bankrupt;
1)) been placed under receivership or under a management
committee;
iii) been sued for suspension of payment;

iv) been suspended by the Insurance Commission and its license
to engage in business or its authority to issue insurance policies

has been cancelled: or

W T T Ay W

V) Where reasonabie grounds exist that the insurer may not be
able, fully and promptly, to fulfill its obligation under the
insurance policy.

vz

When the Contractor faiis to satisfactorily compiete the Works under the
contract within the specified contract duration, inclusive of duly granted time
extensions, if any, the Contractor shall be liable for liquidated damages in an
amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the

unperformed portion of the Works for every day of delay.

in computing liquidated damages, the Procuring Entity shaii determine the
usability of the project. A project or a portion thereof may be deemed usable
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when it starts to provide the desired benefits as certified by the End-User or
Implementing Unit and approved by the HoPE.

18.3 To be entitled to liquidated damages, the Procuring Entity does not have to
prove that it has incurred actual damages. Such amount shall be deducted from
any money due, or which may become due the Contractor under the contract,
collected from the retention money or other securities posted by the Contractor,

or a combination thereof, whichever is convenient to the Procuring Entity.

18.4 In case the total sum of liquidated damages reaches ten percent (10%) of the
totai contract price, the Procuring Entity may rescind or terminate the contract,
without prejudice to other courses of action and remedies available under the
circumstances.

18.5 If the Intended Completion Date is extended after liquidated damages have
been paid, the Procuring Entity shall correct any overpayment of liquidated
damages by the Contractor by adjusting the next payment schedule.

19)  Settiement of Disputes

19.1  Any dispute arising from the implementation of a contract covered by the Act
and the IRR shall primarily be resolved and settled amicably by mutual

consultation or agreement
consuation or agreciment

—

©
N

in case of failure to settie the dispute amicably, the parties may mutuaily agree
in writing to resort to other modes of alternative dispute resolution (ADR) to
promote efficiency in the procurement process. Accordingly, they are
encouraged to select the most expeditious mode of ADR available.

If arbitration is chosen as the ADR method, this shall be incorporated as a
provision in the contract and referred to the Arbitrator specified in the SCC.

s If the dispute remains unresolved after exhausting the remedies provided

above, it may be submitted to other forms of ADR, such as mediation,
conciliation, early neutral evaluation, mini-trial, or any combination thereof, in
accordance with RA No. 9285, otherwise known as the "Alternative Dispute
Resolution Act of 2004”. However, disputes that are within the competence or
jurisdiction of the Construction Industry Arbitration Commission shall be

3 14
referred to the same for resolution.

20) Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

[N
i

Tarmination faor Rraach of Caontract
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211 The Procuring Entity shaii terminate the contract for breach thereof when any
of the following conditions are present:

4 Executive Order No. 1008 (Construction Industry Arbitration Law); and Construction Industry Arbitration Commission Revised
Rules of Procedure.
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Due to the Contractor's fauit and while the project is on-going, it nas
incurred negative slippage of fifteen percent (15%) or more in
accordance with Presidential Decree No. 1870, s. 1983;

Due to the Contractor’s fault and after the contract time has expired, it
has incurred a negative slippage of ten percent (10%) or more in the
completion of the work;

The Contractor abandons the contract works, plainly demonstrates an
intention not to continue the performance of the Contractor’s obligations
under the contract, refuses or faiis to comply with the Procuring Entity's
instructions, or fails to proceed expeditiously and without delay despite
a written notice by the Procuring Entity;

When the Contractor, without reasonable excuse, fails to comply with
the Notice of Rejection given by the Project Engineer that, after
examination therein, the Infrastructure Project is found to be defective
or otherwise not in accordance with the Contract, or a Project
Engineer's instruction to conduct remedial work, within 30 days after
receiving the said notice;

The Contractor does not actually have on the project site the minimum
essential equipment listed on the Bid necessary to prosecute the Works
in accordance with the approved work plan and equipment depioyment
schedule as required for the project;

The Contractor does not execute the Works in accordance with the
g
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under the contract;

ntly neglects to carry out its obligations

LD Wil

The Contractor neglects or refuses to remove materials or to perform a
new work that has been rejected as defective or unsuitable;

Ti_ |y P P N lem w2z ol

e Contractor subcontracts any part of the contract works without
approval by the Procuring Entity; or

The Contractor becomes bankrupt or insolvent; goes into liquidation,
administration, reorganization, winding-up, or dissolution; becomes
subject to the appointment of a liquidator, receiver, administrator,
manager, or trustee; enters into a composition or arrangement with the

N Antrantare nraditnare: Ar ams ant ic Ann i i
Contractor's creditors; oF any act is Qone O any event occurs which is

analogous to or has a similar effect to any of these acts or events under
applicable laws.

All materials on the Site, Plant, Works, including Equipment paid under this
Contract, including those identified by the Procuring Entity in the SCC pursuant

to GCC Clause 9.1, shali be deemed to be the property of the Procuring Entity
if this Contract is terminated because of the Contractor's breach.

22) Termination Due to Force Majeure

224

For purposes of this Contract the terms “force majeure” and *fortuitous event”
may be used interchangeably. In this regard, a fortuitous event or force
majeure shall be interpreted to mean an event which could not have been
foreseen, or though foreseen, was inevitable. It shall not include ordinary
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unfavorabie weather conditions, and any other cause the effects of which couid
have been avoided with the exercise of reasonable diligence by the Contractor.

If this Contract is discontinued by an outbreak of war or by any other similar
event entirely outside the control of either the Procuring Entity or the
Contractor, the Procuring Entity shall certify that this Contract has been
discontinued. The Contractor shall make the Site safe and stop work as quickly
as possible after receiving the certificate and shall be paid for all Works carried
out before receiving it and for any Work carried out afterwards to which a

commitment was made by the Procuring Entity.

If the event continues for a period of eighty-four (84) days, either party may
then give notice of termination, which shall take effect twenty-eight (28) days
after the giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the materials and Plant, in

relation to GCC Clause 9.1 and 21.2, adjusted by the foliowing:
(a) any sum to which the Contractor is entitled under GCC Clause 30; and
(b) any sum to which the Procuring Entity is entitled.

The net baiance due shaii be paid or repaid within a reasonabie time period
from the time of the notice of termination.

Termination by Contractor

The Contractor may terminate this Contract with the Procuring Entity if the Works are
completely stopped for a continuous period of at least sixty (60) calendar days through
no fault of its own, due to any of the following reasons:

a)

b)

(2
S

=

Failure of the Procuring Entity to deliver, within a reasonable time, supplies,
materials, right-of-way, or other items it is obligated to furnish under the terms
of this Contract;

Substantial failure of the Procuring Entity to perform its obligations under the
contract, and such failure constitutes a material breach of the Procuring Entity’s
obligations under the contract;

Ehtih/ thrniinh na fainilt Af tha
1 L

I.y’ LIII\JU&II [ Gauie v i

e’
Contractor, which affects the substantial part of the Infrastructure Project; or

The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armmed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

Termination for Convenience

The Procuring Entity, by notice sent to the Contractor, may terminate the Contract, in
whole or in part, at any time, if it has determined the existence of any of the following
conditions that make contract implementation economically, financially, or technically
impractical or unnecessary:

[N}
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a) if physical and economic conditions have significantly changed so as to render
the project no longer economically, financially, or technically feasible, as
determined by the HoPE; or

e Palana i

implementation impractical or unnecessary, such as, but not limited
fortuitous events, changes in laws and govemment policies.

=
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The HoPE has determined the existence of conditions that make pro

Termination for Unlawful Acts

The Procuring Entity may terminate the contract in case it is determined prima facie
that the Contractor, including any joint venture partner therein, has engaged, before or
during the impiementation of the contract, in uniawfui deeds and behaviors refative to
contract acquisition and implementation. These unlawful acts include, but are not
limited to, the following:

a) Corrupt, fraudulent, collusive, coercive, and obstructive practices as defined in ITB
Clause 3.1, unless otherwise specified in the SCC;

b) Drawing up or using forged documents;

¢) Using adulterated materials, means, or methods, or engaging in production contrary

e e P P

to fules of science or trade; of
d) Any other act anaiogous {0 the foregoing.
Termination for Other Causes

261 The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if physical and economic conditions have
significantly changed so as to render the project no longer economically,
financially, or technically feasible, as determined by the HoPE; or if the HoPE
has determined the existence of conditions that make project implementation
impracticai or unnecessary, such as, but not limited to, fortuitous events,
changes in laws and government policies.

262 The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract.

263 Other breaches of Contract shall include, but shall not be limited to, the

Fallavazirmes:

POV Y.

a) The Contractor stops work for twenty-eight (28) days when no stoppage
of work is shown on the current Program of Work and the stoppage has
not been authorized by the Procuring Entity;

D) The Procuring Entity instructs the Contractor to defay the progress of
the Works, and the instruction is not withdrawn within twenty-eight (28)
days;

c) A payment certified by the Procuring Entity is not paid to the Contractor
within eighty-four (84) days from the date of the Procuring Entity’s

certificate;
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d) The Procuring Entity gives Notice that failure to correct a particuiar
Defect is a fundamental breach of Contract and the Contractor fails to
correct it within a reasonable period of time determined by the Procuring
Entity;

e) The Contractor does not maintain a Security, which is required,

f) The Contractor has delayed the completion of the Works by the number
of days for which the maximum amount of liquidated damages can be
paid, as defined in the GCC 18; and

26.4 The Funding Source or the Procuring Entity, as appropriate, will seek the
imposition of administrative sanctions as prescribed by RA No. 12009 and
without prejudice to the imposition of civil and criminal sanctions as provided
under applicable against individuals and organizations deemed to be involved
with corrupt, fraudulent, or coercive practices.

)
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breach to the Procuring Entity in order to terminate the existing contract for a
cause other than those listed under GCC Clause 26.3, the Procuring Entity
shall decide whether the breach is fundamental or not.

26.6 If this Contract is terminated, the Contractor shall stop work immediately, make
the Site safe and secure, and ieave the Site as soon as reasonably possible.

Procedures for Termination of Contracts

271 The following provisions shall govern the procedur s for the termination of this
Contract:

a) Verification - Upon receipt of a written report of acts or causes which
may constitute grounds for termination as aforementioned, or upon its
own initiative, the End-User or Implementing Unit shall, within a period
of seven (7) calendar days, verify the existence of such grounds and

cause the execution of a Verified Report, with all relevant evidence
attached;
b) Notice to Terminate - Upon recommendation by the End-User or

Implementing Unit, the HoPE shall terminate contracts only by written
notice to the Contractor conveying the termination of the contract. The
notice shaii state:

() that the Contract is being terminated for any of the grounds

aforementioned, and a statement of the acts that constitute the
grounds constituting the same;

(i) the extent of termination, whether in whole or in part;
hole or in part;

.....

(iii) an instruction to the Contractor to show cause as to why this
contract should not be terminated; and

(iv) special instructions of the Procuring Entity, if any.

The Notice to Terminate shall be accompanied by a copy of the Verified
Report;

6| €
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C) Show Cause - Within a period of seven (7) caiendar days from receipt
of the Notice of Termination, the Contractor shall submit to the HoPE a
verified position paper stating why the contract should not be
terminated. If the Contractor fails to show cause after the lapse of the

seven (7) day pericd, either by inaction or by default, the HoPE shall

issue an order terminating the contract;

d) Rescission of Notice of Termination - The Procuring Entity may, at
any time before receipt of the Contractor’s verified position paper,
withdraw the Notice to Terminate if it is determined that certain items or
works subject of the notice had been compieted, delivered, or
performed before the Contractor’s receipt of the notice;

e) Decision - Within a non-extendible period of ten (10) calendar days
from receipt of the verified position paper, the HoPE shall decide
whether or not to terminate the contract. It shall serve a written notice
to the Contractor of its decision and, unless otherwise provided, the
contract is deemed terminated from receipt of the Contractor of the
notice of the decision. The termination shall only be based on the
grounds stated in the Notice to Terminate.

f) Contract Termination Review Committee (CTRC) - The HoPE may
create a committee to assist him in the discharge of its functions under
the IRR. All decisions recommended by the CTRC shall be subject to
the approval of the HoPE

g) Take-over of Contracts - If a Procuring Entity terminates the contract
due to defautt, insolvency, or for cause, it may enter into a Negotiated
Procurement (Take-over of Contracts) pursuant to Section 35.3 of the
IRR.

h) Notice by Contractor - The Contractor must serve a written notice to
the Procuring Entity of its intention to terminate the contract at least
thirty (30) calendar days before its intended termination. The contract is

deemed terminated if it is not resumed in thirty (30) calendar days after

the receipt of such notice by the Procuring Entity.

272  Notwithstanding Section 99 of RA No. 12009 and as provided by applicable
laws, the Procuring Entity shall impose on Contractors after the termination of
the contract, the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in the
public bidding process, for violations committed during the contract
implementation stage, as stated in the SCC.

roval of Drawings and Temporary Works by the Procuring Entity

H L ¥ w

All Drawings prepared by the Contractor for the execution of the Temporary
Works, are subject to prior approval by the Procuring Entity before its use.

982 The Contractor shall be responsible for design of Temporary Works.

28.3 The Procuring Entity’s approval shall not alter the Contractor’s responsibility for
design of the Temporary Works.

L
| &4 4 q/



/r

29)

30)

(]
—h
L

32)

33)

S &

G ‘\_<

284 The Contractor shali obtain approval of third parties to the design of the
Temporary Works, when required by the Procuring Entity.

Acceleration and Delays Ordered by the Procuring Entity

531 When the Procuring Entity wants the Contractor to finish before the Intended
Completion Date, the Procuring Entity will obtain priced proposals for achieving
the necessary acceleration from the Contractor. If the Procuring Entity accepts
these proposals, the Intended Completion Date will be adjusted accordingly
and confirmed by both the Procuring Entity and the Contractor.

29.2 If the Contractor's Financial Proposals for an acceleration are accepted by the
Procuring Entity, they are incorporated in the Contract Price and treated as a
Variation.

Contractor's Right to Claim

If the Contractor incurs cost as a result of any of the events under GCC Clauses 22,
23 and 24 in relation to GCC Clause 20, the Contractor shall be entitled to the amount
of such cost. If as a result of any of the said events, it is necessary to change the
Works, this shall be dealt with as a Variation.

Dayworks

311 Subject to GCC Clause 40 on Variation Order, and if appiicabie as indicated in
the SCC, the Contractor shall determine the Dayworks rates to be included or
indicated in the Bid. The Dayworks rates in the Contractor’s bid shall be used

for small additional amounts of work only when the Procuring Entity has given
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All work to be paid for as Dayworks shaii be recorded by the Contractor on
forms approved by the Procuring Entity. Each completed form shall be verified
and signed by the Procuring Entity within two (2) days of the work being done.

313 The Contractor shall be paid for Dayworks subject to obtaining signed

(o o Sy

Dayworks forms from both the Procuring Entity and Contractor.
Early Warning

391 The Contractor shall warn the Procuring Entity at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the
quality of the work, increase the Contract Price, or delay the execution of the
Works.

322 The Contractor shall cooperate with the Procuring Entity in making and
considering proposals for how the effect of such an event or circumstance can
be avoided or reduced by anyone involved in the work and in carrying out any
resulting instruction of the Procuring Entity. Should such events or

circumstances arise which increase the Contract price or delay the execution
of Works, the provisions on variation order shall apply.

Program of Work

331 Within the time stated in the SCC, the Contractor shaii submit to the Procuring
Entity for approval a Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works.

13
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An update of the Program of Work shaii show the actuai progress achieved on
each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

w
@
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The Contractor shall submit to the Procuring Entity for approval an updated
Program of Work at intervals no longer than the period stated in the SCC. If
the Contractor does not submit an updated Program of Work within this period,
the Procuring Entity may withhold the amount stated in the SCC from the next
payment schedule and continue to withhold this amount until the next payment

after the date on which the overdue Program of Work has been submitted.

33.4 The Procuring Entity’s approval of the Program of Work shall not alter the
Contractor's obligations. A revised Program of Work produced by the
Contactor shall show the effect of any approved Variations, and shall include
all Variations. The Contractor may revise the Program of Work, based on the
Variation Order, and submit it to the Procuring Entity again.

When the Program of WorK is updated, the Contractor shall provide the
Procuring Entity with an updated cash flow forecast. The cash flow forecast
shall include different currencies, as defined in the Contract, converted as
necessary using the Contract exchange rates.

wW
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Management Conferences

344 Either the Procuring Entity or the Contractor may require the other to attend a
Management Conference. The Management Conference shall review the
plans for remaining work and deal with matters raised in accordance with the
early warning procedure.

342 The Procuring Entity shall record the business of Management Conferences
and provide copies of the record to those attending the Conference and to the
Procuring Entity. The responsibility of the parties for the actions to be taken
shall be decided by the Procuring Entity either at the Management Conference
or after the Management Conference. The Procuring Entity shall communicate
these responsibiiities in writing to aii who attended the Conference.

Biii of Quaniities

351 The Bill of Quantities shall contain items of work for the construction,
installation, testing, commissioning of work, materials, and labor among others,

to be done hv the Cnontractar
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The Bill of Quantities is used to caicuiate the Contract Price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

)
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If the final quantity of any work item completed differs from the quantity
indicated in the Bill of Quantities, and the difference does not exceed twenty-

five percent (25%) of the original quantity for that item, the Procuring Entity
shall adjust the Contract accordingly.

This shall be allowed only if the total amount of all such changes does not go

beyond ten percent (10%) of the total Contract price, subject to appiicable iaws,
rules, and regulations.
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35.4  if requested by the Procuring Entity, the Contractor shali provide the Procuring
Entity with a detailed cost breakdown of any rate in the Bill of Quantities.

Instructions, Inspections and Audits

36.1  The Procuring Entity shall at all reasonable times during construction of the
Works be entitled to examine, inspect, measure and test the materials and
workmanship, and to check the progress of the construction.

36.2 If the Procuring Entity instructs the Contractor to carry out a test not specified
in the Specification to check whether any work has a defect and the test shows
that it does, the Contractor shall pay for the test and any samples. In the
absence of any defect, the test shall be a compensation event with no adverse
consequences to the contractor.

36.3 The Contractor shall permit the Funding Source named in the SCC to inspect

the Contractor's accounts and records relating to the performance of the

Contractor and to have them audited by auditors appointed by the Funding

Source, if so required by the Funding Source.

Identifying Defects

The Procuring Entity shaii check the Contractor's work and notify the Contractor of any
defects that are found. Such checking shall not affect the Contractor’s responsibilities.
The Procuring Entity may instruct the Contractor to check noted defects and test any
work that the Procuring Entity considers as substandard and/or defective.

Correction of Defects
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the end of the Defects Liability Period, which is one (1 ) year from project
completion up to final acceptance by the Procuring Entity.

38.2  Every time notice of a defect is given, the Contractor shall correct the notified

defect within ninety (90) calendar days from the time the HoPE has issued an
order to undertake repair.

38.3 The Contractor shall correct the defects which they notice themselves before
the end of the Defects Liability Period.

38.4  The Procuring Entity shall certify that all defects have been duly corrected.
Uncorrected Defects

39.1  The Procuring Entity shall give the Contractor at least fourteen (14) days' notice
of its intention to use a third party to correct a Defect. If the Contractor does not
correct the Defect himself within the period, the Procuring Entity may have the
Defect corrected by the third party. The cost of the correction will be deducted
from the Contract Price.

39.2 The use of a third party to correct defects that are uncorrected by the Contractor
will in no way relieve the Contractor of its liabilities and warranties under the

OCnntrant
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Variation Orders
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40.1  Variation Orders may be issued by the Procuring Entity to cover any increase
or decrease in quantities, including the introduction of new work items that are

not included in the criginal contract or reclassification of work items that are
either due to change of plans, design or alignment to suit actual field conditions
resulting in disparity between the preconstruction plans used for purposes of
bidding and the "as staked plans" or construction drawings prepared after a

Joint survey by the Contractor and the Government after award of the contract

Provided, That in case of positive or additive Variation Order/s, the cumuiative
amount thereof shall not exceed ten percent (1 0%) of the original contract price;
Provided, further, That the scope of works shall not be reduced as to
accommodate a positive Variation Order. In all cases, the addition of works
under Variation Orders should be within the general scope of the project as bid
and awarded.

45
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Any cumulative positive Variation Order beyond ten percent (10%) of the
original contract price shall be the subject of another procurement project to be
bid out if the Works are separable from the original contract. In exceptional
cases where it is urgently necessary to complete the original scope of work, the
HoPE, upon the recommendation of the End-User or Implementing Unit, may
authorize positive Variation Order/s resulting to a cumulative value of the
positive Variation Orders beyond ten percent (10%) but not more than twenty
percent (20%) of the original contract price.

All progress payments shall first be charged against the advance payment until

~ e ddm -~ e e e R R LT oV o he T I o P [y S T 1 -~ ~Af Ll et H
the latter has been fully exhausted, at the option of the Procuring Entity.

40.3 A Variation Order may either be in the form of a Change Order or Extra Work
Order:

a) A Change Order may be issued by the HoPE or duly authorized
nt

representative to cover any increase or decrease in quantities of original

work items in the contract.

o
M)

An Extra Work Order may be issued by the impiementing officiai to
cover the introduction of new work necessary for the completion,
improvement or protection of the project which was not included as
items of work in the original contract, such as, where there are

giihaiirfana Ar latant nhyucinal onnditinne At + i i i m i
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from those indicated in the contract, or where there are duly unknown
physical conditions at the site of an unusual nature differing materially
from those ordinarily encountered and generally recognized as inherent
in the work or character provided for in the contract.

40.4  For Variation Orders, the Contractor shaii be paid for additionai work items
whose unit prices shall be derived based on the following:

a) For additional or extra works duly covered by Change Orders involving
work items which are exactly the same or similar to those in the original

contract, the applicable unit prices of work items original contract shall
be used.

=1
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D) For additional or exira works duly covered by Exira Work Orders
involving new work items that are not in the original contract, the unit
prices of the new work items shall be based on the direct unit costs used
in the original contract (e.g., unit cost of cement, rebars, form lumber,

labor rate, equipment rental, etc.). All new components of the new work

item shall be fixed prices; Provided, The same is acceptable to both the
Government and the Contractor; Provided further, That the direct unit
costs of new components shall be based on the Contractor's estimate
as validated by the Procuring Entity concerned via documented
canvass in accordance with existing rules and regulations. The direct
cost of the new work item shaii then be combined with the mark-up
factor (ie, taxes and profit) used by the Contractor in its bid to
determine the unit price of the new work item.

11

40.5 Under no circumstances shall a Contractor proceed to commence work under
any Change Order or Extra Work Order unless it has been approved by the
HOPE or its duly authorized representative. However, under any of the following
conditions, the Procuring Entity's representative or Project Engineer may,
subject to the availability of funds and within the limits of its delegated authority,
allow the immediate start of work under any Change Order or Extra Work
Order:

a) In the event of an emergency where the prosecution of the work is
urgent to avoid detriment to public service, or damage to life and/or
property; and/or

b) When time is of the essence;

Provided, however, That such approval is valid on work done up to the point
where the cumulative increase in value of work on the project which has not
yet been duly fully approved does not exceed five percent (5%) of the adjusted
original contract price.

Provided, further, That immediately after the start of work, the corresponding
Channa Ordar Ar Evira \A/Arl ﬁrr*le'r chall ha plroherorl anAd o lhmiﬂed for
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approval in accordance with the abovementioned rules. Payments for Works
satisfactorily accomplished on any Change Order or Extra Work Order may be
made only after approval of the same by the HoPE or its duly authorized
representative

Provided, finally, That for a Change Order or Exira Work Order invoiving a
cumulative amount exceeding five percent (5%) of the original contract price,
no work thereon may be commenced unless said Change Order or Extra Work
Order has been approved by the HoPE or its duly authorized representative.

41)  Contract Completion

Once the project reaches an accomplishment of ninety-five percent (95%) of the total
contract amount, the Procuring Entity may constitute an inspectorate team to conduct
preliminary inspection and submit a punch-list to the Contractor in preparation for the
final tumover of the project. Said punch-list will contain, among others, the remaining
Works, Work deficiencies for necessary corrections, and the specific duration/time to
fuily compiete the project within the approved remaining contract time. This, however,
shall not preclude the claim of the Procuring Entity for liquidated damages, if
applicable.

4
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42)  Suspension of Work

421  The Procuring Entity shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to
force majeure or any fortuitous event or for failure on the part of the Contractor

to correct bad conditions which are unsafe for workers or for the general public,
to carry out valid orders given by the Procuring Entity or to perform any

422 The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects or activities along the critical path
of activities after fifteen (15) calendar days from date of receipt of written notice
from the Contractor to the district engineer, regional director, consultant or
equivalent official, as the case may be, due to the following:

There exist rignt-oi-way problems which prohibi om

performing work in accordance with the approved construction

schedule.

) ciat rinbd ~F
d)

b) Requisite construction plans which must be owner furnished are not
issued to the Contractor precluding any work called for by such plans.

C) Peace and order conditions that make it extremely dangerous, if not
possible, to work. However, this condition must be certified in writing by
the Philippine National Police station which has responsibility over the
affected area and confirmed by the Department of the Interior and Local

Govemment (DILG) Regicnal Director.

d) There was a failure on the part of the Procuring Entity to deliver
govemment-furnished materials and equipment as stipulated in the
contract.

e) Delay in the payment of Contractor's claim for Progress billing beyond

forty-five (45) calendar days from the time the_ Contractor's claim has

423 In case of total suspension, or suspension of activities along the critical path,

43) Payment on Termination

“

43.1 if the Contract is terminated because of a breach of Contract by the Contractor,

of the certificate, and less the percentage to apply to the value of the work not

completed, as indicated in the ECC. Additional liquidated damages shall not

apply. If the total amount due to the Procuring Entity exceeds any payment

g
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43.2

433

43.4

G b
due to the Contractor, the difference shaii be a debt payabie to the Procuring
Entity.

If the Contract is terminated for the Procuring Entity’s convenience, or due to a
breach of Contract by the Procuring Entity, the Procuring Entity shall issue a
certificate for the value of the work done, Materials ordered, the reasonable
cost of removal of Equipment, repatriation of the Contractor's personnel
employed solely on the Works, and the Contractor's costs of protecting and
securing the Works, and less advance Payments received up to the date of the
certificate.

The net balance due shall be paid or repaid within twenty-eight (28) days from
the notice of termination.

If the Contractor has terminated the Contract under GCec Clauses 23 to 24, the
Procuring Entity shall promptly retumn the Performance Security to the
Contractor.

Extension of Contract Time

44 1

44.2

44.3

44.4

445
446

Should the amount of additional work or other special circumstances warrant
the entitlement of the Contractor to an extension of contract time, the Procuring

Entity shall determine the amount of such extension; Provided, That the

A

extension.

No extension of contract time shall be granted to the Contractor due to ordinary

unfavorable weather conditions and inexcusable negligence of the Contractor
to provide the required equipment, supplies, or materials.

Extension of contract time may be granted only when the affected activities fall
within the critical path of the PERT, CPM, Precedence Diagram Method or any
other project management tool.

No extension of contract time shall be granted when the reason given to
support the request for extension was already considered in the determination
of the original contract time during the conduct of detailed engineering and in
the preparation of the contract documents as agreed Upon by the parties before
contract perfection.

Extension of contract time may be granted in the cases indicated in the SCC.
The written consent of the bank, or surety or insurance company, as the case

may be, must be attached to any request of the Contractor for extension of

centract time and submitted to the Procuring Entity for consideration and the

AN o318

validity of the Performance Security shall be correspondingly extended.
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447  The Procuring Entity shaii extend the intended Compietion Date if a Variation
is issued which makes it impossible for the Intended Completion Date to be
achieved by the Contractor without taking steps to accelerate the remaining
work, which would cause the Contractor to incur additional costs. No payment

shall be made for any event which may warrant the extension of the Intended

Completion Date.

44.8 The Procuring Entity shall decide whether and by how much to extend the
Intended Completion Date within twenty (20) days of the Contractor asking the
Procuring Entity for a decision thereto after fully submitting all supporting
information. if the Contractor has faiied to give early waming of a deiay or has
failed to cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Completion Date.

Price Escalation
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Infrastructure Project, price escalation may be considered, subject to prior approval of
the GPPB. If the cost of construction components increases by more than ten percent
(10%) of the unit price of work items, as determined against the prevailing price indices
of the PSA, a price escalation may be authorized at a no-loss, no-gain basis, using the
appropriate formula prescribed by the GPPB. For the purpose of this Section, the PSA
shall ensure that its price indices are region-specific and updated on a monthly basis

sp
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Compietion
The Contractor shall request the Procuring Entity to issue a Certificate of Completion

of the Works, and the Procuring Entity will do so upon determining that the work is
completed.

The Procuring Entity shall take over the Site and the Works within seven (7) days from
the date of issuance of a Certificate of Completion; Provided, That it shall not release
the Contractor of its responsibilities within the defects liability period.

Operating and Maintenance Manuals

48.1  If “as built” Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the SCC.

48.2 If the Contractor does not supply the Drawings and/or manuals by the dates

statad in tha & Ar thev An At r i i sl
Stated in e sS4, Of Iny do not receive the Procuring Entity’s approval, the

Procuring Entity shall withhold the amount stated in the SCC from payments
due to the Contractor.
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Section V. Speciai Conditions of Conitract

Notes on th Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract- speomc information in relation to corresponding clauses in the GCC.

The provisions of this Section complement the GCC, specifying contractual requirements

' linked to the special circumstances of the Procuring Entity, the Procuring Entity’s country,
the sector, and the Works procured. In preparing this Section, the following aspects should
he checlked:
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must be incorporated.
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b) Amendments and/or supplements to provisions of Section IV. General Conditions of
Contract, as necessitated by the circumstances of the specific project, must also be
incorporated.

However, no speciai condition which defeats or negates the generai intent and purpose of
the provisions of Section IV. General Conditions of Contract should be incorporated herein.




Special Conditions of Contract

GCC Clause

1.1 The Intended Completion Date is
NOTE: The contract duration shall be reckoned from the start date and
not from contract effectivity date.

1.2 The Procuring Entity is

LOCAL GOVERNMENT UNIT (LGU) - PASUQUIN
Maharlika Highway, Barangay #01 Poblacion, Pasuquin, llocos Norte
1.3 The Site is located at Brgy. #29 San Juan, Pasuquin, llocos Norte
and is defined in drawings No.
No. Page 01.
14 The Start Date is 7 days upon the receipt of the Notice to Proceed
1.5 The Works consist of
SCOPE OF WORKS
ITEM LIST ACTIVITY/DESCRIPTION UNIT | QUANTITY
105(1) | Subgrade Preparation (Common Materials) Sg.m. | 1,600.00
201 Aggregate Base Course Cum. | 160.00
311(1)a.3 | PCC Pavement (Plain) — Conventional Method, Sq.m. | 1,600.00
230mm thk

22 “Not Applicable”

5.1 The Procuring Entity shall give possession of all parts of the Site to the
Contractor.

6.5 The Contractor shall employ the following Key Personnel:

Project Engineer (1)
Materials engineer (1)
Construction Foreman (1)
Skilled Laborer (1)
Laborer (10)
List key personnel by designation

7.1 No further instructions.

8.1 The amount of the advance payment is fifteen percent (15%) of the
Contract Price and scheduled after 7 days upon the issuance of the Notice
to Proceed, to be made in lump sum.

9.1 No further instructions.

4
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The advance payment shall be repaid by the contractor by deducting

=i fifteen percent (15%) from his periodic progress payments a percentage
equal to the percentage of the total contract price used for the advance
payment.
The first progress payment may be paid by the Procuring Entity to the
Contractor; Provided, That at least thirty percent (30%) of the Works
has been acr;r_)mnlmhpd as certified by the Procuring Entity.
197 No further instructions.
13 1 The site investigation reports are: None
15.3 INO Turtner instructions
455 In case of semi-permanent structures, such as buildings of types 1, 2, and
‘ 3 as c/ass;f/ed under the National Building Code of the Phl//pp/nes
concrete or asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass,
and other similar semi-permanent structures: Five () years.
19.2 No further instructions.
b0 “All partners to the joint venture shall be jointly and severally liable to the
. Procuring Entity.”
NA fiirthar imetrn intinnae
25(3) No further instructions.
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Viotations wihicir wiff warrant SUSp&HSIOH which rrrdy IHCIUU(? butis not
limited to the following violations below:

a) Failure of the Contractor, due solely to its fault or negligence, to
mobilize and start work or performance within the specified period in the
Notice to Proceed (“NTP”);

b) Failure by the Contractor to fully and faithfully comply with its

rantiinl r\hlir\a inne withniit valid Ao se or
ontractual obligations without valid cause, or failure by the Contractor

to comply with any written lawful instruction of the Procuring Entity or
its representative(s) pursuant to the implementation of the
contract. For the procurement of

i) Employment of competent technical personnel,
competent engineers and/or work supervisors;

ii) Provision of warning signs and barricades in accordance
with approved plans and specifications and contract provisions;

iii) Stockpiling in proper places of all materials and removal
from the project site of waste and excess materials, including
broken pavement and excavated debris in accordance with

approved plans and specifications and contract provisions;

iv) Deployment of committed equipment, facilities, support
staff and manpower; and
V) Renewal of the effectivity dates of the performance
security after its expiration during the course of contract
implementation.

c) Assignment and subcontracting of the contract or any part thereof
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or substitution of key personnel named in the proposal without
prior written approval by the Procuring Entity.

d) Poor performance by the Contractor or unsatisfactory quality
and/or progress of work arising from its fauilt or negligence as
reflected in the CPES rating sheet. In the absence of the CPES
rating sheet, the existing performance monitoring system of the
Procuring Entity shall be applied. Any of the following acts by the

Contractor shall be construed as poor performance:

)] Negative slippage of fifteen (15%) and above within the
al path of the project due entir ligence of

ontractor; and

1~
1w

—
=
0]

)

ii) Quality of materials and workmanship not complying with
the approved specifications arising from the Contractor's fault or
negligence.

e) Willful or deliberate abandonment or non-performance of the
project or contract by the Contractor resulting to substantial
breach thereof without lawful and/or just cause.

In addition to the penalty of suspension, the performance security posted
by the Contractor shall also be forfeited.

Dayworks are applicable at the rate shown in the Contractor’s original

311
Bid.

33.1 The Contractor shall submit the Program of Work to the Procuring Entity
within 15 days of delivery from the Notice of Award.

333 The period between Program of Work updates is 30 days.
The amount to be withheld for late submission of an updated Program of
Work is one percent {1%) of the contract price.

36:3 The Funding Source is the Government of the Philippines.

431 The percentage to apply to the value of the work not completed is ten
percent (10%).

445 Cases when extension of contract time may be granted which may

include the enumeration below:

a) rainy/unworkable days considered unfavorable for the prosecution of
the Works at the site, based on the actual conditions obtained at the site,
in excess of the number of rainy/unworkable days pre-determined by the
Procuring Entity in relation to the original contract time during the conduct
of detailed engineering and in the preparation of the contract documents
as agreed upon by the parties before contract perfection, and/or

b) major calamities such as exceptionally destructive typhoons, floods
an

. . .
nd earthquakes, and epidemics,

c) delays attributabie to the Procuring Entity, such as non-delivery on time
of materials, working drawings, or written information to be furnished by
the Procuring Entity, non-acquisition of permit to enter private properties
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or non-execution of deed of sale or donation within the right-of-way
resulting in complete paralyzation of construction activities, and

other meritorious causes as determined by the Procuring Entity and
approved by the HoPE such as shortage of construction materials,
general labor strikes, and peace and order problems that disrupt
construction operations through no fauit of the Contractor may be
considered as additional grounds for extension of contract time
provided, they are publicly felt and certified by appropriate government
agencies such as DT], DOLE, DILG, and DND, among others.
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481 : 5
upon project completion.
“As built” drawings are required upon payment of final billing.
48.2 The amount to be withheld for failing to produce “as built” drawings and/or

operating and maintenance manuals by the date required is one

- ALl D

peiceni {1%) of the coniract piice.
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Section Vi. Specifications

Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically
and competitively to the requiremerits of the Procuring Entity without qualifying or
conditioning their Bids. In the context of Competitive Bidding, Limited Source Bidding, or
Competitive Dialogue, the specifications must be drafted to permit the widest possible
competition and, at the same time, present a clear statement of the required standards of
workmanship, materials, and performance of the goods and services to be procured. Only
if this is done will the objectives of economy, efficiency, and fairness in procurement be
realized, responsiveness of Bids be ensured, and the subsequent task of bid evaluation
facilitated. The specifications should require that all goods and materials to be incorporated
in the Works be new, unused, of the most recent or current models, and incorporate all

recent improvements in design and materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use

of metric units is mandatory. Most specifications are normally written specially by the

Procuring Entity or its representative to suit the Works at hand. There is no standard set of

Specifications for universal application in all sectors in all regions, but there are established
principles and practices, which are reflected in these PBD.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions prevail.
The General Specifications should cover all classes of workmanship, materials, and
equipment commonly involved in construction, although not necessarily to be used in a

particular Works Contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Prudence must be exercised in drafting specifications to ensure that they are not restrictive.
In the specification of standards for goods, materials, and workmanship, recognized
international standards should be used as much as possible. VWhere other particuiar
standards are used, whether national standards or other standards, the specifications

should state that goods, materials, and workmanship that meet other authoritative
standards, and which ensure substantially equal or higher quality than the standards

S iR T P2V § 04 miaie - =

mentioned, will also be acceptable.
The following clause may be inserted in the SCC:
Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by
the goods and materials to be furnished, and work performed or tested, the provisions of
the latest current edition or revision of the relevant standards and codes in effect shall apply,
uniess otherwise expressly stated in the Contract. Where such standards and codes are
national, or relate to a particular country or region, other authoritative standards that ensure
a substantially equal or higher quality than the standards and codes specified will be
accepted subject to the Procuring Entity’s prior review and written consent. Differences

br\huf\f\h th n‘l‘andards Speo;ﬂed FYale)

etween the stan proposed alternative standards shall be fully

thn
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described in writing by the Contractor and submitted to the Procuring Entity at least twenty-
eight (28) days prior to the date when the Contractor desires the Procuring Entity’s consent.
In the event the Procuring Entity determines that such proposed deviations do not ensure
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substantially equal or higher quality, the Contractor shall comply with the standards
specified in the documents.

These notes are intended only as information for the Procuring Entity or the person drafting

the Bidding Docuiments. They should not be included in the final Bidding Docuiments.
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Republic of the Philippines
Province of llocos Norte
MUNICIPALITY OF PASUQUIN
MUNICIPAL ENGINEERING OFFICE SAGONG FRIFBIAS

Project Title . CONSTRUCTION OF SAN JUAN ROAD (Aguinaldo Section)
Project Location : Brgy. #29 San Juan, Pasuquin, llocos Norte

Project Cost : Php 2,400,000.00

Source of Fund : Supplemental 2025

Mode of Implementation: By Contract

CONSTRUCTION SPECIFICATIONS

GENERAL

The project shall be completed within 13 calendar days unless revised by the implementing unit.
It is then required that the contractor shall employ competent and skilled workers in such a manner that
the workmanship is of good quality and acceptable all thru scope of works during project execution.
This is to include supply of materials. Labor, working tools and equipment necessary to complete the
project.

SUBGRADE PREPARATION

Subgrade preparation shall consist of shaping, grading, and compacting the existing ground to
the required lines, grades, and cross-sections shown on the plans. All soft, weak, or unsuitable materials
shall be removed and replaced with approved fill compacted to the specified density. The subgrade shall
be uniformly compacted to ensure a stable foundation for the pavement structure. The finished
subgrade shall be smooth, firm, and subject to approval by the Engineer before placement of the base
course.

AGGREGATE BASE COURSE

The Aggregate Base Course shall be composed of approved crushed stone or gravel materials
conforming to DPWH Standard Specifications Item 200. It shall be spread in uniform layers not
exceeding 150 mm loose thickness and compacted. Proper moisture conditioning shall be maintained
during spreading and compaction to avoid segregation and achieve the required density. The finished
ABC surface shaii be tight, stabie, and free from ruts or uneven areas. No concrete works shail
commence until the Engineer has approved the completed base course.

FORMWORKS

Formworks shall be constructed from sturdy and stable materials such as steel or seasoned
lumber capable of maintaining the required pavement width, thickness, and alignment. All forms shall
be securely braced to withstand the pressure of freshly placed concrete without deformation or
displacement. The top surfaces of the forms shall be checked for correct elevation and shall be free from
warping or irregularities to ensure a smooth pavement finish. Release agents may be applied on the
form surfaces to facilitate easy removal without damaging the concrete edges. Forms shall remain in
place until the concrete has gained sufficient strength to prevent cracking or edge failure during removal.

PCC PAVEMENT (PLAIN) - CONVENTIONAL METHOD, 230MM THK.

The Portland Cement Concrete Pavement shall have a thickness of 0.23 meter and a width of 4.0
meters using Class A concrete with a minimum compressive strength of 28 MPa. Concrete shall be
placed over the prepared base course using approved methods and properly consolidated to eliminate
voids. Jointing works, including dowels and tie bars, shall be installed according to the joint layout plan
t' control cracking and ensure pavement integrity. The finished surface shall be textured with a broom



finish to provide proper skid resistance. Curing shall be applied immediately after finishing and shall
continue for at least seven days, with traffic prohibited until the required strength is achieved

WATER

Water used for mixing, curing, and other construction purposes shall be clean, potable, and free
from harmful chemicals or impurities. Proper water supply shall be ensured at all times to maintain the
required concrete quality and curing effectiveness. Curing water shall be applied uniformly to prevent
drying and cracking of fresh concrete. All water sources shall be approved and regularly tested to ensure
compliance with DPWH standards. Water management practices shall avoid wastage and prevent
waterlogging on-site.

CURING

Curing shall Legin iinmediately aiter the Tinishing operdiions to prevent rapid moisiure foss d@iid
ensure proper strength development of the concrete pavement. Approved curing methods such as
curing compound application, continuous wet curing, or covering with wet burlap shall be used as
directed by the Engineer. The curing period shall not be less than twenty-eight (28) consecutive days,
during which the concrete surface shall be kept moist at all times. Traffic, vibration, or any activity that
may cause cracking or surface damage shall be strictly prohibited during the curing period. Proper curing
records or documentation shall be maintained by the Contractor for verification by the Engineer.

Submitted by:

-

&
E R. LLOYD B. iy ANAYAN
Municipaiingineer

Approved by: «

NSEN D. LUNA, EnP HON.
Acting MPDC

ERT D. AGUINALDO
unicipai iviayor



Section Vii. Drawings

Insert here a list of Drawings. The actual Drawings, including site plans, should
to this section or annexed in a separate folder.
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be attached
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Section Viii. Bii

Notes on the Bill of Quantities

Obijectives
The objectives of the Bill of Quantities are:

a) to provide sufficient information onthe quantities of Works to be performed to enable
Bids to be prepared efficiently and accurately; and

b) when a Contract has been entered into, to provide a priced Bil of Quantities for use

in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and

content of the Bill of Quantities should be as simple and brief as possible.
Daywork Schedule

A Daywork Schedule should be inciuded only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of the

realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise
the following:

a) A list of the various classes of labor, materials, and Constructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor will be paid for work

executed on a daywork basis.

b) Nominal quantities for each item of Daywork, to be priced by each Bidder at Daywork
rates as Bid. The rate to be entered by the Bidder against each basic Daywork item
should include the Contractor’s profit, overheads, supervision, and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by
including a provisional sum in the Summary Bill of Quantities. Similarly, a contingency
allowance for possible price increases should be provided as a provisional sum in the
Summary Bill of Quantities. The inclusion of such provisional sums often facilitates
budgetary approval by avoiding the need to request periodic supplementary approvals as
the future need arises. Where such provisional sums or contingency allowances are used,
the SCC should state the manner in which they will be used, and under whose authority

(usually the Procuring Entity’s).

The estimated cost of specialized work to be carried out, or of special goods to be supplied,
by other contractors (refer to GCC Clause 7) should be indicated in the relevant part of the
Bill of Quantities as a particular provisional sum with an appropriate brief description. A
separate procurement procedure is normally carried out by the Procuring Entity to select
such speciaiized contractors. To provide an element of competition among the Bidders in
respect of any facilities, amenities, attendance, etc., to be provided by the winning Bidder

as prime Contractor for the use and convenience of the specialist contractors, each related

89
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provisional sum should be followed by an item in the Bill of Quantities inviting the Bidder to
quote a sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where
the authorized representative of the Bidder shall affix its signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for
rejection of its bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the

Procuring Entity or the person drafting the Bidding Do uments. They should not be included

A ~
sigaing Uoc Iciuce
in the final documents.
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CONSTRUCTION OF SAN JAUN ROAD (Aguinaldo Section) ] .
Bill of Quantities
Brgy. #29 San Juan, Pasuquin, llocos Norte
SN . . Unit Price Amount
Item No. Description Unit | Quantity (Pesos) (Pesos)
(1) (2) (3) (4) (5) (6)
In Words: Pesos | In Words: Pesos
Subgrade Preparation R _—
105(1) (ComiMeikual sqm. | 1,600.00
in Figuies: Php | In Figures: Php
201 Aggregate Base Course cu.m. 160.00
In Figures: Php | In Figures: Php
311(1) pcc Pavement (Plain) -
A3 Conventional Method, 230mm | sq.m. | 1,600.00
' thk In Figures: Php | In Figures: Php
TOTAL BID PRICE: IN FIGURE: Php
TOTAL AMOUNT IN WORDS:

Submitted by:

/f“ é‘r%gé/

Date:
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Section iX. Phiiippine Bidding Documenis Related Forms

Notes to the Philippine Bidding Document Related Forms

The Bidder shall complete and submit with its Bid the Bid Form, together with the Bill of
Quarntities, detailed estimates that inciude a summary sheet indicating the unit prices of
construction materials, labor rates, and equipment rentals used in coming up with the Bid,
and Cash Flow by Quarter, in accordance with ITB Clause 13, and all those requirements
indicated in the Bidding Documents and the format set out in this Section.

When requested in the BDS, the Bidder should provide the Bid Security, either in the form
included hereafter or in another form acceptable to the Procuring Entity, pursuant to ITB
Clause 16.

The Contract Form, when it is finalized at the time of contract award, should incorporate
any correction or modification to the accepted Bid resuiting from price corrections. The
needed attachments, as aforementioned which form part of the contract should be modified
accordingly.

The Omnibus Sworn Statement must be completed by all Bidders in accordance with ITB
Clause 4.3. Failure to do so and submit it with the Bid shall result in the rejection of the Bid
and the Bidder’s disqualification.

The Performance Securing Declaration and Bank Guarantee Form for Advance
Payment shall be completed only by the successful Bidder in accordance with one of the
forms indicated herein or in another form acceptable to the Procuring Entity and pursuant
to GCC Clause 12 and its corresponding SCC provision.
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Bid Form for Procurement of infrastructure Projecis

[Note: The duly accomplished form shail be submitted with the Bid]

BID FORM
Project Identification No.: [insert number]

To: [Name of Procuring Entity]

Having examined the Philippine Bidding Documents (PBD) including the Suppiemental Bid
Bulletin Numbers finsert numbers], the receipt of which is hereby duly acknowledged, we, the
undersigned, declare that:

a) |AMVe have no reservation to the PBD, including the Supplementa! Bid Bulletins,
Procurement Project [Project Title],

b) IMVe offer to execute the Works for this Contract in accordance with the PBD;

¢) The total price of our Bid in words and figures, excluding any discount offered below,
is finsert information]

d) The discounts offered and the methodoiogy for their appiication, if any, are: [insert
information);_or indicate N/A if no discount offered]

e) The total bid price in words and figures, after applying the applicable discount, includes

the cost of all taxes, such as, but no limited tofspecify the applicable taxes, €.g. {i)

value added tax (VAT), (i) income tax, (iii) local taxes, and (iv) other fiscal levies and
duties], which are itemized in the Detailed Estimates.

e

This Bid shall remain valid within a period stated in the PBD, and it shall be binding
upon me/us at any time before the expiration of that period;

N’

If our bid is accepted, !Awve commit to enterto a contract and provide a performance
security in the form, amounts, and within the times prescribed in the PBD, and hereby
acknowledge the consequences under the IRR of RA No. 12009 on forfeiture of Bid
Security or enforcement of Bid Securing Declaration and on Blacklisting.

«2

Until 2 formal Contract is prepared and executed, this Bid, together with your written
acceptance thereof and your Notice of Award, shall be binding upon the Bidder.

I/We understand that you are not bound to accept the Lowest Calculated Bid or any Bid you
may receive.

IWe certify/confirm that we comply with the eligibility requirements pursuant to the PBD.

The undersigned is authorized to submit the bid on behalf of {Name of the Bidder] as
evidenced by the attached [State the Whitten Authority].

TAASfm o mloim s P b Enily v o~ e - P T e e - e e~ H -~ v—— N H
IAVe acknowledge that failure to sign h and every page of this Bid Form, i iciuding the

€ gac
attached Schedule of Prices, shall be a ground for the rejection of our bid.

93
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Duly authorized to sign the id for and behaif of.
[Insert Bidder's Name]
[Signature over Printed Namej

[Position/Designation]
[Date]

\O
e



Confract Form

[Note: The duly accomplished form is not required to be submitted with the Bid but shall be
submitted within ten (10) days after receiving the Notice of Award]

*ONTRACT FOR [insert Project Titie]

THIS CONTRACT executed on the day of 20 between:

[Name of Procuring Entity], a government agency of the Republic of the Philippines,
hereinafter cailed “the Entity”,

-and-
[Name of Contractor] Filipino of legal age or a company duly organized and existing under the

laws of [city and country], with principal office at [insert address], hereinafter called “the
O antrantar’

U ILEALVL

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particuiarly
[Brief description of Project],
WHEREAS, the Contractor submitted a responsive bid and was awarded the contract for
the procurement in the total amount of [Contract price in words and figures, including

3 14 1 n
currency], hereinafter referred to as the Contract Price.

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties
hereby agree as follows:

—
=)
w

@)

1)  Unless otherwise stated, terms and e
+

same meanings as those assigned to

integral part of this Contract.

xpressions used i ontract shall have the
ha

m in the Conditions of Centract, which form an

=3

2) The following documents as required by the Implementing Rules and Regulations of
Republic Act No. 12009 shall be deemed to form and be read and construed as integral
part of this Contract, viz.:

a)  Philippine Bidding Documents (PBD);

i. Drawings/Plans;

ii. Scope of Work;

iii. Invitation to Bid;

iv. Instructions to Bidders;

v. Bid Data Sheet;

vi. Bid Form, including all the documents/statements contained in the Bidder’s
bidding envelopes, as annexes, and all other documents submitted (e.g.,
Bidder’s response to request for clarifications on the bid), including corrections
to the bid, if any, resulting from the Procuring Entity’s bid evaluation;

vii. Bill of Quantities;

viii. General and Special Conditions of Contract;

ix. Supplemental Bid Bulletins, if any; and

% Other contract documents that may be required by existing laws and/or the
Entity.

«©)
a
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b)  Winning bidder's bid, inciuding the Eligibiiity Regquirements, Technical and
Financial Proposals, and all other documents or statements submitted,

c) Performance Security;

d)  Notice of Award of Contract; and the Bidder’s Conforme thereto; and

e) Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBD, such as but not limited to the Notice to
Proceed and Warranty Security.

In consideration of the Contract Price of [Contract Price in words and figures], or such
other sums as may be determined in accordance with the terms of the Contract, the
Supplier agrees to deliver and perform the items and related services for the [ Project
Title] described herein in accordance with the terms and conditions specified in the
Contract and its annexed documents.

Tiln Ailamma ~F Ho Pemniivinry Tty onrose o Ham mlamira mmambiama Al Qe E NI SN
e f vaime G uic riveul 1Y = i(llyj Yl co W }de (AR} avove-imieriuuricu Suim w uie
Supplier in accordance with the schedule and manner provided in the Bidding

Documents and its annexes.

Any dispute, difference, or claim arising out of or relating to this Contract, including its
existence, validity, interpretation, breach, or termination thereof, may be submitted to
arbitration or other form of altemative dispute resolution in accordance with the
applicable law, such as Republic Act (RA) No. 9285 (Alternative Dispute Resolution Act
of 2004) or Executive Order No 1008, series 1985 (Construction Industry Arbitration
Law).

IN WITNESS WHEREOF, the parties hereto have caused this Contract to be executed

in accordance with the laws of the Republic of the Philippines on the day and year first above

written
For the Procuring Entity or e Bldder
Head of the Procuring Entity or Duly Duly authorized to sign the Contract
Authorized Representative for and behalf of [Bidders Name]:
[Signature over Printed [Signature over Printed Name]
NamejfPosition/Designationf [Position/Designation]
[Date] [Date]
Signed in the presence of.
iName and Signature] [Name and Signature]
Witness — Procuring Entity Witness- Supplier

it O
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ACKNOWLEDGMENT

BEFORE ME, A Notary Public for and in the , City/Province of
, this day of , 20 , personally
appeared the above-named pereons who have satisfactorily proven to me their identity,
through their identifying documents written below their names and signatures, that they are
the same persons who executed and voluntarily signed the foregoing instrument consisting of
__pages, including this page where this Acknowledgement is written, which they

acknowledged before me as their free and voluntary act and deed.

WITNESS MY HAND AND SEAL this day of fmonthj [year].

NAME OF NOTARY PUBLIC
Notarial Commission No.
Notary Public for until

Roll of Attomeys No. ____
PTR No. __, [date issued], [piace issued]

IBP No. __, [date issued], [place issted]

Doc. No.
Page No.
Book No.
Series of

«©
~
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Omnibus Sworn Statement Form

[Note: The duly accomplished form shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF }8.8.

OMNIBUS SWORN STATEMENT

i, [Name of Affiant], of legai age, [Civii Status], [Nationality], and with residence at
[Address of Affiant], after having been duly sworn in accordance with law, do hereby depose
and state that:

1\ Cpo
|,l s

2)

v

Salert one
eie ne,

Inrt Ano flolefo tho nthe
it O

1IN, AT [Loy §f e g 0 l\/l's.

If sole proprietorship: | am the sole proprietor or authorized representative of [Name
of Bidder] with office address at [Address of Bidder],

If partnership, corporation, cooperative, or joint venture: | am the duly authorized
and designated representative of [Name of Bidder] with office address at [Address
of Bidder];

if individual consuitant not registered under a soie proprietorship, in case of
Consulting Services: | am the individual consultant or authorized representative of
[Name of Bidder] with office address at fAddress of Bidder],

(¥

slete the others:

L A

if sole proprietorship: As the owner and sole proprietor or authorized representative
of [Name of Bidder], | have full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract for [Project Title] of the [Name of the Procuring Entityjfinsert “as

suppoﬂed b\’/ the attachod Aiihs notarized Smr\ial Dower of Attormay” for at tHhnrizod

representative];

1D MUy viliiead i T v vy QAL s i\

If partnership, corporation, cooperative, or joint venture: | am granted full power
and authority to do, execute and perform any and all acts necessary to participate,
submit the bid, and to sign and execute the ensuing contract for [Project Title] of
the [Name of the Procuring Entity], as supported by the attached duly notarized
Special Power of Atiomey, Board/Partnership Resolution, or Secretary’s

Certificate, whichever is applicable,

If individual consultant not registered under a sole proprietorship, in case of
Consulting Services: As the individual consuiltant or authorized representative of
[Name of Bidder], | have full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute the

ensuing contract for [Project Title] of the [Name of the Procuring Entity], as

98
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supported by the attached duly notarized Special Power of Attormey for authorized
representative,

3) [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the

I M Avarnma

Philippines or any of its agencies, offices, corporations, of Local Government Units,
foreign govemnmentfforeign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board; by itself
or by relation, membership, association, affiliation, or controlling interest with another
blacklisted person or entity;

4) Each of the documents submitted in satisfaction of the bidding requirements is a

A thoantic nany nf the Arimirnal Anamnlata and all otatamante and i
authentiC CopY Ci UWiC Lnigiiiai, Lilipivi, ang ai StlalliiiCiie aima i

therein are true and correct;

5) [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

8) Select one, delete the others:

o If sole proprietorship : The [Name of Bidder] and its spouse are not related by
consanguinity or affinity up to the third civil degree to the Head of the Procuring
Entity, Procurement Agent (if engaged), End-User of impiementing Unit, project
consultants, head of the Project Management Office, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC

Secretariat;

e If partnership : The partnership itself and the partners of [Name of Bidder] are not

related by consanguinity or affinity up to the third civil degree to the Head of the
Procuring Entity, Procurement Agent (if engaged), End-User or implementing unit,
project consultants, head of the Project Management Office, or the members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC

Secretariat;

e If cooperative: The cooperative itself and members of the board of directors,
general manager, or chief executive officer of [Name of Bidder] are not related by
consanguinity or affinity up to the third civil degree to the Head of the Procuring
Entity, Procurement Agent (if engaged), End-User or Implementing Unit, project
consultants, head of the Project Management Cffice, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC

O ot ria

Secretariat;

e If corporation, or joint venture: The corporation or joint venture itself, and officers,
directors, and controlling stockholders of [Name of Bidder] are not related by
consanguinity or affinity up to the third civil degree to the Head of the Procuring
Entity, Procurement Agent (if engaged), End-User or Implementing Unit, project
consultants, head of the Project Management Office, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat;

e |f individual consultant not registered under a sole proprietorship, in case of
Consulting Services: The individual consuitant and its spouse are not refated by
consanguinity or affinity up to the third civil degree to the Head of the Procuring

99

t@Qﬁg P



{ «

Entity, Procurement Agent (if engaged), End-User or implementing Unit, project
consultants, head of the Project Management Office, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat;

7) It is understood that failure to faithfully disclose its relationship with the HoPE,
members of the BAC, the TWG, and the BAC Secretariat, the head of the PMO or the
end-user unit or implementing unit, and the project consultants of the Procuring Entity,
or of the procurement agent by consanguinity or affinity up to the third civil degree, as
well as its submission of beneficial ownership information containing false entries shall
be subject to biackiisting under Section 100 of the IRR of RA No. 12009, without
prejudice to criminal and civil liabilities under applicable laws, including their accessory
penalties, if any.

Select one, delete the rest:

e In case of corporations: [Name of Bidder] declares its beneficial ownership
information consistent with its updated General information Sheet or Beneficiai
Ownership Declaration Form or any other document duly submitted to the SEC and
has maintained a valid and updated file therein in compliance with Sections
20.2.9.1 81, and 82 of the IRR of Republic Act (RA) No. 12008.

e In case of Foreign Bidders: [Name of Bidder] submitted an appropriate equivalent
document in English issued by the country of the bidder concerned in accordance
with Section 20.2.9.2 of the IRR of RA No. 12008.

8) [Name of Bidder] complies with existing labor laws and standards; and

—-

Al smnm ~F D iAANALT o
iNai e Ui Dlwetj > a
Bidder:

a) Carefully examine all of the Bidding Documents;

b) Acknowledge all conditions, local or otherwise, affecting the implementation
of the Contract;

c) Made an estimate of the facilities available and needed for the contract to be
bid, if any; and

d) Inquire or secure Supplemental Bid Bulletin(s) issued for the [Project Title].

(8} carmrm ~F armA oo A L
J) waie O aiild riads uliucilancl

—

10) [Name of Bidder] did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, fo any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

11) In case advance payment was made or given to [Name of Bidder], failure to perform
or deliver any of the obligations and undertakings in the contract shall be sufficient
grounds to constitute criminal liability under existing laws.

iN WITNESS WHEREOF, | have hereunto set my hand this ___day of __, 20 at
, Philippines.

—h
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Duly authorized to sign the Bid for and behalf of.

[Insert Bidder's Name]

[Affiant’s Signature over Printed Name]

[Position/Designation]
[Date]
JURAT
SUBSCRIBED AND SWORN to before me this day of [month] [year] at [place of

execution], Philippines. Affiant/s isfare ersonally known to me and was/were identified by me

through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M.
No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card
used], with his/her photograph and signature appearing thereon, with no.

W
m
T

L this day of [monthj [year].

NAME OF NOTARY PUBLIC
Notariai Commission No.

Notary Public for until

Roll of Attorneys No.
PTR No. __, [date issued], [place issued]

)

iBP No. __, [date issued], [piace issued]

Doc. No.
Page No.
Book iNo.

Series of

—

—
(]
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Bid Securing Deciaration Form
[The duly accomplished form shall be submitted with the Bid
if bidder opts to provide this type of bid security]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.
BID SECURING DECLARATION

Project identification No.: [Numberj

To: [Insert name of the Procuring Entity]

IAWe, the undersigned, deciare that:

1) 1MVe understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration;

2) |MVe accept that:

a) I/Me shall enter into contract with the Procuring Entity and furnish the required
performance security within ten (10) calendar days as indicated in the Bidding
Documents, from receipt of the Notice of Award;

b) Iiwe will be automatically disqualified from bidding for any procurement contract with
any Procuring Entity upon receipt of your Biackiisting Order; and

c) IMe will pay the applicable fine within fifteen (15) days from receipt of the written
demand by the Procuring Entity for the commission of acts resulting to the enforcement
of the Bid Securing Declaration under Sections 52.2 (a), 63.2, 69.1 and 100, except
100.3 (c), of the IRR of RA No. 12009; without prejudice to other legal action the
govemment may undertake,

Applicable Fine

5]
~—

in the case of a single bidder ) two percent (2%) of the Approved

Budget for the Contract (ABC); or

i) the difference between the
evaluated bid price and the ABC

wihinhauar ic hink
¥WIillUIITVTL IO 1 |ig| |e|r

4 Y s

b) in the case of muitiple bidders i) two percent (2%) of the ABC, or
i) the difference between the
evaluated bid prices with the
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bidder with Lowest
Calculated/Highest Rated Bid and
the bidder with the next Lowest
Calculated/Highest Rated Bid,

B [ e R o
al ld S0 O whnicnever is rigriel

c) in case of vioiations committed | i) a fixed amount of two percent of
prior to the opening of the the ABC,
financial envelope

3) I/We understand that this Bid Securing Declaration shall cease to be valid on the following

~irnnimeoetan~ac:
W UL IRDLG IO .

a) Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b) | am/we are deciared ineligible or post-disquaiified upon receipt of your notice to such
effect. and (i) Ave failed to timely file a request for reconsideration or (i) l/we filed a
waiver to avail of said right;

c) | am/we are declared the bidder with the finsert Award Criterion'] and |/we have
furnished the performance security and signed the Contract.
IN WITNESS WHEREOF, iiWe have he
[year] at [place of execution].

ALy
I

e
urito seL inys

[Insert Bidder's Name]

[Signature over Printed Namej
[Position/Designation]
[Date]

—




A
|

JUR

SUBSCRIBED AND SWORN to before me this day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M.
No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card

used], with his/her photograph and signature appearing thereon, with no.

A n

WITNESS MY HAND AND SEAL this day of {monthj {year].

nnnnn

Notarial Commission No.
Notary Public for until

Roll of Attorneys No.
PTR No. __, [date issued], [piace issued]
IBP No. __, [date issued], [place issued]

Doc. No.
Page No.
Book No.

Series of

—



Reference No.: MGPIN - 2026 -1 - 522
Project Title: Construction of San Juan Road (Aguinaldo Section)

Location: Brgy. #29 San Juandasuqitin, Ilocos Norte
Source of Fund: Supplemental 1 025

Approved Budget for the Contr ayt (ABC): Php 2,399,909.85
Prepared by: )

-
-

JOAN L. LUNANTA
BAC Secrgjariat

Reviewed by:
LYNETTZ%. BUTAC NK IAH'S. CALIJA
Head, BAC-TWG Member, BAC TWG/

MADELINE C. GUERRERO EDDIE}/PASCUA
BAC Member L BAC Member
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