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Preface

These Philippine Bidding Documents (PBD) for the procurement of Infrastructure
Projects (lereinaiter refered o aisv as 'L';]e “Works") tinough [Compeiitive Biddirg, Lirniied
Source Bidding, or Competitive Dialogue ] have been prepared by the Government of the
Philippines (GoP) for use by all branches, agencies, departments, bureaus, offices, or
instrumentaiities of the Govemnment, including govemment-owned and/or -controiied
corporations (GOCC), government financial institutions (GFl), state universities and colleges
(SUC), local government units { LGU), and autonomous regional govemment. The procedures
and practices presented in this document have been developed through broad experience,
and are for mandai:ory2 use in projects ihat are financed in whoie or in part by the GoF orany
foreign government/foreign or international financing institution in accordance with the
provisions of the implementing Rules and Regulations (IRR) of Republic Act No. 1

No. 12009).
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This PBD is intended as a model for admeasurements (unit prices or unit rates in a bill
of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (a) the
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and/c! gf the contract; (b) the
eligibility requirements of Bidders; (c) the expected contract duration; and (d) the obligations,
duties, and/or functions of the winning bidder.

In order to simplify the preparation of the Bidding Documents for each procurement,
the PBD groups the provisions that are intended to be used unchanged in Section II.
Instructions to Bidders (ITB) and in Section IV. General Conditions of Contract (GCC). Data
and provisions specific fo each procurement and contract should be included in Section 1.
Bid Data Sheet (BDS); Section V. Special Conditions of Contract (SCC); Section VL.
Specifications; Section Vii. Drawings; and Section Viit. Bilt of Quantities. The forms to be
used are provided in Section IX. Philippine Bidding Documents Related Forms.

rudence must be exercised to check the relevance of the provisions of the FBD
against the requirements of the specific Works to be procured. In addition, each Section is
prepared with notes intended only as information for the Procuring Entity or the person drafting
the Bidding Documents. They shall not be included in the final documents, except for the
notes introducing Section IX. Philippine Bidding Documents Related Forms, where the
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using the documents:

a) All the documents listed in the Table of Contents are normally required for the
procurement of infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b) Specific details, such as the “rame of the Procuring Entity” and “address for
proposal submission,” € ould be furnished in the BDS and SCC. The final

documents should contain neither blank spaces nor options.

1 For Second Stage of Competitive Dialogue under Section 29.4.2 of IRR of RANo. 120089.
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2 {iniess the Freaty or internationat or Executive Agreement expressty provides use of foreign government/toretgn or internationat
financing institution procurement guidelines.
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This Preface and the footnotes, or notes in italics included in the Invitation to
Bid, BDS, SCC, Specifications, Drawings, and Bill of Quantities are not part of
the text of the final document, although they contain instructions that the
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contain footnotes except Section IX. Philippine Bidding Documents Related
Forms since these provide important guidance 1o Bidders.
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Documents and date of issue.

The Project title page should be modified as required to identify the Project title
and number, name and address of the Procuring Entity.

i modifications must be made f0 the bidding requirements, they can be
presented in the BDS. Modifications for specific Project or Contract details
should be provided in the SCC as amendments to the Conditions of
Contract. For easy completion, whenever reference has to be made to specific
clauses in the BDS or SCC, these terms shall be printed in bold type face on
Section 1. Instructions to Bidders, and Section V. General Conditions of
Contract, respectively. To facilitate easy reference and completion, clauses
from the BDS and SCC shall appear in bold tyne face in Sectione Il and IV,

respectively.
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Glossary of Acronyms, Terms, and Abbreviations

ABC — Approved Budget for the Contract.
ADR — Alternative Dispute Resolution.
ARCC — Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

BIR — Bureau of internai Revenue.

BSP — Bangko Sentral ng Pilipinas.

CDA — Cooperative Development Authority.
COS — Conitract of Service.

CPI| — Consumer Price Index.

DOLE — Department of Labor and Employment.
DTi — Department of Trade and industry.
GCC - General Conditions of Contract.

GE| — Government Financial Institution.

GOCC — Government-Owned and/or —Controlied Corporation.

GoP — Government of the Philippines.

GPPB — Government Procurement Policy Board.

HoPE — Head of Procuring Entity.

JO — Job Order.

IRR — Implementing Rules and Regulations.
iTB — instructions to Bidders.

LCB- Lowest Calculated Bid.

LCRB — Lowest Calculated Responsive Bid.
LGUs — Local Government Units.

LoC — Line of Credit

MAB — Most Advantageous Bid.

VARB — Most Advantageous Responsive Bid.



L. : <l
MEARB — Most Economically Advantageous Responsive Bid.
MYCA — Multi-Year Contracting Authority.
NFCC — Net Financiai Contracting Capacity.
NGA — National Government Agency.
PCAB — Philippine Contractors Accreditation Board.
PhilGEPS - Phiiippine Government Eiectronic Procurement System.
PSA — Philippine Statistics Authority.
RA No. — Republic Act Number.
SARB — Single Advantageous and Responsive Bid.
SCC - Special Conditions of Contract.
SCRB - Single Calculated and Responsive Bid.
SEARB — Singie Economically Advantageous Responsive Bid.
SEC — Securities and Exchange Commission.
SLCC - Single Largest Completed Contract.
SRRB — Singie Rated and Responsive Bid.

UN — United Nations.
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Definition of Terms

Bid — a signed offer, proposal, or quotation submitted by a supplier, manufacturer, distributor,
coniracion, consuitant, or service provider in responise o ihe requirernenis of the Procuring

Entity as stated in the Bidding Documents. (IRR of RA No. 12009, Section 5[c]).

Bidder — a supplier, manufacturer, distributor, contractor, consultant, and service provider,
whether public or private, who submits a Bid in response to the requirements of the Procuring
Entity as stated in the Bidding Documents. (IRR of RA No. 12009, Section 3[d]). '

Bidding Documernits — the documents issued by the Procuring Entity as the basis for Bids,
furmishing ali inforrration necessary o prospective bidder to prepare a Bid for the Goods,
Infrastructure Projects, and Consulting Services required by the Procuring Entity. (IRR of RA
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Biii of Quantities — a iist of the specific items of the Vork and their corresponding unit prices,
lump sums, and/or provisional sums.

Consulting Services — services for Infrastructure Projects and other types of projects or
activities of the government requiring adequate external technical and professional expertise

that are beyond the capability or capacity of the government to undertake such as, but not
livmmitAad - 7\ adhsicarns AamA ravzinga: A timme s LY Ara i aankmaant Aar fanaililib g abiiAdiaa fiti\ AlAamimon-
fIAI IAHLCU (R \l) ?IUVNDUI y <t Vl-u“lCV IC‘V"! DT VIVTO, \II} HIC"IIVIVC'OU 1 IC.| 1w I”CGIDIIJIIILy‘ C'I.brl-ullc'c’ \III) uCOl;jl 1
(iv) construction supervision; (V) management and related services; and (vi) other technical
services or speciai studies. (iRR of RA No. 120089, Section 5fijj.
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execute, complete, and maintain the Works and as recorded in the Contract Form signed by
the parties, inciuding aii attachments and appendices thereto and ail documents incorporated
by reference therein.

Contract Price — the price stated in the Notice of Award and thereafter to be paid by the
Procuring Entity to the Contractor for the execution of the Works in accordance with this
Contract.

Contract Time Extension (CTE) — the allowable period for the Contractor to complete the
VWorks in addition to the originai Compietion Date stated in this Contract.

Contractor — a naturai or juridicai entity whose proposai was accepted by the Procuring Entity
and to whom the Contract to execute the Work was awarded. Contractor as used in these
Ridding Dacuments may likewice refer to a supplier, distributor, manufacturer, or consultant,

Dayworks — varied work inputs subject to payment on a time basis for the Contractor's
employees and Equipment, in addition to payments for associated Materials and Plant.

e
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Defects Liabiiity Certificate — the certificate issued by the Procuring Entity upon correction of
defects by the Contractor.

Defects Liability Period — the one (1) year period between contract completion and final
acceptance within which the Contractor assumes the responsibility to undertake the repair of
any damage to the Works at its own expense.
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Drawings — graphical presentations of the Works. They include all supplementary details,
shop drawings, calculations, and other information provided or approved for the execution of
this Contract.

Effective Date of the Contract — the date indicated in the contract. However, the Contractor
shaii commence performance of its obiigations oniy upon receipt of the Notice to Proceed.

Foreign-funded Procurement or Foreign-Assisted Project — refers to the acquisition of Goods,
Consulting Services, and the contracting for Infrastructure Projects by the Government of the
Philinpines which are wholly or partly funded by foreign loans or grants pursuant to a Treaty

—— .

or trterratioral or Executive Agreement.
Funding Source — Organization named in the SCC.

Goods — refer to (i) all items, supplies, and materials, whether in the nature of equipment,

fiirnitiira otatinnans matariale far onnetriiction ornergona r i i
furniture stationery, materials for construction, or perscnal property of any kind, needed inthe

transaction of public businesses or in the pursuit of any government undertaking, project or
activity; or (i) generai support services wiich pertain ali types of services except Consuiting
Services and Infrastructure Projects, such as the repair and maintenance of equipment and

1
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TUmiiure, as well as trucking, nauiing, janitoria,, secunty, and related or analﬁgcus senvices.

Personnel Services or individual COS or JO engagements do not fall under this definition;

Infrastructure Projects — include the construction, improvement, rehabilitation, demolition,

s et T ot TP o~ b ammimees AF rasdda oemA iAo il sy o i o oo o
repair, fesworadon, i maintenance of oags anda ONGJes, faiways, aupOl'ta, SEAPOTS,

communication facilities, civit works components of information technoiogy projects, irrigation,
flood control and drainage, water supply, sanitation, sewerage and solid waste management
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buildings, hospital buildings, and other related construction projects of the government. Also
referred to as “civil works” or “works;” (IRR of RA No. 12009, Section 5[r]).

Lot — refers to one or more infrastructure projects that are grouped or bundled together based
on factors, such as scope, location, or other relevant parameters, as determined by the End-
User or implementing Unit of the Procuring Entity. Each ot is distinct within the project and
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MARB — refers to the award criteria in the procurement of Infrastructure where the

considerations for the award of contract are the eligibility of the bidder, the responsiveness of
its bid 1o ihe iechnical requirernents, and ife most advariageous bid in 1eference o the nighest
rated offer based on the quality component of the bid.

Materials — refer to all supplies, including consumables, used by the Contractor for
incorporation in the Works.
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considerations for the award of contract are the eligibility of the bidder, the responsiveness of
its bid to the techinicai requirermeris, and the deterrmiratior of the most econormicaily
.dvantageous bid in reference to the quality-price ratio allocated to the technical and financial
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Noice to Proceed — refers to a written notice issued by the Procuring Entity to the Contractor
requiring the latter to begin the commencement of the work not later than a specified or
determinable date.
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Online submission — pertains to the submission of the bid for Infrastructure Projects and the
bid envelopes containing the technical and financial components of the bid through electronic
means or through the electronic bidding facility of the PhlIGEPS once available.

Permanent Works — refer to all permanen‘t structures and ali other projec‘t features and
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shall be delivered to the Procuring Entity, and which shall remain at the Site after the removal

Piant — refers to the machinery, apparatus, and the iike intended to form an integrai part of the
Permanent Works.

Procuring Entity - the organization acquiring the Infrastructure Project, as named in the SCC.

Project — refers to a specific or identified procurement covering Goods, Infrastructure Projects
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R A A TN B uvs £ T AN curcment P Dn+ Sha” bo Aooﬂrlhmd Hai":llar{ nhﬂ or\hor‘h l!ed :n

the Prorect Procurement Management F-"lan prepared by tne agency which shaii be

Program of Work — refers to the big-picture plan and comprehensive schedule that details
construction-related tasks to ensure the timely and efficient delivery of the project.

Site Investigation Reports — refers to those that were included in the Bidding Documents and
are factual and interpretative reports about the surface and subsurface conditions at the Site.

Slippage — refers to a delay in wWork execution occurring when actual accomplishment falis
below the target as measured by the difference between the scheduled and actual
accomplishment of the Work by the Contractor as established from the work schedule. This is

actually described as a percentage of the whole Works. o

Srmple Infrastructure Projects — refers to construction, improvement, rehabilitation, demolition,
repair, restoration, or maintenance of structures, technical facilities and systems with an
Approved Budget for the Contract (ABC) not exceeding Ten Milion Pesos

/DD A0 NN 0NN NN\ b-“ -.I + +h Aunl Far Hhan ata AF livina AmA loalibha~As
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of the populatron iving in a community and built according to the needs and aspirations of the
community popuiation.
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findings as to the existence of grounds or causes for termination and explicitly stating its
recommendation for the issuance of a Notice to Terminate.
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Section . Invitation to Bid

Notes on the Invitation to Bid

The Invitation to Bid provides information that enables potential Bidders to decide whether
to participate in the procurement at hand. The Invitation to Bid shall be:

a) in iine with the principies of transparency and competitiveness and to ensure the
widest possible dissemination thereof, all invitations to bid shall be published
continuously by the Procuring Entity, for seven (7) calendar days on the Philippine
Government Electronic Procurement System (PhilGEPS) website, in any
conspicuous place reserved for this purpose in the premises of the Procuring Entity,
and on the website or social media platforms of the Procuring Entity, if available, or
such other channels as may be authorized by the Government Procurement Policy
Board (GPPR), and the website prescribed by the foreign governmentfforeign or
internationai financing institution, if applicabie; and
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opportunities on its website, social media platform, or such other channels authorized

by the GPPB shall publish its invitation to bid, at least once, ina newspaper of general

nationwide circulation.

Apart from the essential items listed in the Bidding Documents, the Invitation to Bid should
also indicate the following:

a) The availability of the Bidding Documents, which shall be commence from the time
the Invitation to Bid is first published untit the deadtine for submission and continue
until the deadline for submission and receipt of bids;

b) The place where the Bidding Documerts may be acquired or the website where it

mayv ha Anwnlaadad:
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c) The deadline for the submission and receipt of bids;
d) The procurement strategy/ies; and

e'aS The bid award criterion/criteria. (€.g., the application of a margin of preference in
bid evaiuation)

The invitation to Bid shouid be incorporated into the Bidding Documents. The information
rt

contained in the Invitation to Bid must conform to the Bidding Documents, particularly to the
o dms g sk 3 g Lo s i et v B b B ) S | R
Felevartt Mofffatiort i the BUO.
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» Republic of the Philippines
Office of the Mayor
BIDS AND AWARD COMMITTEE

Pasuquin, liocos Norte
pasuquin_bac.secretariat@yahoo.com

Invitation to Bid for

CONSTRUCTION OF SAN ISIDRO SLOPE PROTECTION

1) The LGU — PASUQUIN, through the 20% Development Fund CY 2026 intends to
apply the sum of Php 999,934.69 being the Approved Budget for the Contract (ABC)
to payments under the contract for MGPIN 2026-06-145 - Construction of San
Isidro Slope Protection. Bids received in excess of the ABC shall be automatically
rejected at bid opening.

2) The LGU - PASUQUIN now invites bids for MGPIN 2026-06-145 - Construction of
San Isidro Slope Protection located at Brgy. #18 San Isidro, Pasuquin, llocos
Norte. Completion of the Works is required sixteen (16) calendar days. Bidders
should have completed, within fwo (2) years from the date of submission and receipt
of bids, a contract similar to the Project. The description of an eligible bidder is
coniained in the Bidding Documents, particuiarly, in Section ii. instructions o Bidders
(ITB).

3) Bidding will be conducted through competitive bidding procedures using a non-
discretionary “pass/fail” criterion as specified in the IRR, otherwise known as the “New
Government Procurement Act (NGPA)’.

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and
partnerships or organizations with at least sixty percent (60%) interest or outstanding
capital stock belonging to citizens of the Philippines.

4) Interested bidders may obtain further information from LGU — PASUQUIN and inspect

s e P e b

the Bidding Documents at the address given below froim 8:00 A.M. to 5:00 P.M.

5) A complete set of Bidding Documents may be acquired by interested bidders on June
16, 2026 to July 06, 2026 from the address below and upon payment of the applicable
fee for the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in
the amount of Php 1,000.00.

It may also be downloaded free of charge from the website of the Philippine Government
Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity,
provided that bidders shall pay the applicable fee for the Bidding Documents not later
than the submission of their bids.

The LGU-PASUQUIN will hold a Pre-Bid Conference on Juine 24, 2026 at 8:30 A.M.
located at 3" Floor, Mayors Session Hall, Municipal Building, Pasuquin, llocos
Norte which shall be open to prospective bidders.
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7) Bids must be duly received by the Bids and Awards Committee (BAC) Secretariat
through manual submission at the address indicated below on or before July 06, 2026
at 8:30 A.M. Late bids shall not be accepted.

8) All Bids must be accompanied by a Bid Security in any of the acceptable forms and in
the amount stated in iTB Clause 16.

9) Bid opening shall be on July 06, 2026 at 8:30 A.M at 3™ Floor, Mayors Session
Hall, Municipal Building, Pasuquin, llocos Norte. Bids will be opened in the
presence of the Bidders’ representatives who choose to attend the activity.

10) Municipality of Pasuquin with address Maharlika Highway, Barangay 01 Poblacion,
liocos norte with contact number (077) 670-0189.

11)  The LGU-PASUQUIN reserves the right to reject any and all bids, declare a failure of
bidding, or not award the contract at any time prior to contract award in accordance
with Section 70 of R.A. No. 12009, without thereby incurring any liability to the affected
bidder or bidders.

12) For fu information, please refer to:

Head BAT Secretariat

Mahariika Highway

Barangay No. 1 Poblacion

Pasuquin, llocos Norte

(077) 670-0189
pasuquin_bac.secretariat@yahoo.com

13)  You may visit the following websites:
For downloading of Bidding Documents: Igupasuquin.com
Date Issued __ JUN 1 § LU

PA lee‘ T. RATUITA,MAPA
BAC Chairperson

MGPIN 2026 — 06 - 145
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Section Il. Instructions to Bidders

Notes on the Instructions to Bidders

This Section of the Ridding Documents provides the information necessary for Bidders to

prepare responsive bids, in accordance with the requirements of the Procurlng Entity.
It also provides mformatlon on the bid submission, eligibility check, opening and evaluation
of bids, post-qualification and award of contract.

his Section contains prowsmns that shaii not be cnangecx or modified. Any amendment
i
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supplement, amend or specify in detail information or requirements included in this Section
Nl w

= intn each nractirament
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| Matters governing performance of the Contractor, paymenis under the coniract, or those
affecting the risks, rights, and obligations of the parties under the contract are not normally
included in this Section, but rather under Section IV. General Condrtlons of Contract (GCC),
andfor Section V. Spec:a' Conditions of Contract (SCC). If duplication of a subject is
inevitable in other sections of the document prepared by tne Procuring Entity, prudence
must be exercised to avoid contradictions between clauses dealing with the same matter.
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A. General

Scope of Bid

1.1 The F_’roouring Entity named in the BDS, invites Bids for the Construction of
San Isidro Siope Protection. Project identification Number MGPIN 2026 —
08- {ys .

The Procurement Project (referred to herein as “Project”) is for the construction
of Works, as described in Section VI (Specifications)

1.2  The winning Bidder will be expected to complete the Works by the intended
compietion date specified in SCC Ciause 1.1.

Source of Funds

The Procuring Entity has a budget or received funds from the Funding Source named

in the BDS, and in the amount indicated in the BDS. It intends to apply part of the
funds received for this Projeot to cover eligible payments under the contract.

{
{
-
J
{
{
{
(
{
L}
L

proourement and execution of the contract. In pursuance of this policy, the
Procuring Entity:

a) defines, for purposes of this provision, the following terms under existing
laws, Tuies, and reguiations:

1 "
i) corrupt practice” means an act by whi

or prlvate sectors improperly and unlawfully enrich themselves
others, or induce oihers 0 do so, by misusing the position in
which they are placed, and includes the offering, giving,
receiving, or soliciting of anything of value to influence the action
of any such official in the procurement process or in contract
execution; entering, on behaif of the government, into any

contract or transaction manifestlv and grossly disadvantageous
tn +ho camo A ‘h°+h°-.r-0f nr\f +h hlm r\ inar proﬁi’ar}l,or will hros !t

TN U ViIToU LU vrru | Eavival (RIS (]

thereby, and similar acts as prov.lded in RA No 3019

1)) "fraudulent practice" means a misrepresentation of facts for
purposes of influencing a procurement process or the execution
of a contract to the detriment of the Procuring Entity, which

imAaliidAae Aanlliicivn mrsAtia ~ DiAAAre farinr +A Ar AafAr hiAd
HIVIUSIW D UWUHTUDI VS r./H.lUI.lWO ul 1 IUI Ia LA L O \Vl v W Ul UIU./I MisA

submission) designed to establish bid prices at artificial, non-
competitive ieveis and to deprive the Procuring Entity of the
benefits of free and open competition.

iii) “collusive practices” means a scheme or arrangement between
two or more Bidders, with or without the knowiedge of the
Procuring Entity, designed to establish bid prices at artificial,
non-competitive levels.

iv) “coercive practices” means harming or threatening to harm,
directly or indirectly, persons, or their property to influence their

i e
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participation in a procurement process, or affect the execution
of a contract;
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a) de{IbC e{y UCDLI\JyII IB, lcnbnynlg, GILCHI IB Ul vuliveainiy UI
evidence material to an administrative proceedings or

investigation or making false statements to investigators it

order to materially impede an administrative proceedings or
investigation of the Procuring Entity or any Tforeign
government/foreign or international financing institution
relative to allegations of a corrupt, fraudulent, coercive or
collusive practice; and/or threatening, harassing of
intimidating any party to prevent the iatter from disciosing its
knowledge of matters relevant to the administrative
proceedings or from pursuing such proceedings or
investigation; or

b) acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or any
forelgn government/forelgn or international financing

atit din A
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Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the apphoable laws on
individuals and OfgamZatlUﬁa deemed to be involved in any of the ptauuwa
mentioned in iTB Ciause 4.

Furthermore, the Funding Source and the Procuring Entity reserve the right fo
inspect and audlt records and accounts of a Bidder or Contractor in the bidding
for and performance of a contract themselves or through independent auditors
as reflected in the GCC Clause 36.

ect

intinm intarocte chall he dieni ialifiad ta narticinate
All Bidders found to have conflicting interests shall be disguaiiiied to paricipaic

in the procurement at hand, without prejudice to o the imposition of appropriate
administrative, civil, and crlmmal sanctions. A Bidder may be considered to

have confhctmg mterests with another Bidder in any of the events described in

+hr el ~ | nFlint AF intaraat AF FHan
].JOHG(L.’IGI.JI IO \CA) uuuusll \U) Glllu C( HCI ICIGII UUIIIIIVL \Jl IIILCICCL Ill Gllly vl uiIc

circumstances set out in paragraphs (d) through (f) below:

a) A Bidder has controlling shareholders or beneficial owners in common
with another Bidder;

o) A Bidder reccives or has reccived any direct of indireet subsidy from
any other Bidder;

c) A bidder has the same legally authorized representative as that of

another Bidder for purposes of this Bid;

=
o

g (>

JREN TR 5 RN WO



< <

d) A bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influence on
the bid of another Bidder or influence the decisions of the Procuring
Crtihis ramardine thic hiddilm~ mraance Thin maass imaAliiAdAa A Firma Ar e
{1 | ll.ll.y” IC\‘..!C.UUI'I IH ltl Ho .Uluull Iy }JIUVCO“D. Hno Illcly HIVIUGUC A e i ait
orgamzatnon that lends, or temporarily seconds, its personnel to firms
or orgamzauons that are engaged in consumng serwces for me

ST e e g
if the persunnel wOu'»d be ;nvcived in any capao'ty on the saime project;
e) A bidder who pariicipated as a consuitant in the preparation of the

design or technical specifications of the goods and related services that
are the subject of the bid; or

organizations whlch are engaged in consultlnq services for the
preparation related o procurement for or implementation of the project,
if the personnel would be involved in any capacity on the same project

42

Al Bidding Documents shalt be accompanied by an Omnibus Swoimn Statement
of the Bidder that it is not related, by consanguinity or affinity up to the third civit
deqree to the HoPE, Procurement Agent (if engaged), the head of the Project
anagement Office (PMQ), the End-User or Implementing Unit -or any
members of the Bids and Awards Committee (BAC), Technical Working Group

(TWG), and BAC Secretariat.”

43  The Bidder shall also disclose the ultimate beneficial ownership of the entity it
fepieseiits. raiiure 1o comply shaii be a giound for the autoimatic
disqualification of the bid in consonance with Section 59 of the IRR. For this
reason, reiationship to the aforementioned persons within the third civii degree
of consanguinity or affinity shall automatically disqu“!;fy the Bidder from
pafticipating i the procurerment of contracts of the Procuring ERtity
notwithstanding the act of such persons inhibiting themselves from the
pracurement process. This Clause shall apply to the following persons and

afﬂhates. ThL i : i

a) In the case of individuals or sole proprietorships, to the Bidders and
their spouses;

c) in the casc of partnerships, to the parinership itsclf and its pariners;
C) iin the case of cooperatives, 10 the cooperative itsell and memibers of

the board of directors, general manager or chief executive officer;

d) In the case of a partnership, joint venture, or consortium, to the entity
itseif, its members or pariners, as weii as any person or entity that is a
member of a blacklisted partnership, joint venture, or consortium; and

e) In the case of corporations, a single stockholder, together with their
relatives up to the third civil degree of consanguinity or affinity, and their
aSS|gnees holdlng at Ieast twenty percent (20%) of the shares therein,

nnnnn Allio
ILD Ci IGII HC(GUH aim |u }JICGIUCI IL Ol lClll LJC UIG\JI’\HOLCU cu e I.I lcy IICIVC UCCII

5 Section 81.1 of the IRR.
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5.4

@ | ¢

determined to hold the same controlling interest in a previously
blacklisted corporation or in two corporations that have been
blacklisted; the corporations of which they are part shall also be

InlaAlslimdAanl
MIQUNIDLICW

Only Bids found to be legally, technically, and financially eligible will be

evaluated. For procurement of Infrastructure Projects, the following persons
shaii be eiigibie to participate in this bidding:

a) Duly licensed Filipino citizens or sole proprietorships;

D) Partnerships duly organized under the laws of the Philippines and of
which at least sixty percent (60%) of the interest belongs to citizens of
the Philippines;

C) Corporations duly organized under the laws of the Philippines, and of

which at feast sixty percent (60%) of the outstanding capitai stock

belongs to citizens of the Philippines;

) Cooperatives duly organized under the laws of the Philippines; and
e) Persons or entities forming themselves into a Joint Venture (JV), i.e., a

group of two (2) or more persons or entities that intend to be jointly and
severally responsible or liable for a particular contract; Provided,
however, that in accordance with relevant laws, rules, and regulations,
Filipino ownership or interest of the joint venture concerned shall be at
ieast sixty percent (60%), Provided, further, that joint ventures in which
Filipino ownership or interest is less than sixty percent (60%) may be
eligible where the structures to be built require the application of
techniques or technologies which are not adequately possessed by a
person or entity meeting the sixty percent (60%) Filipino ownership
requirement; Provided, furthermore, that in the latter case, Filipino
ownership or interest shall not be less than twenty-five percent (25%).
For this purpose, Filipino ownership or interest shali be based on the
contributions of each of the member of the joint venture as specified in
their Joint Venture Agreement (JVA); Provided, finally, that the primary
purpose of each member of the joint venture must be similar or related
to the requirement of the project to be bid out.

The Procuring Entity may also invite foreign bidders when provided for under

any Treaty or International or Executive Agreement as specified in the BDS.
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urther Amending Republic Act No. 45667,
i Section 52 of the IRR may participate in the
rojects if it has been issued a license by the
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The Bidder must have completed an SLCC that is similar to the procurement
project to be bid, and whose value must be equivalent to at least fifty percent

R aTs] v~ s D

~ = i ot b A st P H L e N N
(50%) of the ABC, adjusted (O Cuffeft Prices using e Phittppine Statistics

Authority (PSA) consumer price indices; Provided, that any change to the fifty
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5.6
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percent (50%) requirement may be allowed, subject to the recommendation of
the Procuring Entity, which shall be submitted to the GPPB for consideration;
Provided, further, that contractors under Small A and Small B categories
u,ithcut Sim”ar exv\f\r;r\v‘\r\n A Hha mraa iraraant mraiaat A A iAo maas s A A llAavaa A
i . g IJCIICl 1T Ui uic VIL{UUICIIICIIL VIUJCVL I.\Jv [ PIU IIICAy MO AN YYosd
to bid if the cost of such contract is not more than the Allowable Range of
Coniract Cost of their registration based on the guideiines as prescribed by the
PCAB.

For foreign-funded procurement, the GoP and the foreign govemment, or
foreign or internationai financing institution may agree on another track record
requirement, as specified in the BDS.

Moreover, a contract shall be considered similar to the procurement project if it
has the same maijor categories of work. The Procuring Entity may clarify in the

Bidding Documents what is regarded as major categories of work, guided by
Hlm mrimainia AF mranartinnalibis AanA T far Moiraaaa Armmran Ak
L rJ' " I\JlVIC i Hi\JVUI [N lOllILy atid b IcTivIeTt UII\JUQC uvvlu&l\ll 18

The SLCC shaiil be suppoited &
by the project owner o

issued E
least Satisfactory in the Constructors Performance Evaluation System (CPES),

or a similar performance and monitoring system. In the case of contracts with
the private sector, an equivaient document shail be submitted.

T

y an Owner's Cerlificate of Finai Acceptance
ther than the Contractor, or a final rating of at

21, W

M

The computation of a bidder's NFCC must be at least equal to the ABC to be

i + £All -
bid, calculated as foliows:

NFCC = [(Current assets minus current liabilities) (15)] minus the value

of all cutstanding or uncompleted portions-of the projects-under-ongeing
contracts, including awarded contracts vet to be started, coinciding with
the procurement project to be bid; Provided, Thata different formula may
be adopted subject to the recommendation of the Procuring Entity, which

shall be submitted to the GPPB for consideration.

Tie vaiue o ite durmestic bidder's cunrertassets and cunert iigbitities shailoe
Ihaend At IntAact ACC a1 thmittad +4 tha DID
MOSTU U LI LSO M \J SUWIT T LTS (U O 1T LU A,

For purposes of computing the foreign bidders’ NFCC, the value of the current
assets and current liabilities shall be based on their latest AFS prepared in
accordance with international financial reporting standards.

‘Bidder’s Responsibilities

6.1

6.2

6.3

The Bidder or its duly authorized representative shall submit a swormn statement
in the form prescribed in Section IX. Philippine Bidding Documents Related
Forms as required in ITB Clause 12.1(h)(iv).

Betore submitting their bids, the Bidders are deemed to be knowledgeable of’
all existing iaws, decrees, ordinarces, acts and reguiations of the Prilippirnes
which may affect this Project inany way.

The Bidder undertook the following responsibilities:

a) Took steps to carefully examine and ensure full understanding and
comprehension of the Bidding Document, its requirements, clauses,

nd provisions,

21
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Acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

o
8

ntrant
TIL AL

Complied with its responsibility to inquire or secure Supplemental Bid
Bulletin(s);

Creiired that it |c hf\+ “hanldictad” or harrar’l ‘Frr\m hidAinA hwy tha

s th
—t LA NA LA n A ILANIT NI LN A IR RN AINANA T | ’ Ll I

LU[pUIdLIUHb, or LUUb, m(,luumg IUrEIQH gUVEIH[fIEHL, or IUIEIQHI
international financing institutions whose blacklisting rules have been
recognized by the GPPB,; by itseff or by reason of its relation,

membership, association, afﬂhatlon, or controlling interest with another
biackiisted person or entity;

Ensured that each of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the original, complete, and
that ail statements and information provided therein are true and
correct;

Authorized the HoPE or its duly authorized representative/s to verify all
the documents submitted;

Ensured that the signatory is the duly authorized representative of the
Rlddnr and nr:mh:rl full nower and au d‘hnnh/ to r~lr\ exectute and nnrfnrm

ary and aii aC[S HECESSETTY o parumpate SUDI’Tﬂ'[‘lT]E pid, 10 sngn and

Avinniba Hha Anmanid mtrant e esla=lall=Ya tha Aiihs mAtari—

~d
TATLUULT UuIc i IDUH IB COnNl OLIL QL/WI Hpar nowu L}y uwic uuaiy 1 wwal iLCU

Special Power of Attorney, Board or Partnership Resolution, or
Secretary’s Certificate, whichever is applicable;

f‘nmnllarl \nn‘l’h thao rhor\lnel iro r\rn\li inN llnrlar ch\hr\n Q1 and 20 ~ A
NI Ilrlll N N IS T4 r./ NIV L A NN LIV VA M VL. W

No. 12009 and its IRR In relation to other provisions ot RA No. 3U1Y,

Complied with existing labor laws and standards. Moreover, the Bidder
undertakes to:

i\ Cretire tha antitlamant ~f wnrleare tn wanae haolire of waorle
I, — Wl W2 wo vy

- I B smem l bme oo o o) B B S e o ) § T

ES1avlisi ICU Uy lld Oilal 1aws, Tuies ai IU Ib'gl.JIdUUI 15, UI Loleclive
Bargaining Agreement (CBA) or arbitration award if and when

in case there is a finding by the Procuring Entity or the
Department of Labor and Employment (DOLE) of underpayment
or non-payment of workers’ wages and wage-related benefits,
the Bidder agrees that the performance security or portion of the

contract amount shail be withheid in favor of the compiaining
workers pursuant to appropriate provisions of RA No. 12008,

without prejudice te-the institution-of apprepriate actions-under

the | abor Code, as amended, and other social legislations;

i) Comply with Occupational Safety and Health Standards (OSHS)
and correct deficiencies, if any.

[S9]
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6.6
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In case of imminent danger, injury or death of the worker, the
Bidder undertakes to suspend contract implementation pending
clearance to resume from the DOLE Regional Office, in

i+ 1
compliance with the Work Stoppage Crder; and

iii) inform the workers of their cowd’t:ons Of WOTK, [abor clauses
under the contract specifying wages, hours of work and other
benefits under prevailing national ;aws rules and regulations; or
CBA or arbitration award, if and when applicable, through
posting in two (2) conspicuous places in the establishment’s
premises.

k) Ensured that it did not give or pay, directly or indirectly, any commission,
amount, fee, or any form of consideration, pecuniary or otherwise, to
any person or OfflCIal personnel or representatlve of the government in

Alatimm A revinnt Ar A Atisihoge
|C|C‘LIU| 1w Cll |y VIUUUICI 1 |C| ||. VIUJCUL i QULIV ILy’

i) Examined afi instructions, forms, terms, and specifications in ihe
Bidding Documents;

m) Determined and complied with all matters pertaining to the contract to
be bid, inciuding but not iimited to: (i) the iocation and the nature of the
contract, project, or work; (i) climatic conditions; (iii) transportation
facilities, (IV) nature and oondmon of the terrain, geologloal conditions
at the site commui nication lauuuca lcquhcnlcuto location and
availability of construction aggregates and other materials, iabor, water,

electric power and acoess roads; and (v) other factors that may affect
tho mst r‘lbrq'h(\h “u axes! lhen or :mpleme_n |r\n of the contract

s o L= ERAd by (&8 (R TINT 1 A s Ot

project, or work; and

n) Ensured that all information in the Bidding Documents, including bid or
supplemental bid bulletin(s) issued, are correct and consistent. The
Proourlng Entity shall not assume any responsibility regardlng

e AE~tin ~l +Han Aty il
ciTocnedus ||lu:|p|¢|.cu.|u1 s G CGI |u1ua|\J| IS uy uic pluopcuuvc Cr CHBIUIC

Bidder out of the data fumnished by the Procuring Entity.

Failure to observe any of the above responsibilities shall be at the risk of the
Bidder concemed,;

1 1IN 21NN 1 I WAL W1 LA T a!ll
the site, determmed the genera cha ractenstl of'the ontraot
gonditions for this r-'IU]cL,L and examing ali instru
project requirements in the Bidding Dooume_nts_,._

Thao lelr{or h\/ +ha ant nf a1 Ihm'tt}h
|

Further, the Bidder shall bear all costs associated with the preparation and
submission of its bid, and the Procuring Entity shaii in no case be responsibie
or liable for those costs, regardless of the conduct or outcome of the bidding

process.

in case of failure of bidding, the Bidding Documents fee may be appiied in the
re-bidding for the same Project.

Furthermore, the Bidder should be aware that the Procuring Entity will accept
bids only from those that have paid the applicable fee for the Bidding
Documents at the office indicated in the invitation to Bid.
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Origin of Goods and Services

Unless otherwise indicated in the BDS, there is no restriction on the origin of Goods,

Ar Cantrantina ~f \ANarlee Ar Sanvicac ntha ili el
or Contracting of Worle or Setvices other than those prohibited by a decision of the

United Nations Security Council taken under Chapter VIi of the Charter of the United

A b
Nauol s,
Subcontracts

8.1 Unless otherwise specified in the BDS, the Bidder may subcontract portions of

the VVCF!(S tC an avtant ac mav m apprc\vled s tha l—lr\DE and asg stafari in tha

% Al .\-‘f‘,\‘-\ll " \-I\J II}U’ X L™ b Uy I.ll\t 1o WhrSA 111 L N
BDS. However, the subcontracted portion shall not exceed fity (5U%), or a
different percentage of the ABC, on & per project basis, as approved by the

GPPB:

82  Subcontracting of any portion of the Project shall not relieve the Bidder from
any iiabiiity or obiigation that may arise from the contract.

8.3 Subcontractors must meet the eligibility criteria as stated in the_BDS and shall
submit the same eligibility documents as the general contractor. Faiture of @
subcontracior to meet the eligibility criteria does not affect the eligibility of the
general contractor for the procurement project. In such case, the portion
intended to be subcentracted to the ineligible subcontractor shall-be assumed

by the general contractor.

8.4  Subcontracting arrangement, if allowed, including the time of submission of the
eligibility documents of the subcontractor, shall be disclosed in the BDS.

e N o e

™. pre e
DiGdiing wocuinens
Pre-Bid Conference

A - Ll - FRPAS - P e T

8.1 if so specified in the BD8, a pre-bid conierence halt be held either at the
Procuring Entity’s physical address and/or online through videoconferencing,

—— = Ll

webcasting, or similar technology, or 2. combination. thereof, on. the date.

indicated therein, to clarify and address the Bidders’ questions on the technical
and financial components of this Project.

9.2  The pre-bid conference shall be held at least twelve (12) calendar days before
the deadline for the submission of and receint of bids, but not earlier than seven
(7 catendar days frorm the posting ofthe invitatior tor bid-aid-other idding
dccume‘n‘ts on the DhilQEPS webgita

93 Bidders are highly encouraged to attend the pre-bid conference to fully
understand the Procuring Entity’s requirements. While non-attendance of the
Bidder will in no way prejudice its bid, the Bidder is deemed to know any
Al imman A fo e mmmmimlmn amdba Fa Flaa DA~ s A wmnmrba ey rvami s lna meay il A
viiat ISCD anG/or alric s w uic LAy LULUNTITT I, ad ray we pIUVIUCU

in the Supplemental Bid Bulletin.

The proceedings of the pre-bid conference shall be recorded, and the
corresponding minutes shall be prepared not later than five (5) calendar days
after the pre-bid conference. The minutes shall be made available to

3 M~ e T Eivia TEN Aoavin s i cridh +
pTOSWCtiVe Didders not iater nan 1ive () Gay's upsin W rinen request.
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10)

1)

L4

9.4 Decisions of the BAC amending any provision of the Bidding Documents shall
be issued in writing through a Supplemental Bid Bulletin at least seven (7)
calendar days before the deadline for the submission and receipt of bids. '

Ciarification and Amendment of Bidding Documents

101 Prospective bidders may request for clarification(s) on andfor interpretation of
any part of the Bidding Documents. Such a request must be in writing and
submitted to the BAC of the Procuring Entity at the address or electronic mail
indicated in the BES or through the electronic bidding facility of PhilCEDPS, as

may be applicable, at least ten (10) calendar days before the deadline set for

the submission and receipt of Bids.

10.2 The BAC shall respond to the said request by issuing a Supplemental Bic

Bulletin duly signed by the BAC Chairperson. It shall be made available to all
those who have properiy secured the Bidding Documents, at least seven (/)
calendar days before the deadline for the submission and receipt of Bids.

10.3 Supplemental Bid Bulletins may also be issued upon the Procuring Entity's
initiative for purposes of clarifying or modifying any provision of the Bidding
Documents not later than seven (7) calendar days before the deadline for the

Arilmaianinm AnA raaaind ~AF Dida Ars ~iFi +i + i DiAA
SUCMISSICN anG eCaipt Ui oo, ANY MCaIicaucn © e uiduing Documents

shall be identified as an amendment.

10.4 Any Supplemental Bid Bulletin issued by the BAC shall also be posted on the
PhilGEPS website, in any conspicuous place in the premises of the Procuring
Entity, and on the website or social media platforms of the Procuring Entity, if
available, or such other channels as may be authorized by the CPPB. it shall
be the responsibility of all prospective bidders, including those who have
properiy secured the Bidding Docurnents, to inquire and secure Suppiementai
Rid Bulletins that may be issued by the BAC. However, Bidders who have

submitted bids before the issuance of the Supplemental Bid Bulletin must be
accordingly informed by the BAC, and be allowed to modify or withdraw their
bids priar to the deadline for the submission. and receipt of bids in accardance

with ITB Clause 21.

C. Preparation of Bids

Language of Bids

The eligibility requirements or statements, the bids, and all other documents to be
submitted to the BAC must be in Engiish. If the eiigibility requirements or statements,
the bids, and all other documents submitted o the BAC are in foreign language other

than English, it must be aceompanied by a transiation of the docurments in EAgSA.
The documents shall be translated by the relevant foreign government agency, the
foreign. govermnment agency authorized to translate documents, or a registered
translator in the foreign bidder's country. The Bidder shall cause the authentication of
the translated documents and shall be authenticated by the appropriate Philippine
foreign service establishment or post or the equivaient office having jurisdiction over
the foreign bidder's affairs in the Philippines. However, for Contracting Parties to the
Anostille Convention, the dociiments shall be authenticated through an apostille by the
Competent Auttiority, as defined i Section 20:2:9.2 of the IRR, except for countries

i iFi ill otill romiiire laaslizatinn (red riklhAnY hy the ralovant
ldeﬂt{f{ed by the DFA that le“ Stin TEQUITT 1ICGGuaGuvin (1o vty CY Ui awievainn

Embassy or Consulate. The English translation shall govern, for purposes of
interpretation of the bid.
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12) Documents Comprising the Bid: Technical and Financial Components

121

40y 4y
1.2

The first bid envelope shall contain the following technical documents, including
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the bid prices and the bill of quantities, in accordance with ITB Clauses 1

~
o
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IIII.’ lll\.rnl.s.
PHIGEPS Ceitificate of Registration (Platinum  Membership) in
accordance with Section 20 of the IRR;

PCAB License and Registration, in case of Joint Venture (JV);

Statement of all its ongoing government and private contracts, including

contracts awarded but not yet started, If any, whether simiiar or not
Simil:r in nature and complexity to the contract io he bhid-

SR i T Qi VUITTTVIT ALY B vt v

Statement of the Bidder's SLCC, in accordance with ITB Clause 5.5.

The SLCC shall be supported by an Owner's Certificate of Final
Acceptance issued by the project owner other than the Contractor, or a
finat rating of at least satisfactory in the CPES, ora simifar performance
and monitoring system. In case of contracts with the private sector, an
equivalent document shall be submitted;

NFCC computation in accordance with ITR Clause

8,
Joint Venture Agreement (JVA), if applicable;

Bid Security in the prescribed form and amount in accordance with iTB

Nlatica 18 and ualidibhs narind 1indar ITR Clanise 15-
N 1A AN |V’ LAl INA VM”\-‘IL’ H\/I NINA WAL INAN ) B R P NS NI |u,

i) Organizational chart of the personnel t
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procurement project to be bid;

ii) List of Contractor's personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned
to the procurement project to be bid, with their complete

qualifications and experience data. These personnel must meet
the required minimum years of experience set in the BDS;

iii) List of Contractor's major equipment units which are owned,
leased, or under purchase agreements, supported by proof of
ownership or certification of avaifability of equipment from the
equipment lessor or vendor for the duration of the project, as the
case may be, which must meet the minimum reauirements for
the cortract set i the BDS,; ard

iv) Omnibus Sworm Statement in accordance with Section 54.3 of
the IRR. )

ArvAlana ahall anntain tha Cinan
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123 Whenever necessary, modifications may be made to the foregoing provisions
specifically for major and specialized procurement to suit the particular needs
of the Procuring Entity, subject to the approval of the GPPB.

i12.4  Ali bids that exceed the ABCT shall not be accepted. Uniess otherwise indicated

tim Al PAFAAN PSS SRRy P =y e AP = - oty i i do 18 anet il e s
in the BDS, for foreigin-fuinded procurement, the ABC shall be appiied as the

a) Bidding Documents are obtainable free of charge on a freely accessible
website. if payment of Bidding Documentis is required by the Procuring
Entity, payment could be made upon the submission of bids.

b) The Procuring Entity has procedures in place to ensure that the ABC is
based on recent estimates made by the engineer or the responsible unit
of the Procuring Entity and that the estimates are based on adequate
ArtnilAad Arnmirnanrine anA raflant tha Anialiby anmAansician and rigle e lale
MU lgll A ] Ig AL v wL LI \1uu|||.y, our./\,l VI2NsL L i IIQI\, Al I
inflationary factors, as well as prevailing market prices, associated with
the types of works or goods {o be procured.

c) The Procuring Entity has trained cost estimators on estimating prices
and analyzing bid variances. In the case of Infrastructure Projects, the

Procuring Entity must aiso have trained quantity surveyors.

d) The Procuring Entity has established a system to monitor and report bid

; R S . i ;
prices relative to ABC and engineer’s or Procuring Entity’s estimate.

e) The Procuring Entity has established a monitoring and evaluation
system for contract implementation to provide feedback on actual total
costs of goods and works.

However, the GoP and the foreign government, or foreign or international
financing institutions may agree to waive the foregoing conditions.

~ b ol m ~ F~o o il 1 (NI ik el i few dlea  Diokclires
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Documents, based on the priced Bill of Quantities submitted by the Bidder.

£
[

132 The Bidder shall fill in rates and prices for all items of the Works described in
ine Biii of Quantities. in case partiai bids are aiiowed in the iTB, bids not
addressing or providing all of the required items in the Bidding Documents
including, where applicable, the Bill of Quantities, shall be considered non-
responsive and shalt be automatically disqualified. In this regarg, where a
required item is provided, but no price is indicated, the same shait be
considered as non-responsive, but specifying a zero (0) or a dash (-) for the
said item would mean that it is being offered for free to the Govemment, except
those required by law or regulations to be provided for.

13.3 For the given scope of work in the contract as awarded, all bid prices shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as

ifFi i NS A=
specified in CCC Ciause 4o.
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14)

15)

186)

Bid Currencies

14.1

HEN
N

14.3

All bid prices shall be quoted in Philippine Peso unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in foreign
currencies shall be converted to Philippine currency based on the exchange
rate as published in the BSP Daily Reference Exchange Rate Bulletin on the

day of the bid opening.”
i) AR AR AR d) - AT R R L

If 50 allowed in accordance with 118 Clause 14.1, the Procuri ntity, for
purposes of bid evaluation and comparing the bid prices, will convert the
currencies in which the bid price is expressed to Phiiippine Peso at the foreign
exchange rates.

Unless otherwise specified in the BDS, payment of the contract price shall be
made In Philippine Feso.

Bid Validity

15.1

15.2

Bids shall remain valid for the period specified in the BDS which shaii not
exceed one hundred twenty (120) calendar days from the date of the opening
of bide.

Should it become necessary to extend the validity of the bids and the bid
securities beyond one hundred twenty (120) calendar days, the Procuring
Entity concerned shall request in writing all those who submitted bids for such
extension hefare the expiration date therefor. Bidders, however, shall have the

right to refuse to grant such extension without forfeiting their Bid Security.

Bid Security

16.1

The Bidder, at its option, shall submit a Bid Security in the form and amount as

ctatad in the BRE whinh mav inghids the fallmvarinm:
AMZLLALNANA 1D LT N ~-v) VL HINL D "lu’ 1INILANANS L I I YV I |¥.

Form of Bid Security (Not less tha

(a) Cash or cashier's/manager's check
issued by a bank.

For biddings conducted by LGUsS,
the Cashier's or Manager's check
may be issued by other banks R A0 &
certified by the BSP as authorized

s 12002

‘A /4 i~ Ny 4 £3
to issue such financial instrument.

(b) Bank draft/guarantee or irrevocable
Letter of Credit issued by a bank;
Provided, however, that it shall be

B R e Ol o T~ Five percent (50/0)
CUIIHHINeu vl autl I Iualtcu Uy a

local bank, if issued by a foreign

bank. =

8 RA No. 8183 or “An Act to Assure Uniform Value to Philippine Coin and Currency.”
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16.4

16.5

For biddings conducted by LGUSs,
the Bank Draft/ Guarantee, Of
irrevocabie ietier of credit may be
issued by other banks certified by
the BSP as authorized to issue

] imd i s
such financial instrumernt.

(c) Surety bond callable upon demand
issued by a surety or insuranc
company duly certified by the Five percent (5%)
lnsurance on as authorized to
issue such security.

(d
s | ]

The Bid Security shall be denominated in Philippine Peso and posted in favor
of the Procuring Entity.

The Bid Security sh
not accompanied by a

respoisive and rejected oy (e

rity shail b

®
9)
o)
=
@,
a.
@
s |
(D l
(oD
4]
w
=
o)
>

In no case shall the Rid Sact 1riu\y{ he ro+umer~| later than the ayniration of t
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validity period indicated in the Bidding Documents, unless it has been extended
in accordance with Section 57.2 of the iRR. in case the bidder is required to
extend its bid validity, the bidder may, at its discretion, substitute a Bid Securing
Declaration for the extended period as a replacement of its Bid Security;
Provided, that the option to substitute is indicated in the BBS.

Upon signing and execution of the contract, pursuant to ITB Clause 29, and the
posting of the performance security pursuant to ITB Clause 30, the Bid Security
of the successful Bidder's Bid Security will be discharged, but in no case later
than its validity period as indicated in ITB Clause 15.

The Bid Security may be forfeited based on any of the following grounds, as
pravided under Rule VIl X, X1 and XX| of the IRR:

2\ If 2 Riddar:
\-4\] 1N LA TRANANS T .

i) With the Lowest Calculated Responsive Bid (LCRB), Most
Economically Advantageous Responsive Bid (MEARB), Most

Advantageous Responsive Bid (MARB), Single Calculated and
Responsive Bid (SCRB), Single Economically Acvantageous
Responsive Bid (SEARB), or Single Advantageous Responsive
Bid (SARB) withdraws, faiis, refuses or is unabie to: (i) submit
the documents required under Section 66.5 of the IRR; (i) enter
into contract with the Procuring Entity; or (iif) post the required
performance security within the period stipulated in the IRR and
in accordance with ITB Clause 30;

ii) Causes the delay, without justifiable cause, of the screening for
eligibility, opening of bids, evaluation and post evaluation of
Bids, and awarding of contracts;

29
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ii)

iv)

V)

viii)

%,
&2

xii)

xiii)

Xiv)

&

Refuses to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from
receipt of the request for clarification;

Withdraws a bid, or refuses to accept an award, or refuses or
£ails i enter into contract with the Procuring Entity without
justifiable cause, after the approval of the HoPE for having been

=M

Refuses or faiis to furnish performance security within the
prescribed time;

Commits of three (3) or more of any of the acts imposed with
suspension, as provided under Section 99 of the IRR;

or pressure on any member of
M-

empioyee of the Procuring Entity 1o tak
its own favor or gain, or to the advantage of a particular bidder;

Colludes with one (1) or more bidders and submitting different
bids as if ihey were bona fide, when they knew that one or more
of them was so much higher than the other that it could not be
honestly accepted and that the contract will surely be awarded
to the pre-arranged lowest bid,

Maliciously submits different bids through two (2) or more
persons, corperations, partnerships, or any other business
entity in which it has interest, to create the appearance of
competition that does not in fact exist so as to be declared as
the winning bidder;

Enters into an agreement with other bidder/s which call upon
ore to tefrain from bidding for procurerrerit coritracts, or which

Anll FAr suithAraumml Af lide alraads anihmidad hinkh ~
gcall 1or wiinGravwean GO wildo aircady Sucmiaed, or WwWniCn are

otherwise intended to secure an undue advantage to any of the
bidders;

and the BAC Secretariat, ine
or Implementing Unit, and

Procuring Entity, or of the

& Tl s
(i § 910191 I wihinhAaunr i

f the procurement agent, wnictnever s
applicable, by consanguinity or affinity up to the third civil degree
pursuant to Section 81 of the IRK;

Submits beneficial ownership information containing false

i
ENLNES,

Allows the use of one’s name or uses the name of another for
purposes of public bidding;

Submits eligibility requirements and bids containing false
information or faisified documents or the conceaiment of such

30
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information that will materially alter the outcome of eligibility
screening or any stage of the procurement;

[VAYA A ~moccac tha nontantg Af ars Ri
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A
Entity before the opening of bids, without authorization;

aithmittad ta the DrAantirins
2 AL HILLANA L LN IANIAIAL 1) |3

xvi) Has any documented attempt to unduly influence the outcome
of the bidding;

v Cmnlave enhamaog wihinh otifla Ar aiinnracs any Drocl iramant
NV blllr-/l\.l,\-’ W I LI VY AT N INe NINA V!\J\J\J Al I’ r.ll\lv\.&ll\.llll\dl LA
activity; or

xvi)  Commits a third offense imposed with blacklisting under the Act
by the same Procuring Entity, or a combination of three (3)
violations imposed with blacklisting by the Procuring Entity and

AtlhAar Drant irime Entiting oo ~nntad A tha ADDD narkal-
SUNET 1 TOCulI iy hiuuces, ds puUSIoU Uit uic i D o,
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i) Conducts poor petformance of unsatisfactory quality and/or

D
progress of work. Poor performance shall be as follows:

i.i) Negative slippage of fifteen percent (15%) and above
within the critical path of the project due entirely to the

fault or negligence of the winning bidder; of

i.ii) Non-compliance of the materials and workmanship with
the approved specifications arising from the fault or
negligence of the winning bidder.

ii) In case it is determined prima facie that the winning bidder has
engaged, before or during the implementation of the contract, in
the following unlawful deeds and behaviors relative to contract

At tinitinam AmA Al Aaraamtatine
aCQuUISIUGTT criv nnipiet et Lt L.
LY e S S T POy L | Py e S e =110 L2 B
iy LOTUpt, mau ureiit, conusive a 1 Coerdive pid AIUES,

iii)  Using aduileraied malerials, means or meihods, o
engaging in production contrary to rules of science or
trade.

iih) Assigns oF subcortracts the contract of any part thereof of
substituting key personnel named in the proposal without prior
written approval by the Procuring Entity;

iv) Willfully or deliberately abandons or does not perform the project
or contract by the winning bidder resufting in substantiai breach
thereof without lawful and/or just cause;

V) Has its contract terminated due to its clefault or unlawful acts, of
vi) Fails to comply with the provision on warranty that requires to

repair any noted defect or damage to the Infrastructure Project

31
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17)
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due to the use of materials of inferior quality within ninety (90)
calendar days from the issuance of the order by the HoPE to
undertake such repairs.

Format and Signing of Bids

17.1

17.3

18.2

~I

Nl

18.3

w
N

Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section IX. Philippine Bidding
Documents Related Forms on or before the deadline specified in the ITB
Nlatina A0 im fan (D) ~mrmarata annlad kid Anualanac adnink ablall laa o ihenitba A
ITUST I 1 LYY \L) OC}JGUGILC STAUITU I CIIVCIUVCO VLol ot Il T SUMTTHILLTEY
simultaneously, whether through manual or online submission. The first shall
contain the technicai component of the bid, inciuding the eiigibiiity requirements
under ITB Clause 12, and the second shall contain the financial component of

$lon i
LHIC G

Forms as mentioned in iTB Ciause 17.1 must be compieted without any
alterations to their format. No substitute form shall be accepted.

Each and every page of the Bid Form, including the Bill of Quantities, under
Section X hereof, shall be signed by the duly authorized representative/s of

the Bidder. Failure to do so shall be a ground for the rejection of the bid.

Any insertions, erasures, or overwriting shaii be valid only if they are signed or
P - [

initialed by the duiy authorized representativess of the Bidder

Sidders shaii enciose iheir technicai documentis desciibed in iTB Clause 12 in
one sealed envelope marked “TECHNICAL COMPONENT,”, and the financial
component in another sealed envelope marked “FINANCIAL COMPONENT,”,
sealing them all in an outer envelope marked “BID.”

The Bid shall be typed or written in ink and shall be signed by the Bidder or its
duly authorized representative/s.

All envelopes shall:

a) contain the name of the contract to be bid in capital letters;
b) bear the name and address of the Bidder in capital letters;

C) be addressed to the Procuring Entity’s BAC in accordance with ITB
Clause 18.1;

2

hear the specific identification of this bidding process indicated in the

iTB Ciause 1.1; and

e) bear a waming “DO NOT OPEN BEFORE..." the date and time for the
opening of bids, in accordance with ITB Clause 19.

rmaniialhs enihmittad hid anmalAanac that area N
1 Al ~7 AL L TELLNSNA RINA it \JIVV\(\J L LA 1 )
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as required in the Bidding Documents, the same shall be accepted; Provided,
That the bidder or its duly authorized representative shai acknowiledge Such
condition of the bid as submitted. On the other hand, unsealed or unmarked

arlhs canlad and marled
A nl N~

@ O
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19)

20)

improperly sealed or marked bid, or for its

v <

bid envelopes, or bids that cannot be opened or corrupted in case of online
submission, shall be rejected.

Tha RAN chall accuima No racnnncihilihs fAar mienlanad or log Anntante nf
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remature opening.
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D. Submission and Opening of Bids

Deadline for Submission of Bids

Bids must be received by the Procuring Entity’s BAC at the address indicated in the
invitation to Bid, or through the e-bidding faciiity of the PhilGEPS, on or before the
date and time indicated in the BDS.

Late Bids

Bids, including the eligibility requirements, submitted after the deadline shall be
rejected by the BAC. The BAC shall record in the Minutes of the Meeting the
subrmission and opening of bids, the Bidder's name, its representative, and the time
the late bid was submitted.

Modification and Withdrawal of Bids

211

21.2

N

-

w

Bidders may modify their bids before the deadline for the submission and
receipt of bids.

a) For manual submission and receipt of bids, the Bidders shall not be
aliowed to retrieve their original bid, but shali only be afiowed to submit

flmn LAl s AF timm e ammAlime st a e lid Aamiialhs aanlad N =t o V]
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identified, linked to its original bid, and marked as a “modification,”
thereof and stamped “received” by the BAC. Bid medifications received

after the applicable deadline shall not be considered and shall be
returned to the bidder unopened.

b) For online submission of bids, the Bidders shall not be allowed to
retrieve their original Bid, but shall only be allowed to submit the bid
modification, send anether Bid equaily secured, properly identified
labelled as a “modification” of the one previously submitted. The time
indicated in the latest bid receipt page generated shall be the official

thaet P

time of submission. Bids modification submitted after the applicable
deadline shall not be accepted.

Bidders may withdraw their bids in writing before the deadline for submission
and receipt of hids Withdrawal of bids after the applicable deadline shall be

subject to appropriate sarictions as prescribed in the 1RR.

Bidders may also express their intention not to participate in the bidding in
writing, which should be received by the BAC before the deadline for
submission and receipt of bids. Bidders that withdraw their bids shall no longer

A Allaciiad +a ot ihmaid amatihar bhid frr Hhn cnrman Anmdraat Airaath s Ar imAlirasth s
0C QnCYYEG 10 Sumi il il VL IS WId T U ic Saitic COritall, uncuuy Ui sy,
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No bid may be modified after the deadiine for submission and receipt of bids.
Further, no bid may be withdrawn in the interval between the deadline for
a1 thrm ranaint nf A thn n\/hirat3 m 'd'h ~anifinA by

ieninmn anmA hido an A oA
DU FHSORIEE G4 lCuUl[»J-L Ul A, Gl L cA}./—"Gl e Ul

the Bidder in the Financial Bid Form. Withdrawal of bid durihg this interval shall
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result in the forfeiture of the Bidder’s Bid Security pursuant to ITB Clause 16.5,
and the imposition of administrative sanctions as prescribed by RA No. 12009
and without prejudice to the imposition of civil and criminal sanctions as

P 1 Pa Pave ERTCY o oY Arnnlinanlhla Iaoae
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to an offer made by a bidder in addition or as a substitute to its original bid,
which may be included as part of its origina! bid or submitted separately. A bid

! O igina: 0iG G
with options shall likewise be considered an Altemnative Bid regardless of
whether said bid proposal is contained in a singie envelope or submitted in el
(2) or more separate bid envelopes.

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
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Each Bidder shali submit only one Bid, either individuaily or as a part
JV. A Bidder who submits or participates in more than one bid (other
a subcontractor if a subcontractor is permitted to participate in more t
bid) will cause all the proposals with the Bidder’s participation to be disqualified.
This shail be without prejudice 1 any appiicable criminal, civii and
administrative penalties that may be imposed upon the persons and entities
concerned.

Opening and Prefiminary Examination of Bids

9

2.

ER Y

22.2

223

22.4

The BAC shall open the bids in public, immediately after the deadline for
submission and receipt of bids, as specified in the BDS. In case the Bids
cannot be opened as scheduled due to justifiable reasons, the BAC shall take
custody of the submitted Bids and reschedule the opening of Bids on the next
working day or at the soonest possible time, through the issuance of a Notice
of Postnonement to be posted on the PhilGEPS website and the website of the

Procuring Entity concerned.

The manner of opening of the bids for Infrastructure Projects shall depend on
the award criterion to be adopted, as follows:

A\ Ear | OCRR and
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proposals on the same day; and

v

b) For MARB, only the technical proposals shall be opened while the financial
proposals shall remain unopened and shall be kept securely by the BAC
until the specified time of their opening as indicated in the BDS. Only the
firmmanmninl mranAanala Af HaA hidAAre satbha bavia mamt A st fAanbmianl aAanra
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for MAB shall be opened.

The Procuring Entity shall prepare the minutes of the proceedings of the bid
opening that shall include, as a minimum: (a) names of Bidders, their bid price
(per lot, if applicable, and/or including discount, if any), bid security, findings of
~ralitmirnan s Avaraimatine mmA uthathAar Hhara o o it Araianl Ar radAiFiantiam . e are
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(b) attendance sheet. The BAC memibers shall sign the abstract of bids as read.

The Bidders or their duly authorized representatives may attend the opening of
bids. The BAC shall ensure the integrity, security, and confidentiality of all
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submitted bids. The Abstract of bids, as read, and the minutes of the bid
opening shall be made available to the public, upon written request and
payment of a specified fee to recover the cost of materials.

k]
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To ensure transparency and accurate representation of the bid submission, the
BAC Secietariat shall notify in writing ali bidders whose bids it has received
through mail at its PhilGEPS-registered physical address or official e-mail

T
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the date of the bid opening.

address. The said notice

E. Evaluation and Comparison of Bids
23) Process to be Confidential

231 Members of the BAC, its staff and personnel, Secretariat, and TWG, as well as
MNhennrinre Aarn Arnhilkitad fram malzdna Ar AnnAartina Aars At niantian itk
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any bidder regarding the evaluation of their bids until the issuance of the Notice
of Award, uniess otherwise aillowed in the case of iTB Clause 24.

232 Any effort by a Bidder to influence the Procuring Entity in the Proguring Entity’s
decision in respect of bid evaluation, bid comparison or contract award will

resuit in the rejection of the bid.
24)  Clarification of Bids
To assist in the evaluation, comparison, and post-qualification of the bids, the
Procuring Entity may ask in writing any Bidder for a clarification of its bid. All responses
to requests for clarification shall be in writing. Any clarification submitted by a Bidder

in respect to its bid that is not in response to the request of the Procuring Entity shall
not be considered.

25)  Detailed Evaluation and Comparison of Bids

251  The Procuring Entity’s evaluation of bids shall be based on the bid price quoted
in the Bid Form which includes the Bill of Quantities

252 The Procuring Entity will undertake the detailed evaluation and comparison of
the bids which have passed the opening and preliminary examination of bids,
pursuant to ITB Clause 22, to determine the Lowest Calculated Bid (LCB), Most

M am~mmmminnalbh e A Avimemda oo MDA IRAT AP A AMAand AAimmbmmaniia MDA /R ADY
Luuliviinvaily ~Auvail ILQSC\JUD (L0} \HIII._I'\L)), al v IviuoL Aauvail ILGHCUUO [SS LV \IVII'\I_)).
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a) For LCB:

) The detailed evaluation of the financial component of the bids, to

Aetarlich tha Aarrant Aanlaiidatad nricane Af tha hide: AanA
CSIACHS Lie CONCUL UAIvUIAiu i HHVL O Ul LHe WIS, @i

iy The rarking of the total bid prices as so calcutated from the lowest 1o
highest, where the bid with the lowest price shall be identified as the
IR

b) For MEAB, the BAC shaii evaiuate the quaiity and price proposais o
determine the MEAB using the following steps:

35
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i) The quality proposal together with the price proposal shall be
considered in the evaluation of bids. The quality proposals shall be
evaluated first using the criteria in the BDS. The price proposals of the

i~ Hamt mmant Hha maimiees ey O A lib s anmra ablhall Hhham bha Ananman
DIiGS tnad iccL uic it Yuatity swwuie ol il LIS T UPTlITu.

Lo §] B

iiy The price and quality proposais shail € given corresponding weights
with the price proposal given a minimum weight of fifteen percent (15%)

un to a maximum of forty percent (40%). The w ight of the quality
criteria shall be adjusted accordingly such that their total weight in
percent together with the weight given to the price proposal shall be

equal to one hundred percent (100%).

iy To further promote green public procurement, the sustainability of
materials or structures with green specifications shall be given greater
weight in the evaluation of bids. As approved by the BAC, the exact
wimimiata alall e imAiAantaA im tha PRE ThAa DA ahall ramls Haa hidAAra
VVGIH! o orian we n ivarecs 1 uic MRS |1 IT LM\ DAl tanin uie MIAUT o
in descending order based on the combined numerical ratings of their
quaiity and price proposais. The bidder with ihe best overalii score using
the quality-price ratio shall be referred to as the MEAB.

iv) The HoPE shall approve or disapprove the recommendations of the
BAG within two (2) calendar days after receipt of the resuits of the
evaluation from the BAC.

The quality component shall be assessed on the basis of criteria with
corresponding numerical weights indicated in the BDS, which may include
qualitative, environmental, or social aspects linked to the subject matter of the

Anrntrant Thaoa oy imAaliidAa Armis Ar =~ Amrmalnimatinm AF Hha Fallasaime:
CoNuacctL 11icow iy u ICIUUT alry vi a vl WO IGLIUT 1 Ul LIS 10U,

a) Quaiity and techinical merit, inciuding techinical competence and
a credible track record;

b) Aesthetic and functional design and characteristics;
c) Approach and methodology;

d) Accessibility;

e) Tools and equipment;

f) Social, environmental, economic, and innovative
characteristics,

a) Organization, gqualification, and experience of employees of

h) Ongoing contracts and work commitments; or
i) Other relevant criteria in relation to the subject Infrastructure
Projects to be procured.
A\ CAr MAD
U} A LA F a1

MmA Gilasall oy semlssombn dho e v iy o - Tm dm Al adm i om flomn RAADY
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g the quality components. The quality components shall be
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assessed on the basis of the criteria with corresponding numerical
weights indicated in the BDS to determine the bidder with the highest
technical rating.

The second bid enveiope of the b
rating shali be opened. it the fina
the ABC, the bid shall be

i)
ddhr il b A s |‘Fled_

in order to eiiminate bias in evaiuating the quaiity proposais, it is recommended
that the highest and lowest scores for each bidder for each criterion shall not
be considered in determining the average scores of the bidders, except when

the evaluation is conducted in a collegial manner.

The BAC shall immediately conduct a detailed evaluation of all bids using non-
discretionary criteria in considering the following:

a) Completeness of the bid. Unless the BDS allows partial bids, bids not
addressing or providing ail of the required items in the BDS shall be
considered non-responsive and, thus, automatically disqualified.

However, whien Tio price or a zero (0) of @ dash {-) is indicated in &
required item in the bid form, the same shai be construed that it is being
offered for free to the Government, except those required by law or
regulations to be provided for; and

o) Arithmetica! corrections. The BAC shall consider computational emors

and omissions to enable proper comparison of all eligible bids. It may
aiso consider bid correction if expressly aiiowed in the BDS. Any
adjustment shall be calculated in monetary terms to determine the

alariintad nrinac
CHUUICALSA }./-' e,

(@]

Based on ithe detaiied evaiuation of bids, those that compiy with the above-
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, to identify the LCB, MEAB, or MAB. Totat
calcuiated bid prices, as evaluated and corrected for computationat errors,
discounts and other modifications, which exceed the ABC shall not be
considered, unless otherwise indicated in the BDS.

The BAC shall evaluate all bids on an equal footing to ensure fair and
competitive bid comparison. For this purpose, all bidders shall be required to
include in their bids the cost of all taxes, such as, but not limited to, value-added

tax (\/AT) incama tay lneal tavee and other fiecal lavies and duties Qiirch hide
tay (VAT), income 2y, 1ocal 1aXes, alg QLIS BELaTvits & I8 Sanes . —tich DICE s

inciuding said taxes, shali be the basis for the bid evaiuation and comparison.

If so indicated pursuant to ITB Clause 1.1, bids may be submitted for individual
lots, or for any combination thereof, provided that all bids and combinations of
bids shall be received by the same deadline and opened and evaluated

Arinhs an ~

simultancously 5o as to determine the bid of combination of bids offering the
lowest calculated cost to the Procuring Entity. Bid prices quoted shall
correspond {o aii of the requirernents specified for each iot. Bid Security as
required by ITB Clause 16 shall be submitted for each contract (lot) separately.

T iy Fa e vombi imtimem ~F lada ~ ~iFis A B Fa PR Ty ~
The basis for evaiuation o1 10is 18 SpECIHen i BDS Clause 25.5 {(a).
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Post - Qualification

26.1
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26.3

26.4

26.5

3

o)

The BAC shall determine to its satisfaction whether the Bidder that is evaluated

ae havina arihmittead the | PR MEAR Ar MAR ag the case may ha ~namnliac
AN T IAavY |v N2LARSY 1L A ulINe l—\./l—/, 1Yt \u, A Al s \l_/l AN L I WA lll\/ly MV, N IV'IV\J

with and Is responsive to all the requirements and conditions specified In TTB
Clauses 5 and 12. The Bidder, within a non-extendible period of five (9)
calendar days from receipt of notice from the BAC that it submitted the LCB,

MAD hall it ol # lirikili ~ i
MEAB, or MAB, shall submit as wie eligibility documents supporting its

PhilGEPS Certificate of Registration (Platinum Membership), its latest income
and business tax retumns fiied for the preceding quarter which shouid not be
earlier than two (2) quarters from the date of submission and receipt of bid, and

other appropriate licenses and permits required by law and stated in the BDS.

Faiture to submit any of the post-qualification requirements on time, or a finding
against the veracity thereof, shall disqualify the Bidder for award; Provided,
That in the event that a finding against the veracity -of any of the documents
submitted is made_ it shall cause the forfeiture of the Rid Security.

The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clause 12, as
well as other information as the Procuring Entity deems necessary and

Comm s I ”” Aritar

B Pl o 1V o i 2 o AinAratinman s
Glt.l'JlUIJI aLe, Juoiiy o LiuimuIsvicuuiialy oo i

[T Ve

imim  wahinbl oo
CrileniGn, vvinurn ohiail we

completed within a period of twelve (12) calendar days.

If the BAC determines that the bidder with the LCB, MEAB, or MAB passes all
the criteria for post-qualification, it shall declare the said bid as the LCRB,
MEARB, MARB, SCB, SEAB, or Single Advantageous Bid (SAB) and

rAanmmarnand A tha LIAPE #hAa mwumrd Af Aanntrant 40 thAa anid hiddar At g
recomniciia W uic v - uiv awarg o7 Conuali 1o uic Said piuudct dt no

submitted bid price or its calculated bid price, whichever is lower or, inthe case
of quaiity-based evaiuation procedure, submitted bid price or its negotiated
price, whichever is lower.

If, however, the BAC determines that the bidder with the LCB, MEAB, MAB,
SCB, SEAB, or SAB fails 10 meet the post-quaiification criteria, it shall
immediately notify the Bidder in writing of its post-disqualification and the
grounds for such determination.7

Immediately after the BAC hgs notified the first bidder of its post-
disqualification, and notwithstandihg any pending request for reconsideration
thereof, the BAC shall initiate and ¢ omplete the same post-qualification process
A e hidAAr woits A mmanndl D] MEAD Ar RMAD Iftha an~nnnA hiddar magong
Gl ulic piguac! wiui u e STULI U L] VI, Ol WAL, 11 11T STUWUITIM WIAT }JC\GOCD
the post-qualification and providefl that the request for reconsideration of the
first bidder has been denied, the pecond bidder shall be post-qualified as the

bidder with the LCB, MEAB, or MAB.

if the second bidder, however, fails the post-quaiification, the procedure for

post-guadification shall be repeateid for the bidder wit the next LCB, MEAB, o

MAB and so on, until the LCRB,|MEARB, or MARB, as the case may be, is

¥

FArmi A -~ Ihinnt +th ~ i H
determined for award, subject i the procedure of Notice and Execution of

7 sec 63.5 of the IRR.
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Within a period not exceeding ten (10) calendar days from the determination
by the BAC of the LCRB, MEARB, MARB, SCRB, SEARB, or SARB and the
recommendation to award the contract, the HoPE or its duly authorized

rarmraaantativia ahall Aamsesues ae Aimmmmrmia Haa anid raanmmsandAation
1T pIeovl LALIVE Slicl dppiuve Ut UISApUIVY T LT Ddid TCUUILT I ICT MLV L.

in the event that the approving authority shaii disapprove the resoiution on the
award of the contract, such disapproval shall be based only on valid,
reasonable, and justifiable grounds as enumerated under Section 70 of the IRR
to be expressed in writing. A copy of the decision disapproving the resolution

shaii be furnished to the BAC and the bidder.

Reseryation Clause

Notwithstanding the eligibility or post-qualification of a bidder and without
incurring any fiabiiity, the HoPE or its duly authorized representative at any
stage of the procurement, reserves the right to review its qualifications, reject
any and all bids, declare 2 failure of hidding or not award the contract in the
fottowing situatiorns.

a) If it has reasonable grounds to believe that a misrepresentation has
been made by the said bidder; or

h) If it hae rancnnahla Aarniindes o haliova that thara hae haan 2 chanoe in
U/ P1OIL 1 IGAN NN AN IN HI\JUI VAN LW RTINS VA LT TLAL L Il | IGANY RN T N nAl IS\J ni

the bidder’s capability to undertake the project from the time it submitted
its efigibility requirements.
S.hQU!d suUo review uncover any micrap_{'ocan tinn made in the eliqi

View UnCOve:r ai 1y, L bodwiul B iw AR IR SR R R Iw e e l&lb‘lll‘lt"l and

bidding requirements, statements or documents, or any changes in the
situation of the Bidder which wili adversely affect its capability to underiake the
Project so that it no longer meets the prescribed eligibility or bid evaluation
criteria, the Procuring Entity shall consider the said Bidder as ineligible and
disqualify it from participating further in the bidding process or being awarded
the contract.

Based on the following grounds, the HoPE or its-duly authorized representative
reserves the right to reject any and all Bids, declare a Failure of Bidding atany
time prior to the contract award, or not to award the contract, without thereby
incurring any liability, and make no assurance that a contract shall be entered
into as a result of the bidding:

a) If there is prirma facie evidence of coliusion between appropriate public
AFfinare nr nmnlavunnae Af tha Draniirin~ Crtihe Ar hahunan tha DA anA
UIIiucio Ui ©f 1 lvluyccc U UIC r rgeurns fS et "‘“‘yl Ul WTLYYCTT T LI LM aAr

any of the bidders, or if the collusion is between or among the bidders
themselves, or between a bidder and a third party, including any act
which restricts, suppresses or nullifies or tends to restrict, suppress or
iR s Anramatitines Ar imEl iAamAana Ar fanmAda A infliinman tHhna iAAA e~
Ilulllly WIIIVCLILIUH i HucHiveo  vi LT IS W 1T Ive uic (AL IH

process;

b) If the BAC is found to have failed in complying with the applicable law
or in following the prescribed bidding procedures; or

Ay 76
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c) If there are any justifiable and reasonable ground where the award of
the contract will not redound to the benefit of the government, in
instances where (i) the physical and economic conditions have

significantly changed S0 as tc render
economically, financially or technically feasible as determined by the
HoPE. (i) the Project is no ionger necessary as determined by the
HoPE: and (iii) the source of funds for the Project has been withheld or

tejl L
£ +i~

-~ -~ ¥ 1+ + =] i H
reduced through no fault of the =Totunng Entity.
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F. Award of Contract

Contract Award

28.1

28.2

28.3

Subject to ITB Clause 26, the HoPE or its duly authorized representative shall
award the contract to the Ridder whose hid has been determined to be the

LCRB, MEARB, MARB, SCRB, SEARB, or SARB, as the case may be.

Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the winning Bidder in writing that its bid has been accepted, through a
Notice of Award duly received by the Bidder or its representative personally or
Oy fEGISIEren mail G SisLuunivally, feceipt Gr Wil must be confirmed in
writing within two (2) days by the Bidder with the LCRB, MEARB, MARB,
SCRB, SEARB, or SARB, as appiicabie, and submitted personaily or sent Dy
registered mail or electronically to the Procuring Entity.

Within ten (10) calendar days from receipt by the winning bidder of the Notice
of Award, the tollowing conditions should be complied with betore the contract
may be awarded:

a) Submission of the following documents:

) Valid JVA, if applicable;
i) The SEC Certificate of Registration of the foreign corporation, if

i) Valid PCAR license and registration for the type and cost of the
Project for foreign bidders when the Treaty or International or
Executive Agreement expressiy aiiows submission of such
license and registration as a pre-condition to the Notice of

Award.

B) Posting of the peformance security in accordance with iTB Clause 30;
and

c) Signing of the contract as provided in ITB Clause 29.

40



29)  Signing of the Contract

291  Within ten (10) calendar days from receipt of the Notice of Award, the winning

DiAAar ehall naet tha raatiirad narformangce sed! iribvs cimn and Aata the nnntrast
2 INANANA L 21 AT HU\JL L oiINe I\I\1u”\/\‘ r/\-fll\J'lllM. NN WVUII\.” glull AL A NALA LN LD N V\J"LIM\J‘-’

and retumn 1t to the Procuring Entity.

292 The Procuring Entity shall enter into a contract with the successful Bidder within
the same ten (10) calendar day period provided that all the documentary
requirements are complied with.

+

7973 The tollowing documents shallTorm part of the contract:
a) Contract Agreement;
b) Bidding Documents;

C) Winning Bidder's bid, inciuding the technical and Tinancial proposals,
and all other documents/statements subimitted {(e.g., Bidder's respoinse
to request for clarifications on the bid), including corrections to the bid,

if any, resulting from the Procuring Entity’s bid evaluation;

d) Performance Security,
e) Notice of Award of Contract; and
)] Ofther coritract documents that may be required by existing laws an dior

_Io
specified in the BDS.

30) Performance Security

301 To guarantee the faithful performance by the winning bidder of its obligations
under the contract, it shall post a performance security prior to the signing of
the contract. Furthermore, the successful bidder shall be required to update the

A rfArmanmAan aantirib s neantad hafaras 0 Han inetiaimAan AF A varintinm Ardar i am s
eIl Ve STUUIILY PUSITU MCIVIT LU LT ISSUC IUT Ul T validalun i VIdcr, 1 aiy.

.C:\

Sectors enumerated under Section 76.18 of the IRR may be ailowed to post
Performance Securing Declaration (PSD) as specified in the BDS.

30.3 The performance security shall be in a form selected by the Procuring Entity in
the amaunt indicated in the BDS which shall nat be less than the percentage
of the ABC in accordance with the following price schedule:

8 Section 76.1. The GPPB, once data is available from relevant agencies, shall maintain a registry of entities belonging to the
following sectors:

aj Farrrers as cerlified Ly tie Deparinerni of Agricuiture (OA),

b) Fisherfolk as ceitified by the Bureau of Fisheries and Aquatic Resources (BFAR),

c) Persons with disabilties as certified by the National Council for Disability Affairs (NCDA) pursuant to RA No. 7277. otherwise
known as the Magna Carta for Disabled Persons, as amended;

d) Solo parents as certified by the Department of Social Welfare and Development (DSWD); e) Microenterprises and social
enterprises as certified by the MSMED Councif:

f) Startups, spin-offs, and other forms of entity involved in science, technology, and innovation activities as certified by the DTI,
DICT, NIC or the Department of Science and Technology (DOST), as may be applicable;

g) Cooperatives duly registered with the CDA pursuant to RA No. 6938, otherwise known as the Cooperative Code of the
Philippines, as amended; and

h) Other relevant sectors as may he determined by the GPPR fo ensure inclusivity and diversity in the procur
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Form of Performance Security Amount of Performance Security
(Not less than the Percentage of
the Total Contract Price)

a) Cash or Cashier's or Manager's
check issued by a bank

For biddings conducted by LGUs, the
cashier's or manager’s.check may be.
issued by other banks certified by the
BSP as authorized to fssue such
financial instrument. AT
Ten percent (10%)

h) BRank dmaft or guarantee or
revocabie Letter ol Credit issued by a
I~nnanl lanls If icorinA has » fAarninn 2174
vl walin. il ieoucwu l\)y @ I\JICIEII UQII\'\,

it shall be confirmed or authenticated
by a local bank.

¢) Surety bond Galiabie upon deiraind
issued by a surety or insurance

company duly certified by the IC as :
a1thorized o isslie SUCh seg! iritys Thlrty Percent (30%)

QUL IV ILow LtV T ey .

30.4 The performance security shall be denominated.in Philippine Peso and pasted

in favor of the Procuring Entity, which shall be forfeited in the event it is
established that the winning bidder is in default in any of its obligations under
the contract.

Notice to Proceed

The Procuring Entity shall issue the Notice to Proceed to the winning Bidder not later
than three (3) calendar days from the date of approval of the contract by the
appropriate signatories. All notices called for by the terms of the contract shall be

effective only at the time of receipt thereof by the successful Bidder.
Protest Viechanism

Decisions of the BAC in all stages of procurement may be protested to the HoOPE in
accordance with Section 83 of the IRR.
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Section lll. Bid Data Sheet

Notes o the Bid Data Sheet
This Section is intended to assist the Procuring Entity in providing specific information
relative to vorres,,ondmg clauses in the ITB mf"udeﬂ in Section !l Instructions to Bidders,

and has to be Plbpdlbu for each bpﬁblllb PIUCUIBH- it

The Procuring Entity should specify in the BDS the infarmation and requirements relevant.
to the circumstances of the Procuring Entity, including procurement processing details; the
apphcable rules regarding bid price and currency; and the bid evaluation criteria that will
apply to the bids. in preparing Section iii, the foliowing aspects shouid be checked:

a) Information that specifies and complements provisions of Section Il. Instructions to

Bidders-must-be incerporated; and

b) Amendments and/or supplements, if any, to provisions of Section Il. Instructions to
Bidders as necessitated by the circumstances of the specific procurement, must
also be incorporated.
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Bid Data Sheet

ITB Clause
The Procuring Entity is LGU-PASUQUIN.
&l The Project title is Construction of San Isidro Slope Protection.
The identification number of the Contract is MGPIN 2026 - 06 — 145.
2 The Funding Source is:
2.1 The GOP through the source of funding as indicated below for 2026 in
the amount of Php 999,934.69.
2.2 The source of funding is:
LGUs, the Annual Budget, as approved by the Sanggunian
a.1 No further instructions.
52
Bidding is restricted to eligible bidders as defined in ITB Clause 5.2.
5.4
Contracts similar to the Project shall be those described as follows:
Note: Similar category is based on DPWH Department Order 117 Series
of 2017.
-
No further instructions.
8.1 “Subcontracting is not allowed.”
8.3
“Not applicable.”
8.4
“Subcontracting is not allowed.”
9.1 The Procuring Entity will hold a pre-bid conference for this Project on June
24, 2026 at 8:30 A.M. located at 3rd Floor, Mayors Session Hall,
Municipal Building, Pasuquin, llocos Norte.
10.1 The Procuring Entity’s address is:
LOCAL GOVERNMENT UNIT (LGU) - PASUQUIN
Mabharlika Highway, Barangay #01 Poblacion, Pasuquin, llocos Norte
(077) 670-0189
12.1(h)(ii) The minimum work experience requirements for key personnel are the
following:
Key Personnel General Experience Relevant Experience
Project Engineer (1) 5 years 5 years
Materials Engineer (1) 5 years S years
Const. Foreman (1) 5 years 5 years
Skilled Laborer (3) 5 years 5 years
Laborer (6) 5 years 5 years
44
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The minimum major equipment requirements are the following:

12.1(h)(iii)
Equipment Capacity Number of Units
124 The ABC is Php 999,934.69. Any bid with a financial component exceeding
this amount shall not be accepted.
14.1 The bid prices shall be quoted in Philippine Peso.
14.3 Payment shall be made in Philippine currency.
15.1 Bids will be valid for 120 calendar days from bid opening.
16.1 The Bid Security shall be in the form of a Bid Securing Declaration, and
choose at least two (2) from any of the following:
1. The amount of not less than Php 19,998.69 (2% of ABC), if bid
security is in cash.
2. The amount of not less than Php 49,996.73 (5% of ABC) if Surety
Bond.
16.2 The Bid Security shall be valid until 720 days.
16.3 Substitution of the bid security is not allowed.
19 The address for submission of bids is BAC Office,3" Fioor, Municipal
Building, Pasugquin, llocos Noite.
The deadline for submission of bids is July 06, 2026 at 8:30 A.M.
215 “No further instructions.”
22.1 The date and time of bid opening is July 06, 2026 at 8:30 A.M.
The place of bid opening is 3 Floor, Mayors Session Hall, Municipal
Building, Pasuquin, llocos Norte.
22.2(b) "Not applicable".
25.3 (b)(i)

The quaility component shail be assessed on the basis of criteria with
corresponding numerical weights, which may include qualitative,
environmental, or social aspects linked to the subject matter of the contract.
These may include any or a combination of the following:

a) Quality and technical merit, including technical competence and a
credible track record;

b) Aesthetic and functional design and characteristics;
c) Approach and methodology;
d) Accessibility;

e) Tools and equipment;

f) Social, environmentai, economic, and innovative characteristics;

45
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g) Organization, qualification, and experience of employees or staff
assigned to perform the contract;

h) Ongoing contracts and work commitments;

i) After-sales service and technical assistance:

i) Delivery conditions, such as delivery period and delivery process;
k) Disposal measures; or

Other relevant criteria in relation to the subject Goods or
Infrastructure Projects to be procured.

25.3 (b)(iii) “Not Applicable”

25.3(b) “Not Applicable”

25.3 (c)(i) “Not Applicable”

25.5 (a)

Partial bid is not allowed. The infrastructure project is packaged in a single
lot and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

25.5 (b) Bid correction is not allowed.

256 No further instructions.

26.1 “None.”

29.3(f) Construction schedule and S-curve, manpower schedule, construction
methods, equipment utilization schedule, construction safety and health
program approved by the DOLE, and Program Evaluation and Review
Technique (PERT), Critical Path Method (CPM) or other acceptable tools of
project scheduling.

30.2 “Not applicable”

30.3

The Performance Security shall be in the form

1) The amount of not less than Php 299,980.41 (30% of ABC), if
performance security is Surety Bond.




Section IV. General Conditions of Contract

Notes on the General Conditions of Contract

The GCC in Section IV, read in coniunction with the SCC in Section V and other documents
listed therein, should be a complete document expressing all the rights and obligations of
- the parties. .

Tha (2O harain chall nnt ha altarad Anv chanoace and cnmnlamantans infarmatinn whicrh
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| may be needed shall be introduced only through the STT in Section V.
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1)

2)

S &

General Terms

In this Contract, the following terms shall be interpreted as indicated:

T

13

—_
s

The intended Compietion Date refers to the date specified in the SCC when
blom Navbem abas in ~rsimom b Al bm by o T s e B N O O N Tlaoa sombammalaal
ue voliuaviul C')\})CL/D:U w liave WIIIPICICU Ui VYUIRS. 1112 Ieaeu
Completion Date may be revised only by the Procuring Entity by issuing an
extension of time or an acceleration order.

Thie Procuring Entity is ihe paily who empivys ihe Contracior o cany oui ihe
Works stated in the SCC.

The Site is the place provided by the Procuring Entity where the Works shalll
be executed and any other place or places which may be designated in the
SCC, or notified to the Contractor by the Procuring Entity as forming part of the

Qi
ILC.

The Stait Date, as specified in the SCC, is the dale when the Coitractor is
obliged to commence execution of the Works. It does not necessarily coincide

with any of the Site Possession Dates.

Work(s) refer to the Permanent Works and Temporary Vvorks to be executed
by the Contractor in accordance with this Contract, including (i) the fumishing
of all labor, materials, equipment and others incidental, necessary or
convenient to the complete execution of the Works; (if) the passing of any tests
before acceptance by the Procuring Entity; (iii) and the carrying out of all duties
and obligations of the Contractor imposed by this Contract as described in the
SCC. Inlinewith thg%’ T,e.rnpcl ns \\iorlee ara o %des{gp'ad anngtn _n's{:t:ml7 and

Uy TV Tane AAR“E TG, DTTIOL U noa (=it

installed by the Contractor that are needed for construction or installation of the
Permanent Works, which are subsequently removed.

Interpretation

L%
1

2

i

!\')
w

irrirterpretirg the Corditiorss ol Curtiract; sirguien diso rearss plural, rrale gisu
mMmAanrne famala Ar nairdar and tha athar o Ara inA LinaAdinm~e havun na
(IICAr O IS Ui ICULCT, AN A I U Iicr VVG()( AT IUr 4. rrcauuryc IAve 11V
significance. Words have their normal meaning under the language of this
Contract unless specifically defined. The Procuring Entity will provide

instructions clarifying queries about the Conditions of Contract.

It sectional completion Is specified In the SCC, reterences in the Conditions ot
Contract to the Works, the Compietion Date, aind the intended Compietion Date
apply to any Section of the Works (other than references to the Completion Date

nd Intended Completion Date for the whole of the Works).

o)

The documents forming this Contract shaii be interpreted in the foiiowing order
of priority:

a) Contract Agreement;
b) Bid Data Sheet,;
C) ‘instructions to Bidders;

d) Addenda to the Bidding Documents;
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e) Special Conditions of Contract;
f) General Conditions of Contract;
g) Specifications;

h) Bill of Quantities; and

i) Drawings.

Governing Language and Law

3.1 This Contract shall be interpreted in accordance with the laws of the Republic
of the Philippines.

3.2 This Contract has boen exscuted in the English language, which shall be the
binding and controlling language for ail matters relating to the meaning or
interpretation of this Contract. Aill coirespondence and Othel’ docuimeints
pertaining to this Contract which are exchanged by the parties shall be written
inm Enrlich
it i IHIIOI 1.

Communications

Communications between parties that are referred to in the Conditions shall be

effe

ctive only if made in writing. A notice shall be effective only when it is received by

s 3

the concerned party.

5.2

9.3

]

N

Onthe date specified in the SCC, the Procuring Entity shall grant the Contractor
possession of so much of the Site as may be required to enable it to proceed
with the execution of the Works. If the Contractor suffers delay or incurs cost
from failure on the part of the Procuring Fntity to give nossession in accordance

With e tenTs ol s clause, e Procurning ety shatl give the Cortractor a

Contract Time Extension and certify such sum as fair to cover the cost incurred

which sum shall be paid by Procuring Entity. :

If possession of a portion is not given by the date stated in the SCC Clause 1.3,

tha Drn(\l lr|nr'1 I:hh'hl \u||| hc Haamad h'\ ha\la Holo\/crl +ho efaﬁ r\F H’\o rola\lahi'
e v y Nl 1 iINeNA y L N VLAl L

activities. The resuttlng adjustments In contract time to address such delay shall

UU i dbbUlUdl e Wilh \.1\.0\.: \JldUbE "-F’-}

The Contractor shall bear all costs and charges for special or temporary right-
of-way required by it in connection with access to the Site. The Contractor shall
also provide at its own cost any additional facilities outside the Site required by

it FAar i imaa AF A \AlAr
L Tor }JUIPUDCO O i€ vvOIkS.

shait aliow Procuring Entity and aiy person authorized by
the Procuring Entity access to the Site and to any place where work in
connection with this Contract is being carried out or is intended to be carried

51



6)

7)

< \

The Contractor’s Obligations

6.1

»
P

6.3

o
i

6.6

6.7

68

6.9

»
-
o

The Contractor shall carry out the Works properly and in accordance with this

("r\h{'rar\'l’ Thn ("r\n'l-rar\{'r\r ehall nrn\llHo a” it lr\ar\uou'\h Iahr\r l\ﬂoforlole Dlant
AL ILE ANVL o N1 ILE AN r-/ V NN l AN\ IYILALNA ] ILA ] AL I

and Contractor's Equment which may be requlred All Matenials and Plant on
DIIU S lel Ub‘ UUUIIICU I.U L)U U l\: ]JI U}JBlly Ul l] e T'IUL:UIH Ig l:l lllly

o Onntrantar ehall
~ NSNS LTS 2 1

O

ommence execution of the Works on the Start Date and

shall carry out the Works in accordance with the Program of Work submitted
by the Contracior, as updated with the approvai of the Procuring Entity, and
complete them by the Intended Completion Date.

The Contractor shall be responsible for the safety of all activities on the Site.

The Contractor shall carry out all instructions of the Procuring Entity that comply

wiith tho -:r\r\llr\alf'\la la\ue \uhora tha Qlfn |c~ Inrvzirorl
YV ILE D LY INe HH AINe 1WA VI LN NI

fem AtAr abal Lo o
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Personnel, as referred to in the SCC, to carry o

S
The Procut ring Entity wrill aprﬂu 8 AamMy Nronn lacement nf kov Nnaren
or
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only if their relevant qualifications and abilities are equal to tter than those
of the personnei iisted in the Scheduie.

If the Procuring Entity asks the Contractor to remove a member of the

ontractor's staff or work force, for justifiable cause, the Contracter s hall
ensure that the person ieaves the Site within seven (7) days and has no further
connection with the Work in this Contract.

During Contract implementation, the Contractor and its subcontractors shall
abide at all times by all labor laws, including child labor related enactments,
and other refevant rules.

The Contractor shall submit to the Procuring Fntity for consent the name and
particulars of tie persor authorized o TecEive “Ts‘rm,uons o el of te

Contractor
AT LA

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Procuring Entity between the dates given in the
schedule of other contractors particularly when they shall require access to the

Citm  Tha Canmtrantar ablhall Alan mrauida fanilitinag Aand oansinaa £o r A A i
Site. 1ne Uonuacicr snan auso MUV IuT faciiities ang senvices ior tnem UUIIIls

this perlod The Procuring Entity may modify the schedule of other contractors,
and shaii noury the Contractor of any such modification thereto.

Shnr A mothinoy f hictnrinast Ar sroct Ar f cinnifinant

n nthor b
S Ui m yluiinily Ui historical o1 other interest or of Sigriniuan it Vaiue

unexpeotedl discovered on the Site, it shall be the property of the Procuring
Entity. The Contractor shaii notify the Procuring Entity of such discoveries and
carry out the Procuring Entity’s instructions in deahng with them.

he

Subcontracting

%

Unless otherwise indicated in the SCC, the Contractor shall not subcontract

nartinne nf +ha \AlArle ha\/nnr\l tha ho:arr\ah'famn enanifiad in nne ("lauoo Q 4 H"
VV'LI\JI I W INe ¥ ¥\ ] N INA L I r-/ Nl NN ||.u3 V\J\Illl\/\-‘ ni .

suboontractlng IS allowed the arrangement mcludlng the t|m|ng tor submission
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For subcontracting arrangements, the following rules shall apply for both
locally-funded projects and to projects financed through Official Development
Assistance, except those covered by treaty, or international, or executive

Arranrearta:
GglCCI HITI Lo,

b)

c)

O
—

S

f)

T sae oMo i e e ] PR gy -l Ll o - cmdhonn md - i
1Ne SupCoinatieu pPuiliull Ul uie Cullitauvl siiall
approval of the HoPE and the following conditions:

i) The subcontracted portion shall not exceed fifty percent (50%),
or a different percentage on a per project basis as approved by
the GPPB. The threshold percentages fixed herein shall be
subject to the periodic review and adjustments as may be
deemed appropriate by the GPPB; ana

1)) The subcontracted portion shall be limited to components that

are not deemed "significant or material" to the project as

E s e

determined by the Procuring Entity.

Subcontracting arrangement, if allowed, including the time of
submission of the eligibility documents of the subcontractor, shall be
disclosed in the Bidding Documents;

same eligibility docuimernts as the generai contractor.

51
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7
g
the eligibility of the general contractor for the procurement project. In
such case, the portion intended fo be subcontracted to the ineiigibie

subcontractor shall be assumed by the general contractor,

The general contractor shall remain liable for the subcontractor's
actions, defaults, delays, and negligence;

Tha Aanaral aantrantar and tha arihanntrastarara nhlinad +A ~armnhy asith
1IN 3\4I e GAL AT T LAV AT WAL INA LT I WA ILELANV LWL WAL uunsvu [RWpNe A0 lr-/l’ yviIL

the provisions of the contract and shall share fiability, jointly and
severally, if cases of vioftion of safety standards or other iaoor
standards insofar as the subcontracted portion is concerned; and

For purposes of post-qualification in accordance with its objective and
process under the iRR, the vaiue of the entire compieted and accepied
Project, including the subcontracted portion, shall be credited as
experience of the general contractor. In the case of the subcontractor,
the following rules shalt apptly:

d percent
sted -pertion-of the preject

P AT T

i) The subcontractor shall get credit for one hundre
{100%)-of -the value -cf the :

wl

performed;

i) Subcontractors shall be eligible to concessional windows of GFls
that treat receivables from the government as loan security; the
receivables of subcontractors due from their general contractor

Al cirnilarkhs lha Aaanamtad A lanm aasiiribs bas DT la: AmA
Siici Siidily WS aUUTULTU Ao 1udil STUUlILly by W1 1o, ciid

53



8.1

o
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8.4

i &

iii) Contract performance monitoring, such as the use of CPES,
among others, shall also be mandatorily applied to the work
experience of the subcontractors.

Advance Payment

The Procuring Entity shall make an advance payment on the Contract Price to
the Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price to be made in lump sum or, at the most, two installments

Annnrdine fa o anhadiidla Armanifind in Hha SO0
auvul v I\:J W oul ITUUIT UVCUHIC\J HiUIT W
bn il PP AT T ESEE gy hagty BT Lo S TR A ) . samm e o
(e advar fayireric st @i e imade Orny upurt.
Written request of the contractor which sha!l form part of the contract

i) Submission of an irrevocable standby Letter of Credit of equivalent value
from a bank as confirmed by the Procuring Entity; a bank guarantee; or a surety
bond callable upon demand issued by a duly licensed surety or insurance
company, at the option of the Procuring Entity.

e e 2 2

deductions in amounts equivalent to the percentage of the total contract price
that corresponds to the value of the advance payment granted.

The advance payment shall be recovered from the Contractor through

Once a month, Contractors may submit documents, such as Monthly
Cert'ificates,g to show the progress of partial compietion of a project. Tne
Contractor may reduce its standby letter of credit or guarantee instrument by
ihe amounts refunded by the Monthiy Certificates, or any equivaient document
subject to auditing and accounting rules, in the advance payment.

9) Progress Payments

9.1

Once a month, the Contractor may submit a statement of work accomplished
(SWA) or progress billing and corresponding request for progress payment for
work accomplished. The SWA should show the amounts which the Contractor
considers itseif to be entitied to up to the end of the month, fo cover (i) the
cumulative value of the Works it executed to date, based on the items in the

Bill of Quantities, and (i} adjustments made for approved Variation QOrders
executed Alternatively, the Procuring Entity may require in the Bidding
Documents that the SWA or progress billing and the corresponding request for
progress payment may only be submitted upon actual completion of the

Infrastructure Project or a specific portion, segment, milestone or phase

)

¢~ D At T m~ima ~r aball Al
SHMT T CL Y iecs SIarnn of

P ty Gje C a S
certifv the amount to be paid to the Contractor as progress payment.
174

v

and equipment delivered cnsite but not yet incorporated in the Works shall not
be included for payment, except as otherwise stipulated in the SCC.

9 Commission on Audit (COA) Circular 2012-001.
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9.4

9.5

< , e

The Procuring Entity shall deduct the following from the certified gross amounts
to be paid to the Contractor as progress payment:

) A nt lative ualiis af tha winrle nroaviot wehs rartifiad and naid far

MI NS NAL 1 INAIALI Y N VAOAI AN, VT LI AAASAREN './l\./vlvuuly AN LI INANA LA INA r./ulu [ I

[ Darimam ~F Hha ashinman o rnmimd b lnm A A A
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c) Retention money in accordance with the conditions of the contract

_n IR B I B o T e Y

uj AITOUITL 1O covel umnu-pal Ly HaiLeS.

e) Amount o cover uncorrected discovered defects In the VVOIKS.

Mms fmn s inta abeall b n PR FRPPI SN B PRl PN TR ST v et B O N P NTIETEN P o o
f_ayl NS Siiail ve aujubu:u Uy ucuuLtLl |H i<l I I S 101 auval ive

= THouUnIL
payments and retention. The Procuring Entity shall pay the Contractor the
amaunts certified by the Pracuring Entify within fwenty-eight (28) days from the
date each certificate was issued. No payment of interest for delayed payments
and adjustments shall be made by the Procuring Entity.

The first progress payment may be paid by the Procuring Entity to the
Contractor, as indicated in the SCC; Provided, That at least a percentage of
the \Works has been accomptished as certified by the Frocuring Entity anc as
indicated in the SCC.

ltems of the Works for which a price of “0” (zero) has been entered will not be

paid for by the Procuring Entity and shall be deemed covered by other rates
and prices in the Contract.

10) Payment Documents

101

10.2

10.3

]
N

K ok . ol " 10
Subject to existing accounting and auditing rules and regulations,  the
NeimbrmAbme alisll ol i it i~~~ i

Loritaclul siiaill SuUMIie w v

estimated value of the work executed less the cumulative amount certified
previously

The Procuring Entity shall check the Contractor's monthly statement and certify
the amount to be paid to the Contractor.

The value of Work executed shall:
a) be determined by the Procuring Entity;

b) comprise the value of the quantities of the items in the Bill of Quantities
completed; and

TSI TIPS ~bs A

~ i F A
ra IJIC'VIUUG cTrunuale vi

1

10 coA Circular No. 2012-001.
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11)

Retention

11.1

11.2

11.3

11.4

The Procuring Entity shall retain from each payment due to the Contractor an
amount equal to a percentage thereof using the rate as specified in GGC
Clause 11.2. The said amount will serve to guarantee indemnity for
uncorrected discovered defects and third-party liabilities arising from this
Contract. This retention money shaii be utifized if the contractor fails to repair
the discovered defects. Should the retention money be insufficient, the PE may
forfeit the performance security, which may ultimately lead to the termination of

the contract.”

Progress payments are subject to retention of ten percent (10%) referred to as
the retention money. Such retention shall be based on the total amount due to
the Contractor prior to any deduction and shall be retained from every progress
i~ vt 1 oadil Fifk s mAranmt (N0 ~AF Han vimliin ~AF Hha \AlAarlia An AatAarmaimad s
]\JC{yIHCl I e I||Ly VCIUCI n \\JU IU) Ol UiIT vaiuc vl u1c vvul no, Ao UoLTHi i Ieu uy

the Procuring Entity, are completed.

If, after fifty percent (50%) completion, the work is satisfactorily done and on

schedule, no additional retention shall be made; otherwise, the ten percent

(10%) retention shall be imposed, which may be decreased to 5 percent (5%)
12

by the Procuring Entity pased on justifiabie causes.

The total retention money shall be due for release upon final acceptance of the
Works. The Contractor may, however, request the substitution of the retention
money for each progress biiiing with irrevocabie standby Letters of Credit from
a bank, bank guarantees or surety bonds callable on demand, of amounts
equivalent to the retention money substituted for .and acceptable to
Govermnment: Provided, That the project is on schedule and is satisfactorily
undertaken. Otherwise, the ten (10%) percent retention shall be made. Said
irrevocable standby ietters of credit, bank guarantees and/for surety pbonds, to
be posted in favor of the Government shall be valid for a duration to be
determined by the concerned implementing office/agency or Procuring Entity
and wiii answer for the purpose for which the ten ('t0%) percent retention is

irmtarmAad i fn Amaor: mAmrrantad Aiaansuarad Aafanto oA $hnirA H 1

; s lim nilid
intended, /.e., (© CoveT uncoifetied discovered defects and thifa party iaoniies.

On completion of the whole Works, the Contractor may substitute retention
money with an “on demand” Bank guarantee in a form acceptable to the
Procuring Entity.

12)  Performance Security

121

Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity, but in no case later than the signing of the contract by both
parties, the winning Contractor shall furnish the performance security in any of

tHhA FArmna mraanaribhad im ITD Claiica A i rAalatinm ta BRAE Olaiina 20 D and 301 3
LIS OO pPITOvIiIveU T 1T RS ClaUust SU N ICiIauGii 10 s ITUDT YU £ Tl U JU. Y.

i

i Supreme Court rulings (e.g. New Bian Yek Commerecial, Inc. vs. Office ofthe Ombudsman, et. al., GR No. 169338[2009], and
Tondo Medical Center vs. Rante, G.R. No. 230645 [2019] have affirmed this purpose, stating that retention money is a form of
securily to ensure the satisiaciory compietion of works and Lo cover any defecis ur thitd-parly ciaims thal may arise ailer pryject
compiétion.

12 gection 71.2.8 of the IRR.
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12.2 The performance security posted in favor of the Procuring Entity shall be
forfeited in the event it is established that the Contractor is in default in any of
its obligations under the contract.

123 The performance security shall remain valid until issuance by the Procuring
Entity of the Ceitificate of Finai Acceptance. in case ihe peronmance ecurity
issued is valid for a specific period shorter than the term of the contract,
including the defects liability period, the same shall be renewed of extended as
often as necessary and immediately submitted to the Procuring Entity. In case
of approved contract time extensions, the Contractor shail cause the exiension

of the validity of the performance security to cover the said extensions.

12.4 The performance security may be released by the Procuring Entity after the
issuance of the Certificate of Final Acceptance; Provided, That the Procuring
Entity has no claims filed against the performance security.

17% The Contractor shall post an additional performance security tollowing the
amount and form specified in iTB Clause 30 o cover any cumulative increase
of mare than ten percent (10%) over the original value of the contract as a result
of change orders, extra work orders and supplemental agreements, as the case

may be.

126 In case of a reduction in the contract value or for partially completed Works
under the contract which are usable and accepted by the Procuring Entity the
use of which, in the judgment of the implementing agency of the Procuring
Entity, will not affect the structurai integrity of the entire project, the Procuring
Entity shall allow a proportional reduction in the original performance security,

provided that any such reductien is-mere-than ten peroent {40%) and that the

L e
aggregate of such reductions is not more than fifty percent (50%) of the original
performance security.

127 Unless otherwise indicated in the SCC, the Contractor, by entering into the

CAntract with the Prociring Entihy acknowledoes tha rinht nf the Pracurino
Contract with the Procuring =ntily, aCcnNOWISCGeS NC DGt L WiT miviwiny

Entity to institute action pursuant to Act No. 3688"'3'against any subcontractor
be they an individual, firm, partnership, corporation, or association supplying

the Contractor with labor, materials and/or equipment for the performance of

this Contract.

13)  Detailed Engineering and Site Investigation Reporis
131 The Contractor, in preparing the Bid, shall rely on all Site Investigation Reports
referred to in the SCC_supplemented by any information obtained by the
Contractor.

-
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any engineering StL(‘i\]l made which estahlishes the technical \/iabi[it\f/ of
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the project and conformance to land use and zoning guidelines prescribed by
existing laws. The findings contained in the feasibility study, if undertaken for
the project, shall be examined. If, in the course of this exercise, it is found that

ArmanArmante wianilA e Aacirahia in the i i i
QITICT I T e T LD YPAUURA M MU DHT UMY T LI dCS:gn St srncinal foaturcs

Andarda AF
QU Ut TV VA v Uidiie D,

as proposed, specific recommendations for such changes shall be supported

13 Also known as "An Act for the Protection of Persons Furnishing Material and Labor for the Construction Of Public Works”.
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15)

L) ¢

by detailed justifications, including their effects on the cost, and the economic
justifications, if necessary.

)

f) Preparation of |echnical Specifications;
g) Preparation of Quantity and Cost Estimates;
h) Preparation of Scope of Work;

). Prenaration of Proposed. Construction .S

s LT

chedule (and estimated Cash
Flow for projects with Schedule over six (6) months;

«

jy Preparation of Site or Right-of-Way Plans including Schedule of

Acquisition;
LA Dranaratinn nf | Filihs Dalanatinn Dlan:
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m) Environmental Impact Statement for critical project, as defined by the

Lo i it

Department of Environment and Natural Resources;

n) Preparation of minimum requirements for a Construction Safety and
Health Program for the project being considered;

o) Value Engineering Studies; ana

p) Preparation of repart on asset climate hazards, risk assessment, disaster
response strategies, and readiness planning.

13.4 Work under detailed architectural and engineering design shall include, among
others, the items stated in Section 8.3 of the IRR.

irancac and Darmite
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The Procuring Entity may, if requested by the Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.

Contractor’s Risk and Warranty Security

A5 4 =
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i e 15 C P -Ccommenced up aClep@ance, the
Contractar shall assume full responsibility for any damage or destruction of the
works, except those occasioned by force majeure; and the safety, protection,

security, and convenience of its personnel, third parties, and the public at large,

n
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as well as the works, equipment, installation and the like to be affected by its
construction work.

The defects liability peried for infrastructure orcjects shall be one (1) year from
project completion up to tinal acceptance by the Procuring Entity. During this
period, the Contractor shall undertake the repair works, at its owin EXperise, of
any damage to the VWorks on accournt of the use of materials of inferior quality,
defects in the construction, or due to any viclation of the terms of the contract,

within ninety (90) calendar days from the time the HoPE has issued an order
to undertake repair. In case of failure or refusal to compiy with this mandate,
the Procuring Entity shall undertake such repair works and shall be entitled to
full reimbursement of expenses incurred therein upon demand.

The defects liabiiity period shaii be covered by the performance security of the
Contractor required in Section 68 of the IRR, which shall guarantee that the
Cnntractor parfnrmc ite rmennncibiliting %%ai‘_;ed ':ﬂ i - @ o Cb‘uge '1.54 llnlacg
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otherwise indicated in the SCC, in case the Confractor fails to comply with the
preceding paragraph, the Procuring Entity shall forfeit its performance security,
subject its properties to attachment or gamishment proceedings, and may

impose the appropriate penalty under Sections 99. 100, and 101 of the IRR. Al
payables of the GoP in its favor chall be offset to recover the coste.

Al laa ol oo~ il Far U s abs 1rn] Mafanta Py
Sran ue 1 ICQ[JUI isioie 1O ouusLurar LCIcuLS, LT,
r deficiencies in one or more key structural elements of
the project which m ead to structural failure of the completed elements of
structure, or “Structural Failures,” i.e., where one or more key structural
eiemenis in an infrastructure faciiity faiis or coiiapses, thereby rendering the
facility or part thereof incapable of withstanding the design loads, and/or
endangering the safety of the users or the general public:

mav |
ay lead 10 stfuciuia e elements

a) Contractor — Where Structurai Defects or Failures arise due to fauits
attributable to improper construction, use of inferior quality/substandard

materials, and apy viclation.of the contract plans. and specifications; the

S S Fer ST Toivre

Contractor shall be held liable;

b) Consultants — Where Structural Defects or Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook

PR N Ta i lat e I~ e =T & rimimm Far Haa meaia At Al lha bald linlkla-
LUl It uvuvt QUVCIVIDIUII vl uic PIUJCLIL Jriatl T 1ITiu nawic,

G Procuring Entity’s Representatives or Project Manager or Construction
Managers and Supervisors — The project owner's representative,
project manager, construction manager, and supervisor shall be held

J b}
liable in cases where the Structural Defects or Failures are due to their
willtul intervention In altering the designs and other specitications;
negligence or omission in not approving or acting on proposed changes
to noted defects or deficiencies in the design and/or specifications and
the use of substandard construction materials in the project;

d) Third Parties - Third Parties shall be held liable in cases where
Structural Defects or Failures are-caused by work-undertaken by them
such as leaking pipes, diggings or excavations, underground cables
and electrical wires, underground tunnel, mining shaft and the like, in
which case the applicable warranty to such structure should be levied
to third parties for their construction or restoration works; and

63
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e) Users - In cases where Structural Defects or Failures are due to abuse
or misuse by the End-User or Implementing Unit of the constructed
facility and/or non—compliance by a user with the technical design limits
ArmAlar imbanAAad mieesaaa AF HhhA anrman thanm tha tioar ~
al izl el AT 'JUIVUDU Ul LT SaAanie, il 1 LI UoT! U

held liable.

ArmAanrnad alhall e
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155 The warranty against Structural Defects or Failures, except those occasioned
by force majeure, shall cover the period specified in the SCC reckoned from
the date of issuance of the Certificate of Final Acceptance by the Procuring
Fobidr ¢ Mm Han At [ R R T o cermrrmimd s abaall Llracasios m mrmimliaA Aot s
=1 ILILYA U uic vu it niail i, Suut | ywaiiai Il.y Jriall HRTSWIDT VT O}JPHCU GHGII 1SL v
structural defects for instances that pertain to faults or deficiencies in non-load
bearing components or finisnes of the Project, such as minor cracks, ieaks, or
defects in workmanship or materials, which do not affect the stability or safety

of the structure but may impact its appearance, functionality, or usability.

156 o quarantee that the Contractor shall pertorm its responsibilities, it shall be
required to post a warranty security, which shall be stated in Philippine Peso,
in the form chosen by the Procuring Entity in accordance with the following
schedute:

B Amount of Warranty Security
Eorm-of Wamanty Notless thanthePercentage
(%) of Total Contract Price

(a) Cash or letter of credit issued by bank;
Provided, however, that the letter of
credit shall be confirmed or
authenticated by a local bank, i

issued by a foreign bank.

Five Percent (5%)
| For biddings conducted by LGUs, the
Letter of Credit may be issued by
other banks certified by the BSP as
autharized to issue such financial
instrument.

(b) Bank guarantee confirmed by bank

For biddings conducted by LGUs, the
bank draft/quarantee may be issted Ten Percent (10%)

sl i o i Lo okl o Al RO
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instrument.

{c) Surety bond callable upon deman
issued by GSIS or any su b
PR _y A s _y J:Le_ty or_ Thirty Percent (30%)
insurance coinpaily auly ceitlied Ly : :

| the Insurance Commission | =l

(1

cr

15.7 The warranty security shall be stated in Philippine Peso and shall remain
effective within one (1) year from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of the

said one (1) year period. This one (1) year pericd shall cover both structural
and non-structural defects or failures; Provided, That in cases of structural
defects or faiiures, warrarties beyond the one (1) year period shaii be subject
to applicable laws, rules, and regulations such as the New Civil Code of the
Philippines.
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In case of structural/non-structural defects or failure occurring during the
applicable warranty period provided in GCC Clause 15.5, the Procuring Entity
shall undertake the necessary restoration or reconstruction works and shall be

Artitlad +a Fodl raimabs irmmramnt s Hha markina farimA da A linhkia fAr AvimAarmona
chnuuca (G tun IcinnivuIoTiiiei i My uic paiuco TOUNQ Lo T OIS 1Ul TAPTI DTS

incurred therein upon demand, without prejudice to the imposition of
adminisirative sanctions as prescrioed by RA No. 12008 and without prejudice
to the imposition of civil and criminal sanctions as provided under applicable
laws against the responsible persons as well as the forfeiture of the warranty

security posted in favor of the Procuring Entity.

16)  Procuring Entity’s Risk

161

From the Start Date until the Certificate of Final Acceptance has been issued,
the following are risks of the Procuring Entity:
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(excluding the Works, Plant, Waterials, and Equipment), which are due
io:

i) any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the Works; or

I Af atatidans Aiths Ar intarfaran varith
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legal night by the Procuring Entity or by any person employed or
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e Works, Plant, Materials, and Equipment to

the extent that it is due to a fault of the Procuring Entity or in the

Procuring Entity’s design, or due to war or radioactive contamination
directly affecting the country where the Works are to be executed.

17) Insurance

v iFdk
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The Contractor shall, under its name and at its own expense, obtain and

Airtain far thoe diiration of thie CAntrant tha fallawina inclirancs covyerage:
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Infrastructure Projects, as applicable;

b) Transportation to the project Site of Equipment, Machinery, and
Suppiies owned by the Contractor,

) Personal injury or death of Contractor's employees, and
d) Cormprehensive insurance for third party liability to Contractor’s direct
or indirect act or omission causing damage to third persons.

The Contractor shall provide evidence to the Procuring Entity that the
insurances required under this Contract have been effected and shall, within a
reasonable time, provide copies of the insurance policies to the Procuring
Entity.

ontractor shall notify the insurers of changes in the nature, extent, of
proaram for the execution of the Works and ensun the adequacy of th

the terms of this Contract and shall

e execution of th rh
insurances at all times in accordance with



17.4

17.5

17.6

W 5t

produce to the Procuring Entity the insurance policies in force including the
receipts for payment of the current premiums.
The above insurance policies shall be cbtained fromany re

Vs 1IN AL IV rJV|IVI\I At 1
company approved by the Procuring Entity.

If the Contractor fails to obtain and keep in force the insurances referred to
herein or any other insurance required to be obtained under the terms of this
Contract, the Procuring Entity may obtain and keep in force any such
insurances and pay Such premiums as may oe necessary for the purpcse.
From time to time, the Procuring Entity may deduct the amount it shall pay for
said premiums inciuding twenty five percent (25%) therein from any monies
due, or which may become due, to the Contractor, without prejudice to the
Procuring Entity exercising its right to impose other sanctions against the

Contractor pursuant to the provisions of this Contract.

In the event the Contractor fails to observe the above safeguards, the Procuring
Entity may, at the Contractor's expense, take whatever measure is deemed
necessary for its protection and that of the Contractor's personnet and third
parties, and/or order the interruption of dangerous Works. In addition, the
Procuring Entity may refuse to make the payments under GCC Clause 9 until
the Contractor complies with this Clause.

The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand, with a
new policy issued by a new insurance company acceptable to the Procuring

Ctihs FAar ams nf tha fallawina arnn inAe-
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)] become bankrupt;
i) beein placed Under feceivership of uinder a manageimnent
committee;
iii) been sued for suspension of payment;
iv) been suspended by the Insurance Commission and its license
A anmans in hicinace ar ite antharihs ta iselie inguirance nnliniae
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has been cancelled; or
V) Where reasonable grounds exist that the insurer may not be

able, fully and promptly, to fulfill its obligation under the
insurance policy.

18) Liquidated Damages

18.1

18.2

When the Contractor fails to satisfactorily complete the Works under the
contract within the specified contract duration, inclusive of duly granted time
extensions, if any, the Contractor shall be liable for liquidated damages in an
mvmnmt tmd A inl o A lanat Ana bbb A AN AF Arma maraoe + FAOI/N ~AF dnmn At ~AF
atnuunic cqucu U dL icastw viic-ien it \ HHiv) vl ULic PCIUCI LY 1 /U} Ul LT vudL Ut uic

unperformed portion of the Works for every day of delay.

In computing liquidated damages, the Procuring Entity shall determine the
usability of the project. A project or a portion thereof may be deemed usable

00
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when it starts to provide the desired benefits as certified by the End-User or
Implementing Unit and approved by the HoPE.

. §
w
w

To he entitled to liguidated damages, the Procurin

prove that ithas incurred actual damages. Such amount shall be deducted from
ary money dug, of which may becoime due he U

collected from the retention money or other securities posted by the Contractor,

i =
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¢
or a combination thereof, whichever is convenient to the Procuring

At haus tn
AL LAV, WS

i8.4 incase the totai sum of iiguidated damages reaches ten percent {10%) of the

total contract price, the Procuring Entity may rescind or terminate the contract,
without prejudice to other courses of action and remedies available under the

; o
circumstances.

185 If the Intended Completion Date is extended after liquidated damages have

been paid, the Procuring Entity shall correct any overnayment of liquidated

damages by the Contractor by adjusting the next payment schedule.
19)  Settlement of Disputes

19.1 Any dispute arising from the implementation of a contract covered by the Act

and tha IR chall Arimarihy ha racnhisA and cattlad Aaminahhs by midozal
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consultation or ag reement.

192 In case of failure to settle the dispute amicably, the parties may mutually agree
in writing to resort to other modes of alternative dispute resolution (ADR) to
promote efficiency in the procurement process. Accordingly, they are

At irnmad $n anlant Hha et Avnaditiaiia maada AF AMD oy imilaalA
SNChuicyou W svicut Uic 1110l TAPTUILIVUS TTHUWT Ul ALY avaliavic.

¥ arbitration is chosen as the ADR method, this shall be incorporated as
provision in the contract and referred to the Arbitrator specified in the SCC.

.

a

19.3

If the dispute remains Lnresolved after exhausting the remedies nrovided

above, it may e subrritied 1o ottrer forms of ADR, such as Trediation,
conciliation, early neutral evaluation, mini-trial, or any combination thereof, In
accordance with RA No. 9285, otherwise known as the "Alternative Dispute
Resolution Act of 2004”. However, disputes that are within the competence or

jurisdiction of the Construction Industry Arbitration Commission shall be
i bt 3 i 14
referred to the same for resoiution.

20) Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Repubilic of the Philippines.

21)  Termination for ‘Breach of Contract

211 The Procuring Entity shall terminate the contract for breach thereof when any
of the following conditions are present:

14 Executive Order No. 1008 (Construction Industry Arbitration Law); and Construction Industry Arbitration Commission Revised
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a) Due to the Contractor's fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in
accordance with Presidential Decree No. 1870, s. 1983,

b) Due to the Contractor’s fauit and after the contract time has expired, it

has incurred a negative slippage of t&n percent (10%) o more in the
completion of the work;

c) The Contractor abandons the contract works, plainly demonstrates an
intention not to continue the performance of the Contractor’s obiigations
under the contract, refuses or fails to comply with the Procuring Entity’s
instructions, or fails to proceed expeditiously and without delay despite

? H + D i +ids -
a written notice by the Procuring Entity;

d) When the Contractor, without reasonable excuse, fails to comply with
the Notice of Rejection given by the Project Engineer that, after
examination therein, the Infrastructure Project is found to be defective
or otherwise not in accordance with the Contract, or a Project
Engineer’s instruction to conduct remedial work, within 30 days after
receiving the said notice;

ne Contractor does not actuaily have on the project site the minirmurm

S

At lictad An tha Did masnacaany tm rrmannat Fa Hha WA inrle
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€) i
in accordance with the approved work plan and equipment deployment
schedule as required for the project;

finl Ar i
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contract or persistently or flagrantly neglects to carry out its obligations
under the contract,

e AU LTS T I U D Lt i i T iAuT AN

new work that has been rejected as defective or unsuitable;

) The Onntractor nng!ects or refuses to remove materials or o

h) The Contractor subcontracts any part of the contract works without
approval by the Procuring Entity; or

i) The Contractor becomes bankiupt or insoivent, goes into liquidation,
administration, reorganization, winding-up, or dissolution; becomes
subject to the apnointment of a liquidator, receiver, administratar,
manager, or trustee; enters into a composition or arrangement with the
Contractor’s creditors; or any act is done or any event occurs which is
analogous to or has a similar effect to any of these acts or events under
applicable laws.

e Site, Plart, Works, ircluding EquipmeT paid urider s
those idantifiad hw tha Prooiirin ihsin

it
L
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to GCC Clause 9.1, shall be deemed to be the property of the Procuring Entity
if this Contract is terminated because of the Contractor's breach.
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this Contract tng I€ms 10ite imageuic ai a “fortuitous evei it

may be used interchangeably. In this regard, a fortuitous event or force
majeure shall be interpreted to mean an event which could not have been

foreseen, or though foreseen, was inevitable. It shall not include ordinary
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unfavorable weather conditions, and any other cause the effects of which could
have been avoided with the exercise of reasonable diligence by the Contractor.

thic [e)
vent entirely outside the control of either t
ontractor, the Procuring Entity shail certity i
jiscontinued. The Contractor shall make the Site safe and stop work as quick!
s possible after receiving the certificate anc s e paid i
out before receiving it and for any Work carried out afterwards to which
commitment was made by the Procuring Entity.

9
3
J

=

i icnnntiniiad s an nnithraa
Contract is discontinued By an Cuwoicx
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223 If the event continues for a period of eighty-four (84) days, either party may
i 2 i a2 + i 8)

ine irat i ol $al 55
then give notice of termination, Wi iich shali take efied

after the giving of the notice.

o 4 After termination, the Contractor ghal
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| ha entitled to navment of the unp
he entitled fo payment &7 e i

balance of the value of the Works executed and of the materials and Plant, in
relation to GCC Clause 9.1 and 21.2, adjusted by the following:

(a) any sum to which the Contractor is entitied under GCC Clause 30; and

-\ — — | o YoRmpp—— - g T

(o) any suric Wi e P

GCUTITIY Ertity 1S Ertitied.

225 The net balance due shall be paid or repaid within a reasonable time period
from the time of the notice of termination.
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completely stopped for a continuous period of at least sixty (60) calendar days through

g
ue to any of the following reasons:

o1

a) Faiiure of the Procuring Entity to deiiver, within a reasonabie time, suppiies,
materials, right-of-way, or other items it is obligated to furnish under the terms
of this Contract; ’

D) Substantial failure of the Procuring Entity to perform its obligations under the
contract, and such failure constitutes a material breach of the Procuring Entity’s

obligations under the. contract;

SR STy

C) Prolonged suspension by the Procuring Entity, through no fault of the
Contractor, which affects the substantiai part of the infrastructure Project; or

d) The pmseou’rion of the

ASEI L)

Work is disrunted by the adverse peace and order
seitified by the AT

d e cnae af bl DL hsio e

Forces of the Philippines Provincia

B e T
situation, "as
&
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Termination for Convenience

11 i X

The Procuring Entity, by notice sent o the Contractor, may terminate the Contract, in
whole or in part, at any time, if it has determined the existence of any of the following
conditions that make contract implementation economically, financially, or technically
impractical or unnecessary:
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a) If physical and economic conditions have significantly changed so as to render
the project no longer economically, financially, or technically feasible, as
determined by the HoPE; or

D) The HOPE has determined the existence of conditions that make project
imptementation impractical o unnecessary, such as, but not fimited 10,
fortuitous events, changes in laws and government policies.

T
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that th Y or, inclt i ture , befor
during the implementatio of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation. These unlawful acts include, but are not

limited to, the following:
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Corrupt, frauduient, coliusive, coercive, and obstructive practices as defined INTTB
Ciause 3.1, uniess othenwise specified in the SCT;

¢) Using adulieraled maieriais, mears, o methods, o1 engaging in production coritraty
to rules of science or trade; or

d) Any other act analogous to the foregoing.

Termination for Other Causes

764 The Procuring Entity may terminate this Tontract, in whole or in part, at any
time for its corwenience. 1he HoPE may terminate this Contract for the
convenience of the Procuring Entity if physical and economic conditions have
significantly changed so as to render the project no longer econcmically,
financially, or technically feasible, as determined by the HoPE; or if the HoPE
has determined the existence of conditions that make project impiementation
impractical or unnecessary, such as, but not limited to, fortuitous events,
changes in laws and government policies.

N
o
N

The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract.

26.3 Other breaches of Contract shall include, but shall not be limited to, the
following:

a) The Contractor stops work for twenty-eight (28) days when no stoppage
of work is shown on the current Program of Work and the stoppage has
riot-beeTrauthioTized by the Procurirg Erity,

b) The Procuring Entity instructs the Contractor to delay the progress of

the Works, and the instruction is not withdrawn within twenty-eight (28)
days;

C) A payment certified by the Procuring Entity 1s not paid to the Contractor
within eighty-four (84) days from ihe date of the Procuring Entity’s
certificate;
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26.4

26.5
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d) The Procuring Entity gives Notice that failure to correct a particular
Defect is a fundamental breach of Contract and the Contractor fails to
correct it within a reasonable period of time determined by the Procuring

Cwrtihs-
| -} ILOLy )
€) The Cortractor does not maintain a Security, which is reguired,
f) The Contractor has delayed the completion of the Works by the number

of days for which the maximum amount of liquidated damages can be

- - 2~

paid, as defined in the GCC i8; and

The Funding Source or the Procuring Entity, as appropriate, will seek the
imposition of administrative sanctions as prescribed by RA No. 12008 and
without prejudice to the imposition of civii and criminai sanctions as provided
under applicable against individuals and organizations deemed to be involved

with.corrupt, fraudulent, or.coercive practices.

When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity in order to terminate the existing contract for a
cause other than those listed under GCC Clause 26.3, the Procuring Entity

shall decide whether the hreach is fundamental or not.

mmadintahs malea
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Procedures for Termination of Contracts

277

The Toiiowing provisions shaii govern the procedures for the termination of this

Coitract.
a) Verification - Upon receipt of a written report of acts or causes which

may constitute grounds for termination as aforementioned, or upon its
own initiative, the End-User or Implementing Unit shall, within a period
AE mmvmim L7 AmlAarmAAar Amisa varifs Hha Avietanan AF alinb o ArarmAe Aan A
Ul OCT Vel \l) uGllCI“IUGlI uaya, V‘CI_IIy. uie CI\IOLCIVI.\JC \{l QLJ.\.III 3IUUI IUP at i
cause the execution of a Verified Report, with all relevant evidence
attacned,
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Implementing Unit, the HoPE shall terminate contracts only by written
notice to the Contractor conveying the termination of the contract. The
notice shall state:

() that the Contract is being terminated for any of the grounds
aforementioned, and a statement of the acts that constitute the

grounds constituting the same;
(in) the extent of termination, whether in whole or in part,

iii) an instruction to the Contractor to show cause as to why this
contract should not be terminated; and
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c) Show Cause - Within a period of seven (7) calendar days from receipt
of the Notice of Termination, the Contractor shall submit to the HoPE a
verified position paper stating why the contract should not be
terminated. If the Contractor fails 1o show cause after the lapse of the
seven (7) day period, either by inaction or by default, the HoPE shall
issue an order terminating the contract;

d) Rescission of Notice of Termination - The Procuring Entity may, at
any time before receipt of the Contractor's verified position paper,
withdraw the Notice to Terminate if it is determined that certain items or
works subject of the notice had been completed, delivered, or
performed before the Contractor’s receipt of the notice;

e) Decision - Within a non-extendibie period of ten (10) calendar days
from receipt of the verified position paper, the HoPE shall decide

whether or-not to temminate-the-contract. It shall sepe-a-written netice
to the Contractor of its decision and, unless otherwise provided, the
contract is deemed terminated from receipt of the Contractor of the
notice of the decision. The termination shall only be based on the

grounds stated in the Notice to Terminate.

T) Coniract Termination Review Committee {CTRC) - The HoPE may
Avmmta A Anrmamnitans o~ saniod i i dlan Aiaalhar~a ~F ibo £ o Abiaea sl
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the IRR. All decisions recommended by the CTRC shall be subject to
h

annroval of the HoPE
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) Take-over of Contracis - il a Procuing Entily terminaies ihe contiact
due to default, insolvency, or for cause, it may enter into a Negotiated
Procurement (Take-over of Contracts) pursuant to Section 353 of the
IRR

h) Notice by Contractor - The Contractor must serve a written notice to
the Procuring Entity of its intention to terminate the contract at least
thirty (30) calendar days before its intended termination. The contract is
deemed terminated if it is not resumed in thirty (30) calendar days after

the receipt of such notice by the Procuring Entity.

Notwithstanding Section 99 of RA No. 12009 and as provided by applicable

{aws, the Procuring Entity shati impose on-Contractors after thet Srimiination of
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the contract the penalty of suspension for one (1) year for the fi
suspension for two (2) years for the second offense from participating in the
public bidding process, for violations committed during the contract

implementation stage, as stated in the SCC.

Approval of Drawings and Temporary Works by the Procuring Entity

281
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All Drawings prepared by the Contractor for the execution of the Temporary
Works, are subject to prior approval by the Procuring Entity before its use.

The Contracter shall be responsible for design of Temporary Weoiks.
Tl e Mo e cntem e oLl P O N e -1 ! | O N e Tt o e a2l . £
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28.4 The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by the Procuring Entity.

et by o 1as tm blam M Aanmbra abar do fimimln laafara thao Limbm imAls A
When the Procuiing Entity waiis e Lo wractor 1o Tinisn PEIoIT UIT e e

Completion Date, the Procuring Entity will obtain priced proposals for achieving

the necessary acceleration from the Contractor. If the Procuring Entity accepts

these proposals, the Intended Completion Date will be adjusted accordingly
and confirmed by both the Procuring Entity and the Coniracior.
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99.2  If the Contractor's Financial Proposals for an acceleration are accepted by the
Procuring Entity, they are incorporated in the Contract Price and treated as a
Variation.

Caontractor's Right to Claim

P B T

if the Contractor incurs COs ‘ U
23 and 24 in relation to GCC Clause 20,
of such cost. If as a result of any of the said events, it is necessary to change the

y
Works, this shall be dealt with as a Variation.
Dayworks

311 Subject to GCC Clause 40 on Variation Order, and if applicable as indicated in
the SCC, the Contractor shall determine the Dayworks rates to be included or
indicated in the Bid. The Dayworks rates in the Contractor’s bid shall be used
for small additional amounts of work only when the Procuring Entity has given

written instructions in advance for additional work to be paid for in that way.

312 Al work to be paid for as Dayworks shall be recorded by the Contractor on
forms approved by the Procuring Entity. Each completed form shall be verified
and signed by the Procuring Entity within two (2) days of the work being done.

i3 The Contractor shaii be paid for Dayworks subject to obtaining signhed
P\ 5a s rhre Fomme o Femime et L o PV s spiamis Toemdite o momal i dne ol
LJClYVVUIKb TONTS Mo oouT ue ri curimgy Iy ain Lorractur.

Early Warning
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321  The Contiacior shaii warn ie Procuring Entlily at ihe eariiest oppoliunity of

specific likely future events or circumstances that may adversely affect the
quality of the work, increase the Contract Price, or delay the execution of the
Works.

322 The Contractor shall cooperate with the Procuring Entity in making and
copsidering proposals for-how the effect of such an event.or circumstance can
be avoided or reduced by anyone involved in the work and in carrying out any
resulting instruction of the Procuring Entity. Should such events or
circumstances arise which increase the Contract price or deiay the execution

of Works, the provisions on variation order shall apply.
Prograim of Work
331 Within the time stated in the SCC, the Contractor shall submit to the Procuring

Entity for approval a Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works.
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33.2 An update of the Program of Work shall show the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

&
o

The Contractor shail submit to the Procuring Entity Tor approval an updated
Program of Work at intervais no ionger than the period stated in the SCC. if
the Contractor does not submit an updated Program of Work within this period,

SACAS o M e

the Procuring Entity may withhold the amount stated in the SCC from the next

payment schedule and continue to withhold this amount until the next payment
after the date on which the overdue Program of Work has been submitted.

334 The Procuring Entity’s approval of the Program of Work shall not alter the
Contractor's obligations. A revised Program of Work produced by the
Contactor shaii show the effect of any approved Variations, and shali include
all Variations. The Contractor may revise the Program of Work, based on the

Variation Order, and submit it to the Procuring Entity again.

335 When the Program of Work is updated, the Contractor shall provide the
Procuring Entity with an updated cash flow forecast. The cash flow forecast
shall include different currencies, as defined in the Contract, converted as

necessary using the Contract exchange rates.

it | "

341 Either the Procuring Entity or the Contractor may require the other to attend a
Management Conference. The Management Conference shall review the
plans for remaining work and deal with matters raised in accordance with the

Anrh
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g all record the business of Manage
and provide copies of the record to those attending the Conference and to the
Procuring Entity. The responsibility of the parties for the actions to be taken
shall be decided by the Procuring Entity either at the Management Conference
or after the Management Conference. The Procuring Entity shaii communicate

these responsibilities in writing to all who attended the Conference.
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Bill of Quantities

351 The Bill of Quantities shall contain items of work for the construction,

inctallatinn tactina Anmmiccinnina nf winrle matariale and lahar amann ntharg
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to be done by the Contractor.

352 The Bill of Quantities is used to calculate the Contract Price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

3573t the tfinal quantity ot any work item completed differs trom the quantity
indicated it the Bill of Quantities, and the difference does not exceed werlty-
five percent (25%) of the original quantity for that item, the Procuring Entity

e Contract accordingly.
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This shaii be ailowed oniy if the totai amount of aii such changes does not go
beyond ten percent (10%) of the total Contract price, subject to applicable laws,
rules, and regulations.

74
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354 If requested by the Procuring Entity, the Contractor shall provide the Procuring
Entity with a detailed cost breakdown of any rate in the Bill of Quantities.
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easure and
r

werkmans
i the Procuring Enity insti ucts the Contiacior o caity oui @ test not speciiied
in the Specification to check whether any work has a defect and the test shows
that it does, the Contractor shall pay for the test and any samples. In the
absence of any defect, the test shall be a compensation event with no adverse
consequences fo the contractor.
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The Contractor shall permit the Funding Source named in the SCC to inspect
the Contractor's accounts and records relating to the performance of the
Contractor and to have them audited by auditors appointed by the Funding

Source, if so required by the Funding Source.

Identifving Defects

The Procuring Entity shall check the Contractor's work and notify the Contractor of any
defects that are found. Such checking shall not affect the Contractor's responsibilities.
The Procuring Entity may instruct the Contractor to check noted defects and test any

work that the Procuring Entity considers as substandard and/or defective.

Corraction.of Defects

381 The Procuring Entity shall give notice to the Contractor of any defects before
the end of the Defects Liability Period, which is one (1) year from project
completion up to final acceptance by the Procuring Entity.

382 Every time Totice of & defectis giver, the-Corttractor st @it correct e Totified
defect within ninety (90) calendar days from the time the HoPE has issued an
order to undertake repair.

383 The Contractor shall correct the defects which they notice themselves before
tha AnA AfF thna NAfante | inhilihs DaArinA
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The Procuring Entity shaii give the Coritracior at ieast fourieen (14) days notice
of its intention to use a third party to correct a Defect. If the Contractor does not
correct the Defect himself within the period, the Procuring Entity may have the
Defect corrected by the third party. The cost of the correction will be deducted
from the Contract Price.

The use of a third party to correct defects that are uncarrected by the Contractor

will in no way relieve the Contractor of its liabilities and warranties under the
Contract.
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Variation Orders

401

40.2

40.3

40.4

Variation Orders may be issued by the Procuring Entity to cover any increase

Ar Aanranca in o iantitine  inaliidina the imtrad intinn Af nows worle itame that ara
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not Included 1n the orginal contract or reclassification ot work items that are

cither due fo change of plans, design of alignment to suit actuai fieid gonditions

resulting in disparity between the preconstruction plans used for purposes of
in
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joint survey by the Contractor and the Government after award of the contract.

Provided, That in case of positive or additive Variation Order/s, the cumulative
amount thereof shall not exceed ten percent (10%) of the original contract price;
Provided, further, That the scope of works shall not be reduced as t©
accommodate a positive Variation Order. In ail cases, the addition of works
under Variation Orders should be within the general scope of the project as bid

and awardad
AL A VY LA AN .

Any cumulative positive Variation Order beyond ten percent (10%) of the
original contract price shall be the subject of another procurement project to be
bid out if the Works are separable from the original contract. In exceptional

caces where it is urgently necessary o complete the original scope of worl¢ the
HOPE, upon ine recommendation of the End-User or impiementing Unit, may
bl i st o A mrimtimin MrAaria root P . S T 1 dmtnea simbin ~F 4o
aulLlniurniLe }./UcILIVC vaiiauarn Widcirs [R =210 11k1} ly o a Gurrumiauve vamiuuec Ul uie
positive Variation Orders beyond ten percent (10%) but not more than twenty
nerncnf (ON%) af the origina rnntract nrice

I-I IR A 2 A \AU IV, R Ullvll 1At WAL L L .
All progiess payimenis shali first be chiarged against ine advarice payment uniii
the latter has been fully exhausted, at the option of the Procuring Entity.

A Variation Order may either be in the form of a Change Order or Extra Work
Order:

2\ A Chanas Drdar mav be iaanan kad tha LaDE ar d
\JI N 1NN AN A M’ N —_ A

harizad
N N1 AL |s\.t Ns ENANA |||\A’ o A

vihs 2t
1 \A\.ﬂy CALALL IV N
representative to cover any increase or decrease In quantities ot onginal
work iterms in the coritract.
b) An Extra Work Order may be issued by the implementing official to
cover the introduction of new work necessary for the completion,
improvement or protection of the project which was not included as

#ems of work in the original contract, such as, where there are
subsurface or latent physical conditions at the site differing materially
from those indicated in the contract, or where there are duly unknown
physical conditions at the site of an unusual nature differing materially

P tatale

Frmvmn e~ ~rl ily s T o ] mmem sl 6 e A PSR L T o SN Y o 3
from those ordinarily EéncoUiered ana generaiy recognizea as inicietit

in the work or character provided for in the contract.

For Variation Orders, the Contractor shall be paid for additional work items
whose unit prices shall be derived based on the following:

a) For additionai or extra works duly covered by Change Orders involving
work items which are exactly the same or similar to those in the original
sontract theapplicable-unit-prices-of work items-criginal-contract shall

AV AN 1T rJl'l W TUANVL It
be used.
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b) For additional or extra works duly covered by Extra Work Orders
involving new work items that are not in the original contract, the unit
prices of the new work itemns shall be based on the direct unit costs used
in the original contract (8.3, unit cost of cement, rebars, form lumber,
labor rate, equipment rental, etc.). All new components of the new work
itern shaii be fixed prices, Provided, The same is acceptabie to both the
Government and the Gontractor; Provided further, That the direct unit
costs of new components shall be based on the Contractor's estimate
as validated by the Procuring Entity concerned via documented
canvass in accordance with existing rules and regulations.. The direct.
cost of the new work item shall then be combined with the mark-up
factor (ie., taxes and profit) used by the Contractor in its bid to
deterrmine the unit price of the new work iter.

405 Under no circumstances shall a Contractor proceed to commence work under
any Change Crder of Exira Work Order unless it has been approved by the
HoPE or its duly authorized representative. However, Lnder any of the following
conditions, the Procuring Entity’s representative or Project Engineer may,
subject to the availability of funds and within the limits of its delegated authority,

allow the immediate start of work under any Change Order or Extra Work

MNrAAr
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uraent to avoid detriment to public service, or damage to life and/or

p) Whentimeis of ihe essence,

Provided, however, That such approval is valid on work done up to the point
where the cumulative increase in value of work on the project which has not

yet been duly fuily approved does not exceed five percent (5%) of the adjusted
original contract price.

Provided. further, That immediately after the start of work, the corresponding
Change Order or Extra Work Order shall be prepared and submitted for
approvai in accordance with the abovementioned ruies. Payments for Works
satisfactorily accomplished on any Change Order or Extra Work Order may be
made only after approval of the same by the HoPE or its duly authorized
epreseTative.

Provided, finally, That for a Change Order or Extra Work Order involving a
cumulative amount exceeding five percent (5%) of the original contract price,
no work thereon may be commenced unless said Change Order or Extra Work

ArAar lhan lhanm anmrauad bas tn LIADE Ar ke Aiilhs artharioad ramranamtatihia
{OrGer Nas OSTii gppiuvoud wy uict 101 1 Ul Ilo Uy auuiviictd 1T ToT! ALV e,

Once the project reaches an accomplishment of ninety-five percent (95%) of the total
contract amount, the Procuring Entity may constitute an inspectorate team to conduct
preliminary inspection and submit a punch-list to the Contractor in preparation for the
Firral turmover of the project. Said purch-istwill corTtair, amoTg otfers, the remairing

\AlArle \Winrle Aafinionoiog fAr noanaceans nnrrontinng and tha enonifin Alirationftime tn
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fully complete the project within the approved remaining contract time. This, however,
shall not preclude the claim of the Procuring Entity for liquidated damages, if
applicable.
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Suspension of Work

421

422

423

The Procuring Entity shall have the authority to suspend the work wholly or

i r e11nh narinAd ae mavy he Anamad nanaceans dius to
partly by written order for such pericd as may e Geemes NECESoaly, Uuw &

torce majeure or any fortuitous event or fortailure on the part of the Contractor
t5 corfect bad conditions which are unsafe for workers or for the generai pubiic,
to carry out valid orders given by the Procuring Entity or to perform any
provisions of the contract, or due to adjustment of plans to suit field conditions
as found necessary during construction. The Contractor shall immediately
comply with such order 10 suspend the work wholly or partly.

The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects or activities along the critical path
of activities after fiteen (15) calendar days from date of receipt of written notice
from the Contractor to the district engineer, regional director, consultant or

LTIV IA

equ}\'ﬁalo,hf nffjni,a!’ 25 thesa_%ma\ o Aus ta tha fallowing:
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a) There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction

schedule.
) ‘Requisite vorstroction piarts wiich must e owrer Turristied &@re Tiot
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c) Peace and order conditions that make it extremely dangerous, if not

possible, to work. However, this condition must be certified in writing by
the Philippine National Police station which has responsibility over the
AEEAAtAA Aran AnA AnnFirmmad s tha Manas Arvammt AFHaA lntariar ana | ~nnl
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Government {DILG) Regional Director.

d) There was a failure on the part of the Procuring Entity to deliver
govemment-furnished materials and equipment as stipulated in the
contract.

e) Delay In the payment ot Contractor's claim tor progress billing beyond
forty-five (45) caiendar days frorm the tirme the Contractor's ciairm nas
been certified by the Procuring Entity’s authorized representative that
the documents are complete, unless there ar justifiable reasons forthe

delay in payment which shall be communicated in writing to the

Contractor.

In case of total suspension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effectivity of the order suspending operation and the order to resume work shall
be allowed to the Contractor by adjusting the contract time accordingly.

Payment on Termination

431 If the Contract is terminated because of a breach of Contract by the Contractor,

the Procuring Entity shall issue a certificate for the value of the work done and
Materials ordered less advance payments received up to the date of the issue
~AF tnA AnriFiAanda mml amem dHaa maraamba ~a fm Armimh e Fa tha vinliin AF e carmrls mmd
Q1 uic ueiunivale, ai i ITo0 uic VClUCI ILG&C AV G}J'JIy LU LUIT vaiuc ul uic YWUInN TIUL
completed, as indicated in the SCC. Additional liquidated damages shall not

apply. if the totai amount due fo the Procuring Entity exceeds any payment
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due to the Contractor, the difference shall be a debt payable to the Procuring
Entity.

If tha Cantract ic tarminatad far tha Draaot irin Entihs’
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‘breach ot Contract by the Procuring Entity, the Procuring Entity shall issue a
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e valie of the work done, Materials ordered, the reasoinabie
cost of removal of Equipment, repatriation of the Contractor's personnel

oye the Works, and the Contractor’s costs of protecting and
securing the Works, and less advance payments received up to the date of the
certificate.
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he net balance due shall be paid or repaid within twenty-eight (28) days from
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If the Contractor has terminated the Contract under GCC Clauses 23 to 24, the

Procuring. Entity shall promptly retum. the Parformance Security o the

Contractor.

Extension of Contract Time

441
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Should the amount of additional work or other special circumstances warrant
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Entity shall determine the amount ot such extension; Provided, That the
Corttractor has notified the Procuring Ertity of its clairm for extension of contract
time prior to the expiration of the contract time, and within thirty (30) calendar

\ ftar the additinnal work hae hossn gommencse i matan
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leading to such claim have arisen, as the case may be, in order to give the
Procuring Entity the opportunity to investigate the ciaim. Failure to provide such
notice shall constitute a waiver of such a claim by the Contractor. Upon receipt
of full and detailed particulars, the Procuring Entity shall examine the facts and
extent of the delay and shalt extend the cortract time to complete the contract
work when, in the Procuring Entity's opinion, the findings of facts justify an
extension.

No extension of contract time shall be granted to the Contractor due to ordinary
unfavorable weather conditions and inexcusable negligence of the Contractor
to provide the required equipment, supplies, or materials.

Extension of contract time may be granted only when the affected activities fall
within the criticai path of the PERT, CPM, Precedence Diagram Wiethod or any

P e T =V o 4 mrmina ot fanl
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No extension of contract time shall be granted when the reason given to
support the request for extension was already considered in the determination
of the originai coniract time during ihe conduct of detaiied engineering and i
the preparation of the contract documents as agreed upon by the parties before
contract perfection.

Extension of contract time may be granted in the cases indicated in the SCC.

The written cansent of the bank, ar surety ar insurance company, as the case
may be, must be attached to any request of the Contractor for extension of
contract time and submitted to the Procuring Entity for consideration and the
validity of the Performance Security shall be cormrespondingly extended.
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447 The Procuring Entity shall extend the Intended Completion Date if a Variation
is issued which makes it impossible for the Intended Completion Date to be
achieved by the Contractor without taking steps to accelerate the remaining
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shall be made for any event which may warrant the extension of the Intended
Compietion Date.
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The Procuring Entity shall decide whether and by how much to extend the
Intended Completion Date within twenty (20) days of the Contractor asking the
Procuring Entity for a decision thereto after fully. submitting. all supporting
information. If the Contractor has failed to give early wamning of a delay or has
failed to cooperate in dealing with a delay, the delay by this failure shall not be

considered in assessing the new intended Compietion Date.
Price Escalation

In the event of an extraordinary increase in prices of specific components of the
infrastructure Project, price escaiation may be considered, subject to prior approvai of
the GPPR. If the cost of construction components increases by more than ten percent
(10%) of the unit price of work iterms, as determined against the prevailing price indices
of the PSA, a price escalation may be authorized at a no-loss, no-gain basis, using the
apprpriate formula prescribed by the GPPR . Far the purpase of this Sedfion, the PSA

shall ensure that its price indices are region-specific and updated ona monthly basis
Completion

The Confractor shaii request the Procuring Entity fo issue a Certificate of Compietion
of the Works, and the Procuring Entity will do so upon determining that the work is
completed.

Taking Over

AT g el (o 8§ g Ko iee Q& TV VLS INWD vY L i
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/
the date of issuance of a Certificate of Completion; Provided, That it shall no
the Contractor of its responsibiiities within the defects iiabiiity period.

The Progt rino I:htit\’/ shall talke over the Site and the Waorks within seven (7 davys from
t

Operating and Maintenance Manuals
481  if “as built’ Drawings and/or operating and maintenance manuais are required,
the Contractor shall supply them by the dates stated in the SCC.

482 If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the SCC, or they do not receive the Procuring Entity’s approval, the
Procuring Entity shaii withhoid the amount stated in the SCC from payments
due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

| Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in-
providing contract-specific information in relation to corresponding clauses in the GCC.

The provisions of this Section complement the GCC, specifying contractual requirements
linked to the special circumstances of the Procuring Entity, the Procuring Entity’s country,

tha anntar anA tha \Rinrlie nrons ir~A I ~rAanarina thic Santinn tha FAllmiazimm nanante ahanild
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| be checked:

a) Information that complements provisions of Section V. General Conditions of
Contract must be incorporated.

b) Amendments and/or supplements to provisions of Section IV. General Conditions of

Contract, as necessitated by the circumstances of the specific project, must aiso be
incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of Section IV General Conditions of Contract should be incorporated herein




- L

Special Conditions of Contract

[—GCC Clause |

44 ‘\ Tre intended Comptetion Date is
NOTE: The contract duration shall be reckoned from the start date and
not from contract effectivity date.

1.2 The Procuring Entity is

LOCAL GOVERNMENT UNIT (LGU) - PASUIQUIN
Maharlika Highway, Barangay #01 Poblacion, Pasuquin, llocos Norte

1.3 The Site is located at Brgy. #18 San Isidro. Pasuquin, llocos Norte and
is defined in drawings No. Page 07.

1.4 The Start Date is 7 days upon the receipt of the Notice to Proceed

18 Thie Works consist of
1, SCQPE OF WQRKS.
ITEM LIST ACTIVITY/DESCRIPTION UNIT | QUANT
ITY
103(1)a | Structure Excavation (Common Soil) Cum. | 78.00
506 | Stone Masonry Cum. | 186.55
|
22 | “Not Applicable”
5.1 The Procuring Entity shall give possession of all parts of the Site to the
Contractor Date of Notice to Proceed (NTP).
6.5 The Contractor shall employ the following Key Personnel:
Project Engineer (1)
Materials Engineer (1)
Const. Foreman (1)
Skiiied Laborer (3)
1 mleocm e
Labuicl )

71 No further instructions.

81 The amount of e advarive payrrent s Titeer percent (15%) of ife
Contract Price and scheduled after 7 days Upon the issuance of the Nctice
to Proceed, to be made in lump sum.

9.1 No further instructions.

82
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The advance payment shall be repaid by the contractor by deducting
fiftaan narrant (1504) from hig neriodic nrogresg navmante 2 narcantana
TIIANr Nt b r-l\.rl NNsL I \ NS l\l/ TENTLL NS r.lvl I r'l lev\.l\jl rJM]I PINsT 10T A '-I\JI Al ILMvV
equal to the percentage of the total contract price used for the advance

payment.

The first progress payment may be paid by the Procuring Entity to the
Contractor; Provided, That at least thirty percent (30%) of the Works
“as been accoimplished as ceitified by the Procuring Eritity.

)

No further instructions.

The site investigation reports are: None

P N .
o |
W |—=

No further instructions.

=8
(&)
(@)

|strictures made of steel, iron, or concrete which comply with relevan
strictires mage O steel; Jon), O e which comply Win e

in case of penmanent stiuctures, sucih as buiidings of types 4 aind O a
classified under the National Building Code of the Philippines and othe

SN Ao NS

structural codes (e.g.. DPWH Standard Specifications). such as, but na
limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports
dams, tunneis, filtration and treatment plants, sewerage systems, powe
plants, transmission and communication towers, railway system, and othe
similar permanent structures: Fifteen (15) years.

—
@
()

No further instructions.

laTaY

“All partners to the joint venture shall be jointly and severally liable to the

Procuring Entiby.”

25(a)

No further instructions.

27.2

Violations which will warrant suspension which may include, but is not
limited to the following violations below:

a) Faiiure of the Contractor, due soieiy fo its fauit or negiigence, o
mobilize and start work or performance within the specified period in the
Netice-te-Preseed-(*NTP");

b) Failure by the Contractor to fully and faithfully comply with its
contractual obiigations without valid cause, or failure by the Contractor
to comply with any written lawful instruction of the Procuring Entity or
its representative(s) pursuant to the implementation of the
contract. For the procurement of

i) Employment of competent technical personnel,
competent engineers and/or work supervisors;

ii) Provision of warning sigins and bairicades in accordaice
with approved plans and specifications and contract provisions;

i) Stockpiling in proper places of all materials and removal
B I o P o £ mdbm ~AF ssrmmba sl Ao ~ mmmda il e e )
ol uie }.)IUJC\JL SitE U1 WadLle aliu TAULTDD IHalcliais, Hiviuuniy
broken pavement and excavated debris in accordance with
approved plans and specifications and contract provisions;

iv) Deployment of committed equipment, facilities, support
staff and manpower,; and

V) Renewal of the effectivity dates of the performance

annurihi = it miratinn  Aurins tha Ao - =
SECufty G no SHPIAUEH Gurg Wi -gourse -of -gentact

imnlementation.
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Assignment and subcontracting of the contract orany part thereof

or substitution of key personnel named in the proposal without
prior written approvai by tne Procuring Entity.

(2]
~—

d) Poor performance by the Contractor or unsatisfactory quality
and/or progress of work arising from its fault or negligence as
(efiecied in the CPES raling stieel. in the absernce of the CPES
rating sheet, the existing performance monitoring system of the
Procuring Entity. shall be.applied. Any of the following acts by-the

=

Contractor shall be construed as poor performance:

)] Negative siippage of fifteen (15%) and above within the
critical path of the project due entirely to the fault or negligence of
the Contractor; and

i) O ialihe of materiale and waorkmans
) - i 1S

the approved specifications arising from the Contractor's fault or
negligence.

hin not ~omnlvi with

e
uality of materials and workmanship not complying with

A fillF

i~ _mArfAarmaanAan

~r Aal ~ ~F thAa
v ViUl Ul uclivoialc ST AU T HITHIL UL HIuHITpett i Iive Ui uice

project or contract by the Contractor resulting to substantial

breach thereof without iawfui and/or just cause.

L

Aitinn ta the nanalhs of ol iermancinn tha narfarmanna cogourity
WAILIN 1 W LT N r/\-ll |\‘Ily v \JU\J‘J\(I oot l’ Ll N A A gL s e

by the Contractor shall also be forfeited.]

—

(@3]
—h

Daywarks are applicable at the rate shown in the Contractor's ariginal

DiA
ona.
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Award.
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The amouint to be withheld for tate submission of an updated Program of
wWork Is one percent (1%) of the contract price.

w
o
(o

The Funding Source isthe Governmant of the Philinpines.

I
w
-

The percentage to apply to the value of the work not completed is ten

PRy}

perceiit {10%].

44.5

Cases when extension of contract time may be granted which may
inciude the enumeration bejow:

a) rainy/unworkable days considered unfavorable for the prosecution of
the Works at the site, based on the actual conditions cbtained at the site
1 excess of the number of rainy/unworkabie days pre-determined by ihe
Procuring Entity in relation to the original contract time during the conduct
of detailed engineering and.in the nreparation.of the contract documents

as agreed upon by the parties before contract perfection, and/or

b) major calamities such as exceptionaily destructive typhoons, fioods
and earthquakes, and epidemics,

NG P [ P S e e L bl b b o T e o B N e e = T ] ol s e paem. hid -
) delays attributabie 1o the Procuring Ertity, suichras mon-delivery or time
of materiale, working drawings, or written information to be fumiched by
84
(P ‘
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gthermeritorious cat

the Procuring Entity, non-acquisition of permit to enter private propertie?

Ar nan.avant itinn of deead Af ceala Ar dnnatinn within the ricvht_nf_ oy
A IS A N IANI AL T i AN A w NSNA N A A WAV INALIWIE T ¥viuo s W IN .le 1w W v M’

resulting in complete paralyzation of construction activities, and

-

U TRUITI] - VRPSIPE P QLD M L/ BRI
ithie-Procuriing Entity aind
rtace of constn iction materiale

erass,

TR VI W TS LAY

P e
S as uct
<l

approved by the HoPE such as ¢!

general labor strikes, and peace and order problems that disrupt
construction operations through no fault of the Contractor may be
considered as additional grounds for extension of contract time provided
they are publicly feit ana certified by appropriate governmenit agencies

such as DTI, DOLE, DILG, and DND, among others.

481 The date by which operating and maintenance manuals are required
’ upon project completion,
“Ag built” drawings are required Lpoii payimicnt Of final Liniiig.
48.2 The amount to be withheld for failing to produce “as built” drawings and/or
operating and maintenance manuals by the date required is one
| percent (1%) of the contract price.
L
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Section VI. Specifications

Notes on Specifications

A set of precise and clear specifications isa prerequisite for Bidders to respond realistically
and competitively to the requirements of the Procuring Entity without qualifying or
conditioning their Bids. In the context of Competitive Bidding, Limited Source Bidding, or

Competitive Dialogue, the specifications must be drafted to permit the widest possible

] iti A anran tima nraannt o slaar ctmtAarnnnt AF Hha raaniirnAd otanda rle A
CCn .pCtit!Cn a."’.d, at thu SAMC GG, Pivouiit A vivdl Sttt Cl UiC rC{yunvu o mdi e vt

workmanship, materials, and performance ot the goods and services to be procured. Only
iF this is dore will the objectives of ecorory, efficiency, and fairmess in procurermert ve
realized, responsiveness of Bids be ensured, and the subsequent task of bid evaluation

ili ~nifinntinne ahatilA rasnire tHhat Al mAande anA matarinle ta ha imAanrnaratas
faC:htath ThC SV\/C‘II‘C‘AL‘IUI 1S SNCUIG TCUuUIn © tiidt i yuudo diid iidied QIS 10 DT 1HIVUT U dled

in the Works be new, unused, of the most recent or current models, and incorporate all

recent improvements in desian and materiais uniess provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use
of metric units is mandatory. Most specifications are normally written specialty by the
Procuring Entity or its representative 1o suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are established
principles-and practioes, which are-reflected-in these-PBR.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions prevail.
The General Specifications should cover all classes of workmanghin materials, and
equipment commoniy invoived in construction, aithough not necessarily to be used in a
particular Works Contract. Deletions or addenda should then adapt the General

Specifications to the particular Works.

Prudence must be exercised in drafting specifications to ensure that they are not restrictive.
in the specification of standaids for goods, maieriais, and workimanship, recoyriized
international standards should be used as much as possible. Where other particular
standards are used, whether national standards or other standards, the specifications
should state that goods, materials, and workmanship that meet other authoritative
standards, and which ensure substantiaiiy equai or nigher quaiity than the standards
mentioned, will also be acceptable.

The following clause may be inserted in the SCC:
Sampie Ciause: Equivaiency of Standards and Codes

made in the Contract to specific standards and codes to be me
Ao Eamminl ol el s s v v o ] e b
arnnsrey, arg WUIlf\ WI [AYARR R ]
he relevant standard

—r

e N el dloo meassioio e o f
S0 -or {ested, e provisions

i
cand codes in offact challa

e ot ¢ oA T i TriT e O air

nNn

< : exeiee p ' MY
unless otherwise expressly stated in the Contract. Where such standards and codes are
national, or relate to a particular country or region, other authoritative standards that ensure
a substantially equal or higher quality than the standards and codes specified will be
mmmmimtand Ariniant $a Haa Deaas iwirmm Tmdiby da mrimar ravsioais semel coeidea - A~ s md Mifaramanas
GUL/C‘JLCU DUUJCL/I. W uic rrouvutii |H | 58 ] ILILy R |J| 101 TSVITYY aliu yiileil VULIDSTIIL. SISl weo
between the standards specified and the proposed alternative standards shall be fully
described in writing by the Contractor and submitied to the Procuring Entity at ieast twenty-
eight (28) days prior to the date when the Contractor desires the Procuring Entity’s consent.

lm $ham mvsmomd dlaa Mlm iy smiam e MFomdib ¢ Aadbammnimans dlamd ar Al e~ A A simbimima A mad A e
11 NE SveiiL uic riusurinly i ILILY TELETTHNIED Lial SUui 1 PIupusScU UTVIAUUl IS Uu 11IUL THDUIT
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substantially equal or higher quality, the Contractor shall comply with the standards
l\ specified inthe documents. \
| These noles are intended only as information ot ihe Procuring Entity or ihe person drarting “
| the Bidding Documents. They should not be included in the final Bidding Documents. ‘
P e L R |




Republic of the Philippines

Province of llocos Norte o
MUNICIPALITY OF PASUQUIN

MUNICIPAL ENGINEERING OFFICE BAGONG PILIPINAS

Project Title - CONSTRUCTION OF SAN ISIDRO SLOPE PROTECTION
Project Location : Brgy. #18 San Isidro, Pasuquin, llocos Norte

Project Cost : Php 1,000,000.00

Source of Fund : EDF CY 2026

Mode of Implementation: By Contract

CONSTRUCTION SPECIFICATIONS

GENERAL

The project shall be completed within 16 calendar days unless revised by the implementing unit.
It is then required that the contractor shall employ competent and skilled workers in such a manner that
the workmanship is of good quality and acceptable all thru scope of works during project execution. This
is to include supply of materials. Labor, working tools and equipment necessary to complete the project.

EXCAVATION FOR SLOPE PROTECTION

Excavation for slope protection works shall be carried out to the lines and grades indicated in the
plans. The excavated surface shall be trimmed and compacted to provide a firm base for foundation fill
and masonry works. All unsuitable materials shall be removed and replaced with approved materials as
directed by the Engineer.

FOUNDATION FILL

Foundation fill shall consist of selected granular materials placed on the prepared excavation to
provide a stable base for the slope protection structure. Materials shall be placed in layers and compacted
to achieve the required density and bearing capacity. The fill material shall be free from organic matter
and other deleterious substances.

STONE MASONRY

Stone masonry for slope protection shall consist of sound, durable stones laid in cement mortar
to form a stable and erosion-resistant structure. Mortar shall conform to ASTM C270 for masonry mortar,
using cement conforming to ASTM C150 and clean sand. Stones shall be properly bedded, aligned, and
tightly fitted with mortar-filled joints to ensure strength and durability of the slope protection system

Prepared by: Recommendin val:

ENGR. PRECIOUS JANSEN D. LUNA, EnP
Acting MPDC

Approveg by:

HON/R@BERT D. AGUINALDO
nicipal Mayor



Republic of the Philippines

Province of llocos Norte
MUNICIPALITY OF PASUQUIN

MUNICIPAL ENGINEERING OFFICE S b s

PROJECT STATEMENT
. Name of Project - CONSTRUCTION OF SAN ISIDRO SLOPE PROTECTION
li. Type of Project : Economic Development
l. Beneficiaries : Whole Populace

IV. Background and Description:

The Barangay San Isidro Slope Protection Project is a critical safety initiative designed to stabilize
a multi-tiered terrain where a major roadway sits directly above school premises. Currently, the lack of
adequate reinforcement poses a dual threat: the potential collapse of the roadway foundation and the
devastating impact of soil erosion or landslides on the school grounds below. By constructing a reinforced
slope protection system, the project will secure the daily transit route for motorists and, more importantly,
create a protective shield for the students and faculty against environmental hazards.

V. Agencies Responsible for the Implementation of the Project:
A. LGU-Pasuquin
B. Office of the Municipal Mayor
C. Office of the Municipal Engineer
D. Office of the MPDC

VI. Period of Implementation:
This project will be implemented during the period of January 2026 to December 2026.

Vii. Budgetary Requirement:
The amount of PhP 1,000,000.00 from 20% EDF CY 2026 is needed for Construction of San Isidro
Slope Protection and to be disbursed by the Municipal Treasurer subject to COA rules and regulations.

VIIl. Project Monitoring, Evaluation and Reporting:

The Municipal Engineer in coordination with the Municipal Mayor and MPDC shall be responsible in
the implementation of the project. The Project Monitoring Committee will monitor, evaluate and prepare
reports copy furnished all offices concerned.

Prepared by: Recommending Approval:

ENGR. PRECIOUS JANSEN D. LUNA, EnP
Acting MPDC

HON. ERT D. AGUINALDO

nicipal Mayor



Republic of the Philippines
Province of llocos Norte
MUNICIPALITY OF PASUQUIN
MUNICIPAL ENGINEERING OFFICE ~ “*“™™*

I. Name of Project : CONSTRUCTION OF SAN ISIDRO SLOPE PROTECTION
. Project Location : Brgy. #18 San Isidro, Pasuquin, llocos Norte

l. Project Cost : Php 1,000,000.00

IV. Source of Fund : EDF CY 2026

V. Mode of Implementation : By Contract

CONSTRUCTION METHODS

The general features and scope of work covered under this contract include items:
1. Structure Excavation
2. Stone Masonry

The construction methodology for this project shall follow the sequence of activities specified in the
approved Construction Schedule and S-Curve to ensure efficient workflow and prevent delays. Each
work item shall be carried out in accordance with applicable standards and shall undergo inspection
upon completion. After all items of work have been satisfactorily completed, the contractor shall
prepare and submit all required documents for billing, final inspection, and project turnover to the
procuring entity.

Prepared by: Recommending Approval:

ENGR. PRECIOUS JANSEN D. LUNA, EnP

Acting MPDC

Approved by:

HON. ERT D. AGUINALDO

nicipal Mayor






Section VIi. Drawings

Insert here a list of Drawings. The actual Drawings, including site plans, should be attached

{0 this section or annexed i d separaie foider.
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Republic of the Philippin
Province of Ilocos No Z:,
MUNICIPALITY OF PASUQUIN

CONSTRUCTION OF SAN ISIDRO SLOPE
PROTECTION

PREF— _ARED BY: SUBMITTED BY: APPROVED BY:

. LLOYD B. JANAYAN ENGR, BERT D. AGUINALDO

MUNICIPAL MAYOR
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Section VIii. Bill of Quantities

rNotes on the Bill of Quantities

The objectives of the Bili of Quantities are:

a) to provide sufficient information on the quantities of Works to be performed to enable
| Rir _+0\ba..ncc.\r,\ﬂ.mdvafﬂnianﬂ, rand _a,sculratelly! and

TATT T TR r./lwr.l\;(l'uu TG Iy WA

b) when a Contract has been entered into, to provide a priced Bill of Quantities for use

in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Warks of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and

content of the Biil of Quantities shouid be as simpie and brief as possibie.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of the
realism of rates quoted by the Bidders, the Daywork Schedule shouid normally comprise
the following:

-2) A list of the various classes of laber, materials; and Censtructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a

statement of the conditions under which the Contractor will be paid for work
executed on a daywork basis.

2

Nominal quantities for each item of Daywork, to he priced by each Ridder at Daywork
Teies ws Bid, The tate v e entered by ihe Bidder agairtst gach basic Daywork iterm
should include the Contractor’s profit, overheads, supervisi t es

Provisional Sums

A general provision for nhysical contingencies (auantity overrung) may be made by

inciuding a provisionai sum in the Summary Biii of Quantities. Simiiariy, a contingency
allowance for possible price increases should be provided as a provisional sum in the
Summary Bill of Quantities. The inclusion of such provisional sums often facilitates
budgetary approval by avoiding the need to request pericdic supplementary approvals as
the future need arises. Where such provisional sums or contingency allowances are used,
ihe SCC shouid state the manner in which they wiii be used, and under whose authority
(usually the Procuring Entity’s).

Th

e estimated cost of specialized work to be carried out, or of special goods to be supplied,
s ~bAr Anmtrantara frafar o e Nlaiina 7\ akhanild ha imAiAantAad in Hhaa ralausnd mark Af Hha
lJy ULl ITl Lulitiauviluio \ICICI WU WBwWw I uUoT l SHIUUIU T IHTUIUTLTyU 1 L e cicval i VGIIL Ul uic
Bill of Quantities as a particular provisional sum with an appropriate brief description. A
separate procurement procedure is normaily carried out by the Procuring Entity to select
such specialized contractors. To provide an element of competition among the Bidders in
respect of any facilities, amenities, attendance, etc., to be provided by the winning Bidder

| as prime Contractor for the use and convenience of the specialist contractors, gach refated

89
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provisional sum should be followed by an item in the Bill of Quantities inviting the Bidder to

Alinte a elim far elich amenitieg farilitiee attendance otfc
quote iz eum for sUch SMONITCS, SREHRSmm| Mttt SRR, o

Signature Box

A signature box shail be added at the bottom of each page of the Bil of Quantities where
the authorized representative of the Bidder shall affix its signature. Failure of the authorized
represeitative to sign each and every page of the Bill of Quantities shail be a cause for

rejection of its bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not be included
in the final documents.
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Brgy. #18 San Isidro, Pasuquin, llocos Norte

CONSTRUCTION OF SAN ISIDRO SLOPE PROTECTION

Bill of Quantities

Descriot unit | Quantity Unit Price Amount
Item No. escription \ (Pesos) (Pesos)
(1) (2) (3) (4) (%) (6)
In Words: Pesos | In Words: Pesos
In Words: Pesos | In Words: Pesos
103( Structure Excavation
1)a (Common Soil) . e
in Figures: Php in Figures: Php
In Words: Pesos | In Words: Pesos
506 Stone Masonry cu.m. 186.55
In Figures: Php In Figures: Php

TOTAL BID PRICE:
TOTAL AMOUNT IN WORDS:

IN FIGURE: Php

Submitted by:

Date:
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Section IX. Philippine Bidding Documents Related Forms

Notes to the Philippine Bidding Document Related Forms

The Ridder shall complete and submit with its Bid the Bid Form together with the Bill of
Quantities, detailed estimates that include a summary sheet indicating the unit prices of
construction materials, labor rates, and equipment rentals used in coming up with the Bid,

and Cash Flow by Quarter, in accordance with ITB Clause 13, and all those requirements

imnAinatad in the RidAinAa Nastimantg anA the farmat cat At in thie Santinon
OINAINILALNA A 1T L N s INANAL lv LAAAAILAL | I ] 1L WAL 1N L I NI IGAL S2% L WAL 11T LI S Lt .

VA nom mm s s mndm A fim bl PO dem DA~ mbeas b ey P P R ¥ P L s R 3 T e
VVNIEN TEgQUESET (i1 LIS DO, UIT DITTET SIUUi pruviue Uic DU SeLurity, Citue i ue rurril
included hereafter or in another form acceptable to the Procuring Entity, pursuant to ITB
Clairica 18

The Coniract Form, when it is finaiized at the time of contract award, shouid incorporate
any correction or modification to the accepted Bid resulting from price corrections. The
needed attachments, as aforementioned which form part of the contract should be modified
accordingly.

The Omnibus Sworn Statement must be completed by all Bidders in accordance with ITB
Clause 4.3. Failure to.do.so.and submit it with the Bid shall result inthe re ection of the Rid

e fo rejection

and the Bidder’s disqualification.

The Performance Securing Deciaration and Bank Guarantee Form for Advance

Payment shall be completed only by the successful Bidder in accordance with one of the
farms indicated herein or in another form acceptable to the Procuring Entity and pursuiant

S L T .

10 GCC Clause 12 ard its cunespordirg SCC provisior.
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Bid Form for Procurement of Infrastructure Projects

[Note: The duly accomplished form shall be submitted with the Bid]

BID FORM

Project Identification No.: finsert number]

To. [Name of Procuriry Erity]
Having examined the Philippine Bidding Documents (PBD) including the Supplemental Bid
Bulletin Numbers finsert numbersi. the receipt of which is hereby duly acknowledged, we, the
undersigned, declare that:

a) IWehave no reservation to the PBD, inciuding the Supplemental Bid Bulletins, forthe

Drocuremeint Project [Froject Titiey;

by IMVe offer to execute the Works for thie Contract in accordance with the PBD)

AL o (SR T

¢). The totai price of our Bid in words and figures, exciuding any discount offered beiow,
is [insert information]

d) The discounts offered and the methodology for their application, if any, are: [insert
information);_or indicate N/A if no discount offered]

The total bid price in words and figures, after applying the applicabie discount, i iCiudes
the cost of all taxes, such as, but not limited tofspecify the applicable taxes, e.g. (i)
vaiue added tax (VAT), (i) income iax, (iii) iocai taxes, and (iv) other fiscai ievies and
duties], which are itemized in the Detailed Estimates.

)
-’

f) This Bid shall remain valid within a period stated in the PBD, and it shall be binding
upon melis atany time hefare the expiration of that periad;

g) If our bid is accepted, IAwe commit to enter to a contract and provide a performance
security in the form, amounts, and within the times prescribed in the PBD, and nereby
acknowledge the consequences under the IRR of RA No. 12009 on forfeiture of Bid
Security or enforcement of Bid Securing Declaration and on Blacklisting.

Lintil 2 formal Contract is prepared and executed this Bid, together with your written

acceptance thereof and your Notice of Award, shall be binding upon the Bidder.

I/We understand that you are not bound to accept the Lowest Calculated Bid or any Bid you

AL FAAATE
iay telvive.

The undersigned is authorized to cubmit the hid on behalf of Name of the Bidder] as

evidenced by the attached [State the Written Authority].

IWe acknowledge that failure to sign each and every page of this Bid Form, including the
attached Schedule of Prices, shall be a ground for the rejection of our bid.

93
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Duly authorized to sign the Bid for and behalf of:

[Insert Bidder's Name]

[Signature over Printed Name]
[Posftion/Designation]
[Date]
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Contract Form

[Note: The duly accomphshed form is not reqwred to be submitted with the Bid but shall be

5T
subimitted withiin tei [IV/ vaya after receiving the Notice of Award]

CONTRACT FOR [Insert Project Title]

THIS CONTRACT executed on the day of 20 between:

IName of Procuring ﬁnf;tv? 2 gon vernment 2
hereinafter called “the Entity”

-and-
[Name of Contractor] Filipino of Iegal age or a company duly organized and existing under the

lawain ~F nAl Ancabn sl sid b AFFina At ~rt AArAca b ~FAr AnllaA “H—.A
ivwo Ui Luu.y and wunuy] YL piiiiunpou Ciice at LIIIOCIL cluuucocj IICICIIIC{ILCH wvalicu ot

Contractor”.

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly
[Brief description of Project],
WHEREAS, the Contractor submitted a responSive bid and was awarded the contract for

2

A ~1 it thhn Fatal it AF mFm o~ o ~ Ao s dim
Lic PlUUUlCIIICIIL i uie WG amocuiit Gi luululaul ,UHUG i1 WCIGS ana nyulcc, Nlun.lunig

currency], hereinafter referred to as the “Contract Price.”

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties
hereby agree as follows:

-
L
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same meanings as those aSS|gned to them in the Conditions of Contract, which form an
f P

ihis Contract.
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i ) Tha § re = a vy
) The following documents as icqu”cu by the impleme nting Rules and Regu

Republic Act No. 12009 shall be deemed to form an nd be read and construed as i
part of this Contract, viz.:

a) Philippine Bidding Documents (PBD);

i. Drawings/Pians;
ii. Scope of Work;

1l ,Ih\ut:a‘hnh to. Dml

iv. Instructions to Bidders;

v. Bid Data Sheet;

vi. Bid Form, including all the documents/statements contained in the Bidder’s
bidding envelopes, as annexes, and all other documents submitted (e.g.,
Qiddar 22 rnc:pnnen to raqn 1oe+ ‘Fnr r\la rifir\ahr\nc on 'l'ho hml\ !hr‘ll mhng r\nrra(*hr\he
o the bid; if any, resuiting from the Procuring Entity’s DIG evaiuation;

vii. Bill of Quaritities,

viii. General and Special Conditions of Contract;

ix Suopleme ntal Rid R |Hc+ipc ifany: and
. \.ArJr/l\tl 1 I LU =1 LA A |, LAl A
x. Other oontract documents that may be required by existing laws and/or the

Entity.

~
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b) Winning bidder's bid, including the Eligibility Requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

~\ DarfAarmanna Qant irifuse
\J, TN LI L IRAT WA uvuuuu.’,
~binn ~F AvosnerA AF Nambrant: anaA s PiAAAra MDamfarmas tharata . ~m
d) Nutlw 01 AWaiu Ul wuliuawvl, ana uic Dlauc © Lol nuniie uiicwo, ai 1]
e) Other contract documents that may be required by existing laws and/or the

0 s
O quired
Procuring Entity concerned in the PBD, such as but not limited to the Notice to
Proceed and Warranty Security.

In consideration of the Contract Price of [Contract Price in words and figures], or such
other sums as may be determined in accordance with the terms of the Contract, the
Supplier agrees to deiiver and perform the items and reiated services for the [ Project
Title] described herein in accordance with the terms and conditions specified in the
Contract.and.its annexed documents.

P e

The [Name of the Procuring Entity] agrees to pay the above-mentioned sum to the
Supplier in accordance with the schedule and manner provided in the Bidding
Documents and its annexes.

Any dispute, difference, or ciaim arising out of or reiating to this Contract, inciuding its
N G & (T 1 =7 iob A rmrntatines hranals o~ tarmnirmatinm fHlaaranf mane o P PN L = Pt JIE N
CTADICT LT, varnuity, IIILCI[JICLGLIUH, vicaotl, Ui ESiruiauan urercur, rnmiay 0T SUUITIILICU W
arbitration or other form of altemative dispute resolution in accordance with the
annlinahla 12 ~nh ag Depubhr\ Act (RAY No. a285 {Alternative Dlspute Resﬁll tinn At

w Sl
QA IAYY, DUVl QD TR oL Yy P A AL Quive nSILALIN LT UL

of 2004) or Executive Order No 1008, series 1985 (Construction Industry Arbitration
Law).

IN WITNESS WHEREOF, the parties hereto have caused this Contract to be executed
cordance with the laws of the Republic of the Philippines on the day and year first above

written

For the Procuring Entity e St

ead of the Procuring Entity of Duly Duly authorized to sign the Contract
Authorized Representative for and behalf of {Bidders Name].
[Signature over Printed [Signature over Printed Name]
Name][Position/Designation] [Position/Designation]
[Date] [Date]

Signed in the presence of.

[Name and Signature] [Name and Signature]

Witness — Procuring Entity Witness- Supplier
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ACKNOWLEDGMENT

REFORE ME, A Notary Public for and.in the . City/Province of
, this day of 20 . personally

slies Mia e W2 S0 s e S ) <

appeared the above-named persons who have satisfactorily proven to me their identity,
through their identifying documents written below their names and signatures, that they are
the same persons who executed and voluntarily signed the foregoing instrument consisting of
__pages, including this page where this Acknowledgement is wriften, which they

Eﬁﬁﬂwbﬁg@‘ﬁmﬂ—@m ard volurtary actard deed.

WITNESS MY HAND AND SEAL this ___day of [month] [year].

NAME OF NOTARY PUBLIC
Notariai Commission NO.

Ar il
A A AL

PTR No. __, [date issued], [place issued]

iBP No. __, [date issued], [piace issued]
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Omnibus Sworn Statement Form

[Note: The duly accomplished form shall be submitted with the Bid]

THE PHILIPPINES )
™ )

oo
O.0.

|, [Name of Affiant], of legal age, [Civil Status], [Nationality], and with residence at
[Address of Affiant], after having been duly sworn in accordance with law, do hereby depose
and state that:

1) Select one, delete the others:

If sole proprietorship: 1 am the sole proprietor or authorized representative of [Name
of Bidder] with office address at [Address of Bidder],

If partnership. corporation. cooperative, or joint venture: | am the duly authorized
avﬁd-desigﬂated~represeﬂtat‘rve~af-{."¢ame@f%dder}with~aﬁ‘~ice address at fAddiess

of Bidder],

If individual consultant not registered under a sole proprietorship, in case of
Consulting Services: | am the individual consultant or authorized representative of
[Name of Bidder] with office address at [Address of Bidder],

Select one, delete the others:

If sole proprietorship: As the ownerand sole proprietor or authorized representative
of [Name of Bidder], | have full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute the
At timemt AnmFrant Far Meninad TiHAT AF tha TAiamma AF Ham Dvmmi svion~ Condidollimandt fae
<LHioun l\c’ i ILI?UL 1 ll‘ 'UlGUl ; ! I(IU_[ UI L I.C ll\lGlIAl.G. v UG s JWUI EE Iy L_-’ Il"_yj[” Iﬁl l CAO
supported by the attached duly notarized Special Power of Attomney” for authorized
represeriativej,

if parinership, corporation, cooperative, or joint venture: i am granted fuii power
and authority to do, execute and perform any and all acts necessary to participate,
submit the bid, and to sign-and-sxecute the ensuing-contract for [Project Tilg]-of
the [Name of the Procuring Entity], as supported by the attached duly notarized
Special Power of Attorney, Board/Partnership Resolution, or Secretary’s

Certificate, whichever is applicable;

if individual consuftait not registeied undeir a sole piopiistorship, i case of

Consulting Services: As the individual consultant or authorized representative of

[Name of Bidder], i have fuii power and authority o do, execute and perform any

and all acts necessary to participate, submit the bid, and to sign and execute the
7 7 N1
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4)

i : 55

supported by the attached duly notarized Special Power of Attormey for authorized
representative;

[Naine of Biddei] is ot “siacklisted” or barred froim bidding by the Governimeit of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or internationai financing institution whose biacklisting
rules have been recognized by the Government Procurement Policy Board; by itself

PPy Ry Pt 3

or by relation, membership, association, affiliation, or controlling interest with another
blacklisted person or entity;

Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Fntity or its duly authorized
Tepresertative(s) to veriy @il e dUCUITETTtS Submited,

Select one, delete the others:

o If sole proprietorship : The [Name of Bidder] and its spouse are not related by
consanguinity of affinity up 1o the third civii degree to the Head of the Procuring
Entity, Procurement Agent (if engaged), End-User or Implementing Unit, project
consulitants, head of the Project Management Office, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC

NS 1OV v [RAY ] oriINe [
Secretariat;

b s — Ihivn © Tha oackea T o L B i o e £ i1 £ P N s | e et
< {fparinershipg | e Partnersnip isen ana e parners o prvaimie Ui -Bigaei] are 1ot
related by consanguinity or affinity up to the third civil degree to the Head of the

Procuring Entity, Procurement Agent (if engagéd), Eﬁd-User or Implementing Unlt
project consultants, head of the Project Management Office, or the members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC

raka rint

CTAn 5
wouiouwal icL,

e If cooperative: The cooperative itself and members of the board of directors,
general manager, or chief executive officer of [Name of Bidder] are not related by
consanguinity or affinity up to the third civil degree to the Head of the Procuring
Entity, Procurement Agent (if engaged), End-User or Implementing Unit, project

consultants, head of the Project Management Office, or the members -of the Bids

and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat;

e If comoration, or joint venture: The corporation or joint venture itself, and officers,
directors, and coitioliing stockholders of [Vaimie of Biddei] are ot related Oy
consanguinity or affinity up to the third civil degree to the Head of the Procuring
Entity, Procurement Agent (if engaged), End-User or impiementing Unit, project
consultants, head of the Project Management Office, or the members of the Bids

R R R R e T T AT
A

and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat;

Consuilting Services: The individual consultant and its spouse are not related by
consanguinity or affinity up to the third civil degree to the Head of the Procuring

o If individual consultant not registered under a sole proprietorship in case of
roprietorship, in case of
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Entity, Procurement Agent (if engaged), End-User or Implementing Unit, project
consultants, head of the Project Management Office, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC

et rind

Seolctauc.u,

7) it is understood that faiiure to faithfully disciose its refationship with the HoPE,
members of the BAC, the TWG, and the BAC Secretariat, the head of the PMQ ar the
ArmA Tiaar 1 mit i AlAarAaantime 1At Aarnd Hha mrmiant Anrmer Eamte AF Hha Diraarnirine Entihs
TI1IU-UST unn. Ol |m|u|c| i 18 unu, alid uic HIUJCUL uOl ioulilal ito Ul LT rivouini IH [ lLlLy,
or of the procurement agent by consanguinity or affinity up to the third civil degree, as
well as Its submission of beneticial ownership information containing faise entries shall
be subject to blacklisting under Section 100 of the IRR of RA No. 12009, without
prejudice to criminal and civil liabilities under applicable laws, including their accessory
penaities, if ary.

Select one. delete the rest:

Anvinavrati a Aiama ~AF DidAAr]l Aanlarne ite hanafini
In casec of corporations: [Name &f DiGGer; Gediales iis veneiicia

information consistent with its updated General Information Sheet or Beneficial
Ownership Declaration Form or any other document duly submitted to the SEC and

has maintained a valid and updated file therein in compliance with Sections

AN N0 A4 Q1 ~AnA QD AF tha IDD Af Daniihlin Ant /DAY No LEoialale]
£V 2T 1y Dl QU IRZZS IS TN S AR ISP L IR, TN [PV N

o

e In case of Foreign Bidders: [Name of Bidder] submitted an appropriate equivalent
document in English issued by the country of the bidder concerned in accoraance

with Section 20.2.9.2 of the IRR of RA No. 12008.

) fAame of Ridderl.com
S il L s
9) [Name of Bidder] is aware of and has undertaken the following responsibilities as a
Bidder:
a) Carefully examine all of the Bidding Documents;

b)  Acknowledge all conditions, local or othenwise, affecting the implementation
of the Contract,

c) Made an estimate of the facilities available and needed for the contract to oe
bid, if any; and

d)  Inquire or secure Supplemental Bid Bulletin(s) issued for the [Project Title]

i0) fivame of Bidderj did not give or pay directiy or indirectiy, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project

of activity.

11) In case advance payment was made or given to [Name of Bidder], failure to perform
or deliver-any of rthe-rebjhgatiessﬂaﬁd -underakings-in-the-centract shall-be-sufficient
grounds to constitute criminal liability under existing laws.

IN WITNESS WHEREOF, | have hereunto set my hand this __day of ___, 20___at
. Philippines.
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Duly authorized to sign the Bid for and behalf of:

[Insert Bidder's Name]

[Affiant’s Signature over Printed Name]
[Position/Designation]

(R

[Date]

JURAT

SUBSCRIBED AND SWORN to before me this  day of fmonth] [ year] at [place of
execution], Philippines. Affiant/s isfare personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Ruies on Notarial Practice (A. .
No. 02-8-13-SC). Affiant/s exhibited to me hisfher [insert type of government identification card
used] with hisfer photograph and signature appearing thereon, with no

WITNESS MY HAND AND SEAL this ___day of [month] [year].

NAME OF NOTARY PUBLIC

Notarial Commission No.

Notary Public for untii

DAll Af AHArnAuve N
G Ol muviiivy o 1w

PTR No. _ . [date issued], [place issued]
IBP No. __, [date issued], [place issued]

Nide. Moy
Page No.
Book No.

Series of
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Bid Securing Declaration Form
[The duly accomplished form shall be submitted with the Bid

if bidder opis io provide iiis iype of bid securityj

IWe, thé undersigned, declare that:

1) /We understand that, according to your conditions, bids must be supported by a Bid

CAnt ll'it\l u:hich may e im tha T £ DiA CAntirina NAanlaratinn:

N
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IMe shall enter into contract with the Procuring Entity and furnish the required
performance security within ten (10) calendar days as indicated in the Bidding

M A smamimdas Frama rn it ~F dlaa Nlad: £ Acasme Al
L/OCUIT ITTILS, 1TUlT 1IcuUTipL Ul LHIT INUL

1hasn sazill I 21 Hrmantinnllis Ai
uITT Wl Ve UUL\J\I]U\.‘W"Y A=

any Procuring Entity upon receip

i FAr armu A
n ls 121 il 1

Y
of your Blacklisting Order; and

o

I/We will pay the applicable fine within fifteen (15) days from receipt of the written
demand by the Procuring Fntity for the commission of acts resulting to the enforcement

of-the- Bid-Securirg Declaration urderSections 52.2 (@), 63.2, 691 ard 100, except

1002 (g}, of the IRR of RA No. 12009; without pre‘u’d',ce to other legal action the
govermment may undertake;
Applicable Fine
a) inthe case of a single bidder i)  two percent (2%) of the Approved

Budget for the Contract (ABC); of
iy the difference between the
evaiuated bid price and the ABC
whichever is higher
b) in the case of multiple bidders )] two percent (2%) of the ABC; or

i +- AEFA P Tt [t Y T P
i) ine  aierence between the

evaluated bid prices with the




3)

IN WITNESS WHEREOF, 1We have hereunto set my/our hand/s this

bidder with Lowest
Calculated/Highest Rated Bid and
the bidder with the next Lowest
Caicuiated/iHighest Rated Bid,
and so on whichever is higher

c) in case of violations committed | i) a fixed amount of two percent of
prior to the opening of the the ARC,
financial envelope

=l

IAWe understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

b)

c)

Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

| am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) IAve failed to timely file a request for reconsideration or (i) l/we filed a
waiver to avait of said right;

fumished the performance-security and-signed-the Contract.

am/we are declared the bidder with the finsert Award Criterion'] and |/we have
+

day of [month]

[year] at [place of execution ]

Duly authorized to sign the Bid for and behalf of:

[Insert Bidder's Name]

[Signature over Printed Name]
[Position/Designation]

[Date]
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execution], P’hmpplnes Affiant/s 1s/are personally known to me and was/were identified by me
through competent evidence of identity as dgefii 1ed i the 2004 Ruies on Notariai Practice (A. M.
NQ 02-8 1 3-8SC). Affiant/s exhibited fo me hisfher finsert type of rmvprnmpnf identification card

PN 4T Sz —‘__I

Aty
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WITNESS MY HAND AND SEAL this ___day of [month] [year].

NAME OF NOTARY PUBLIC
Notariai Commission No.

nr vintil
A A Al

PTR No. __, [date issued], [place issued]

IBP No. __, [date issued], {place issued]
Doc. No
Page No.
BoglkNo.
Series of
104
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Reference No.: MGPIN — 2026 —06 - 149

Project Title: Construction of San Isidro Slope Protection
Location: Brgy. #18 San Isidro, Pasuquin, Ilocos Norte
Source of Fund: 20% Development Fund CY 2026

Approved Budget for the Contract (ABC): Php 999,934.69

Prepared by:

JOAN L. LUMANTA
BAC Secrgtariat

Reviewed by: @/
LYNETT BUTAC NEHEMIAH S. CALIJA

Head, BAC-TWG Member, BAC TWG 4

(o2

JOEY O/MENOR
Member, BAC TWG
/
V2

/ .
/7 MIGUEL JOCELYN G/GUMNG
Membgh/ BAC TWG Member, B

C
ENGR.LLOYD B ‘ ANAYAN
BAC Vice - Chairperson

ENRICS JR DIANA ROSE D\ BAUTISTA
BAC (BAC Mepber

ko ;
MADELINE C. GUERRERO EDDI ASCUA
BAC Member i ey BAC Member
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