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Preface

These Philippine Bidding Documents (PBD) for the procurement of Infrastructure
Projects (hereinafter referred to also as the ‘Works") through fCompetitive Bidding, Limited

Source Bidding, or Competitive D/aloque ] have been prepared by the Government of the
Philippines (GoP) for use by all branches, agencies, departments, bureaus, offices, or
instrumentalities of the uovernmenr lnC[UdIﬂg governrnent—owned andfor -controiied
corporations (GOCC), government financial institutions (GFl), state universities and colleges
(SUC), local government units (LGU), and autonomous regional government. The procedures
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and practices presented in this document have been developed nUUgn broad experience,

and are for mangatory use Ir projects nat are financed i1 wioie or in pa Dy the GofF or ary
foreign government/foreign or international financing i.nsﬂtu’non in acc anre with the
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This PBD is intended as a model for admeasurements (unit prices or unit rates in a bill
of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (a) the
o iantivac er\r\ne and expeo*erl outniitg ahﬁl/r\r 'reslnlfs of the r\rr\r\r\sed ~nntr C+ {h) the
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eligibility requirements of Bidders; (c) the expected contract duration; and (d) the obligations,
duties, andior functions of the winning bidder.
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the PBD groups the provisions that are intended to be used unchanged in Section II.
Instructions to Bidders (ITB) and in Section IV. General Conditions of Contract (GCC). Data
and provisions specific to each procurement and contract should be included in Section I1I.
Bid Data Sheet (BDS) Section V. Spemal Conditions of Contract (SCC) Section VI.
ODECIHCEUOHS Section Vit urawmgs and Section Vili. Bilt of Quantities. The forms to be
used are provided in Section [X. Philippine Bidding Documents Related Forms.

Prudence must be exercised to check the relevance of the provisions of the PBD
ngnlncf the reqguirements of the specific Works to be nroc ured. In addition each Section is
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prepared with notes intended only as information forthe Procuring Entity orthe person drafting
the Bidding Documents. They shall not be included in the final documents, except for the
notes introducing Section IX. Philippine Bidding Documents Related Forms, where the
information is useful for the Bidder. The following general directions should be observed when
using the documents:

a) All the documents listed in the Table of Contents are normally required for the
procurement of infrastructure Projects. However, they shouid be adapted as
necessary to the circumstances of the particular Project.

b) Specific details, such as the “name of the Procuring Entity” and “address for
nroposal suvmiseion," should be fumished in the BDS and SCC. The final

documents should contain neither blank spaces nor options.

1 For Second Stage of Competitive Dialogue under Section 29.4.2 of IRR of RA No. 12008.

2 I = == s 3 5 = 3 : 3 2 i % 3= : 3 5 :
< Uniess the Treaty or internationat or Executive Agreement expressly provides use of foreign government/foreign or internationat
financing institution procurement guidelines.
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This Preface and the footnotes, or notes in italics included in the Invitation to
Bid, BDS, SCC, Specifications, Drawings, and Bill of Quantities are not part of
the text of the final document, although they contain instructions that the
Procuring Entity should strictly follow. The Bidding Documents should not
contain footnotes except Section X Philippine Bidding Documents Related
Forms since these provide important guidance to Bidders.

Th ~Arviar nama chniild he Aifiadd
e CovEr V“g"‘ SNCUIC e MOGhieG

Documents and date of issue.

The Project title page should be modified as required to identify the Project title
and number, name and address of the Procuring Entity.

if modifications must be made to the bidding requirements, they can be
presented in the BDS. Modifications for specific Project or Contract details

should be provided in the SCC as amendments to the Conditions of

Contract. For easy completion, whenever reference has to be made to specific
clauses in the BDS or SCC, these terms shall be printed in bold type face on
Section Ii. Instructions to Bidders, and Section V. General Conditions of
Contract, respectively. To facilitate easy reference and completion, clauses
from the BDS and SCC shall appear in bold type face in Sections Il and IV,
respectively.
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Glossary of Acronyms, Terms, and Abbreviations
ABC — Approved Budget for the Contract.
ADR — Alternative Dispute Resolution.
ARCC — Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.
BIR — Bureau of internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA — Cooperative Development Authority.
COS — Contract of Service.
CPI — Consumer Price Index.
DOLE — Department of Labor and Employment.
DTi — Department of Trade and industry.
GCC - General Conditions of Contract.
GF| — Govermnment Financial Institution.
GOGC — Govemment-Owned and/or —Controlied Corporation.
GoP — Government of the Philippines.
GPPB — Government Procurement Policy Board.
HOPE — Head of Procuring Entity.
JO — Job Order.
IRR — Implementing Rules and Regulations.
{TB — instructions to Bidders.
LCB- Lowest Calculated Bid.
LCRB — Lowest Calculated Responsive Bid.
LGUs — Local Government Units.
LoC — Line of Credit
MAB — Most Advantageous Bid.

MARB — Most Advantageous Responsive Bid.
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MEARB — Most Economically Advantageous Responsive Bid.
MYCA — Multi-Year Contracting Authority.

NFCC — Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB — Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Eiectronic Procu rement System.
PSA — Philippine Statistics Authority.

RA No. — Republic Act Number.

SARB — Single Advantageous and Responsive Bid.

SCC - Special Conditions of Contract.

SCRB — Single Calculated and Responsive Bid.

SEARB — Singie Economically Advantageous Responsive Bid.
SEC — Securities and Exchange Commission.

SLCC — Single Largest Completed Contract.

SRRB — Single Rated and Responsive Bid.

UN — United Nations.



Definition of Terms

Bid — a signed offer, proposal, or quotation submitted by a supplier, manufacturer, distributor,
contractor, consultant, or service provider in response to the requirements of the Procuring
Entity as stated in the Bidding Documents. (IRR of RA No. 12009, Section S[c]).

Bidder — a supplier, manufacturer, distributor, contractor, consultant, and service provider,
whether public or private, who submits a Bid in response to the requirements of the Procuring
Entity as stated in the Bidding Documents. (IRR of RA No. 12009, Section 5[d]).

Bidding Documents — the documents issued by the Procuring Entity as the basis for Bids,
furnishing ait information recessary o prospeciive bidder (o prepare & Bid for the Goods,
Infrastructure Projects, and Consulting Services required by the Procuring Entity. (IRR of RA
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Bill of Quantities — a list of the specific items of the Work and their corresponding unit prices,
lump sums, and/or provisional sums.

Consulting Services — services for Infrastructure Projects and other types of projects or
activities of the government requiring adequate external technical and professional expertise
that are beyond the capability or capacity of the government to undertake such as, but not
limited to: {i) advisory and review services; (i) pre-investment or feasibility studies; (i) design;
(iv) construction supervision; (v) management and related services; and (vi) other technical
services or speciai studies. (iRR of RA No. 12008, Section 3jij}.
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execute, complete, and maintain the Works and as recorded in the Contract Form signed by
the parties, including all attachments and appendices thereto and all documents incorporated
by reference therein.

Contract Price — the price stated in the Notice of Award and thereafter to be paid by the
Procuring Entity to the Contractor for the execution of the Works in accordance with this
Contract.

Contract Time Extension {CTE) — the allowable period for the Contractor to complete the
Works in addition to the originai Compietion Date stated in this Contract.

Contractor — a naturai or juridicai entity whose proposai was accepted by the Procuring Entity
and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.
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Dayworks — varied work inputs subject to payment on a time basis for the Contractor’s
employees and Equipment, in addition to payments for associated Materials and Plant.

MNAafant b U E P AT B 4
Defect —any pait G e VWorKs not

Defects Liabiiity Certificate — the certificate issued by the Procuring Entity upon correction of
defects by the Contractor.

Defects Liability Period — the one (1) year period between contract completion and final
acceptance within which the Contractor assumes the responsibility to undertake the repair of
any damage to the Works at its own expense.
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Drawings — graphical presentations of the Works. They include all supplementary details,
shop drawings, calculations, and other information provided or approved for the execution of
this Contract.

Effective Date of the Contract — the date indicated in the contract. However, the Contractor
shali commence performance of its obiigations oniy upon receipt of the Notice to Proceed.

Foreign-funded Procurement or Foreign-Assisted Project — refers to the acquisition of Goods,
Consulting Services, and the contracting for Infrastructure Projects by the Government of the
Philippines which are wholly or partly funded hy foreign loans or grants pursuant to a Treaty
or irtermatioral or Executive Agreemertt.

Funding Source — Organization named in the SCC.

Goods — refer to (i) all items, supplies, and materials, whether in the nature of equipment,
fumniture, stationery, materials for construction, or personal property of any kind, needed in the
transaction of public businesses or in the pursuit of any government undertaking, project or
activity; or (i) general suppoit services which pertain to ali types of services except Consuiting
Services and Infrastructure Projects, such as the repair and maintenance of equipment and

Frormitre e wuall ae Friinkdns arilimm inanitarial aamirihy and ralatad or ! o
fumiture, as well as TUCKIngG, Naung, jaiinliic, scLulity, aiid related or anaiogous seivices.

Personnel Services or individual COS or JO engagements do not fall under this definition;

(IRR of RA No. 12009, Section 5[n]).

Infrastructure Projects — include the construction, improvement, rehabilitation, demolition,
repair, restoration, of maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civii works components of information technology projects, irrigation,
flood control and drainage, water supply, sanitation, sewerage and solid waste management

systems, shore protection, energy/power and electrification facilities, nationa! buildings, schoo!

buildings, hospital buildings, and other related construction projects of the government. Also
referred to as “civil works” or “works;” (IRR of RA No. 12008, Section 5[r]).

Lot — refers to one or more infrastructure projects that are grouped or bundled together based

on factors, such as scope, location, or other relevant parameters, as determined by the End-
User or implementing Unit of the Procuring Entity. Each ot is distinct within the project and
Anmmraba Anmbea At
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MARB — refers to the award criteria in the procurement of Infrastructure where the

considerations for the award of contract are the eligibility of the bidder, the responsiveness of
its bid to the technical requirements, and the most advantageous bid in reference to the highest
rated offer based on the quality component of the bid.

Materials — refer to all supplies, including consumables, used by the Contractor for
incorporation in the Works.

MEARRB _ refers to the award criteria in the procurement of Infrastructure where the
considerations for the award of contract are the eligibility of the bidder the responsiveness of
its bid to the techiical requirernents, and the determir@tion of i { ecorormicaily
advantageous bid in reference to the quality-price ratio allocated to the technical and financial
+
L

Notice to Proceed — refers to a written notice issued by the Procuring Entity to the Contractor
requiring the latter to begin the commencement of the work not later than a specified or
determinable date.
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Online submission — pertains to the submission of the bid for Infrastructure Projects and the
bid envelopes containing the technical and financial components of the bid through electronic
means or through the electronic bidding facility of the PhIIGEPS once available.

Permanent Works — refer to all permanen’t structures and all other project features and
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shall be delivered to the Procuring Entity, and which shall remain at the Site after the removal
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Piant — refers to the machinery, apparatus, and the iike intended to form an integrai part of the
Permanent Works.

Procuring Entity - the organization acquiring the Infrastructure Project, as named in the SCC.

Project — refers to a specific or identified procurement covering Goods, Infrastructure Projects
or Consulting Services. A Procurement Project shall be described, detailed, and scheduled in
the PrOJeot Procurement T\Ilanagement Plan prepared by the agency which shali be
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construction-related tasks to ensure the timely and efficient delivery of the project.

Site Investigation Reports — refers to those that were included in the Bidding Documents and
are factual and interpretative reports about the surface and subsurface conditions at the Site.
anppdge fefers o a uerdy i WOk ExXecution GCCUFHHQ whenr actuat dbbt:)fﬂf:)tinH‘lEHt faiis
below the target as measured by the difference between the scheduled and actual
accomplishment of the Work by the Contractor as established from the work schedule. This is
actually described as a percentage of the whole Works.

Simple Infrastructure Projects — refers to construction, improvement, rehabilitation, demolition,
repair, restoration, or maintenance of structures, teohnlcal facilities and svstems with an
Approved Budget for the Contract (ABC) not exceeding Ten Million Pesos

e :
(PhP 10,000,000.00) built at the community level for the sustenance of lives and livelihoods

of the popu|atron living in a community and built according to the needs and aspirations of the
community popuiation.

Verified Report

findings as to the existence of grounds or causes for termination and
recommendation for the issuance of a Notice to Terminate.
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Section 1. Invitation to Bid

Notes on the Invitation to Bid

| The Invitation to Bid provides information that enables potential Bidders to decide whether
to participate in the procurement at hand. The Invitation to Bid shall be:

a) in line with the principies of transparency and competitiveness and to ensure the
widest possible dissemination thereof, all invitations to bid shall be published
continuously by the Procuring Entity, for seven (7) calendar days on the Philippine
Govemment Electronic Proourement System (PhilGEPS) website, in any
conspicuous place reserved for this purpose in the premises of the Procuring Entity,
and on the website or social media platforms of the Procuring Entity, if available, or
such other channels as may be authorized by the Government Procurement Policy
Board (GPPB), and the website prescribed by the foreign government/foreign or
internationai finanoing institution, if applicabie; and

[PAY T - e~ st Camdidim ~ b ammm ms b liale mma m im
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opportunities on its webs:te social media platform, or such other channels authorized

by the GPPB shall publish its invitation to bid, at least once, ina newspaper of general

nationwide circulation.

Apart from the essential items listed in the Bidding Documents, the Invitation to Bid should
also indicate the following:

a) The availability of the Bidding Documents, which shall be commence from the time
the nvitation to Bid is first published untit the deadtine for submission and continue
until the deadline for submission and reoeipt of bids:

The place where the Bidding Docuiments may e acquired or the website where it

mayv he Anwnlnadad:
Ill\dly AT WV Il\J\‘l\d\d\J,

cr
S

c) The deadline for the submission and receipt of bids;
d) The procurement strategy/ies; and
e) The bid award criterion/criteria. (e.g., the application of a margin of preference in
bid evaiuation)
The InV|tation to Bid shouid be incorporated into the bidding Uocuments The information

nvitation to Bid must conform to the Bidding Documents, partict li rly to the
i it the BDS.

S
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1)

2)

3)

4)

o)

6)

: Republic of the Philippines
) Office of the Mayor
BIDS AND AWARD COMMITTEE

Pasuquin, fiocos Norte
pasuquin_bac.secretariati@yahoo.com

Invitation to Bid for

REHABILITATION OF PERIMETER FENCE AT
SANITARY LANDFILL

The LGU — PASUQUIN, through the 20% Development Fund CY 2026 intends to
apply the sum of Php 999,993.23 being the Approved Budget for the Contract (ABC)
to payments under the contract for MGPIN 2026-06-146 - Rehabilitation of

Perimeter Fence at Sanitary Landfill. Bids received in excess of the ABC shall be

automatically rejected at bid opening.

The LGU - PASUQUIN now invites bids for MGPIN 2026-06-146 - Rehabilitation of
Perimeter Fence at Sanitary Landfill located at Brgy. #21 Dilanis, Pasuquin,
llocos Norte. Completion of the Works is required thirty-six (36) calendar days.
Bidders should have compieted, within two (2) years from the date of subimission and
receipt of bids, a contract similar to the Project. The description of an eligible bidder
is contained in the Bidding Documents, particularly, in Section Il. Instructions to

Bidders (ITB).

Bidding will be conducted through competitive bidding procedures using a non-
discretionary “pass/fail’ criterion as specified in the IRR, otherwise known as the “New
Government Procurement Act (NGPA)".

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and
partnerships or organizations with at least sixty percent (60%) interest or outstanding
capital stock belonging to citizens of the Philippines.

Interested bidders may obtain further information from LGU — PASUQUIN and inspect
the Bidding Documents at the address given below from 8:00 A.M. to 5:00 P.M.

A complete set of Bidding Documents may be acquired by interested bidders on June
16, 2026 to July 06, 2026 from the address below and upon payment of the applicable
fee for the Bidding Docuimeits, pursuait to the latest Guidelines issued by the GPPB, iii

the amount of Php 1,000.00.

It may also be downloaded free of charge from the website of the Philippine Government
Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity,
provided that bidders shall pay the applicable fee for the Bidding Documents not later
than the submission of their bids.

The LGU-PASUQUIN will hold a Pre-Bid Conference on June 24, 2026 at 8:30 A.M.
located at 3" Floor, Mayors Session Hall, Municipal Building, Pasuquin, llocos
Norte which shall be open to prospective bidders.



7) Bids must be duly received by the Bids and Awards Commiitee (BAC) Secretariat
through manual submission at the address indicated below on or before July 06, 2026
at 8:30 A.M. Late bids shall not be accepted.

8) All Bids must be accompanied by a Bid Security in any of the acceptable forms and in
the amount stated in iITB Clause 16.

9) Bid opening shall be on July 06, 2026 at 8:30 A.M at 3" Floor, Mayors Session
Hall, Municipal Building, Pasuquin, llocos Norte. Bids will be opened in the
presence of the Bidders’ representatives who choose to attend the activity.

10)  Municipality of Pasuquin with address Maharlika Highway, Barangay 01 Poblacion,
iiocos norte with contact number (077) 670-01889.

11)  The LGU-PASUQUIN reserves the right to reject any and all bids, declare a failure of
bidding, or not award the contract at any time prior to contract award in accordance
with Section 70 of R.A. No. 12009, without thereby incurring any liability to the affected
bidder or bidders.

12) For furtherinformation, please refer to:

Mahaitika Highway

Barangay No. 1 Poblacion

Pasuquin, llocos Norte

(077) 670-0189
pasuquin_bac.secretariat@yahoo.com

13)  You may visit the following websites:

For downloading of Bidding Documents: Igupasuquin.com
Date Issued __"JUN 1 g ome

—J

Chairperson

PAT /l T. RATUITA,MAPA
B
MGPIN 2026 — 06 - 146
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Section Il Instructions to Bidders

Notes on the Instructions to Bidders

This Section of the Bidding Documents provides the information necessary for Bidders to
prepare responsive bids, in accordance with the requirements of the Procuring Entity.

It also provides information on the bid submission, eligibility check, opening and evaluation |
of bids, post-qualification and award of contract.

| This Section contains provisions that shali not be changed or modified. Any amendment
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ment. amend, or specify in detail information or requirements included in this Section
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| Matters governing performance of the Contractor, payments under the contract, or those

affecting the risks, rights, and obligations of the parties under the contract are not normally
included in this Section, but rather under Section IV. General Conditions of Contract (GCCQC),

and/or Section V. Special Conditions of Contract {SCC). If duplication of a subject is
inevitabie in other sections of the document prepared by the Procuring Entity, prudence

must be exercised to avoid contradictions between clauses dealing with the same matter.
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1)

2)

3)

A. General

Scope of Bid

11  The Procuring Entity named in the BDS, invites Bids for the Rehabilitation of
Perimeter Fence at Sanitary Landfill. Project Identification Number MGPIN
2026 — 06 - 146.

The Procurement Project (referred to herein as “Project”) is for the construction
of Works, as described in Section VI (Specifications).

12  The winning Bidder will be expected to complete the Works by the intended
completion date specified in SCC Clause 1.1.

Source of Funds

The Procuring Entity has a budget or received funds from the Funding Source named
in the BDS, and in the amount indicated in the BDS. It intends to apply part of the
funds received for this Project to cover eligible payments under the contract.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

3.1 Unless otherwise specified in the BBS, the Procuring Entity, as well as Bidders
and Contractors, shall observe the highest standard of ethics during the
procurement and execution of the contract. In pursuance of this policy, the

Procuring Entity:

o~

a) defines, for purposes of this provision, the following terms under existing
laws, rules, and regulations:

i) "corrupt practice" means an act by which officials in the public
or private sectors improperly and unlawfully enrich themselves,
others, or induce others to do so, by misusing the position in
which they are placed, and includes the offering, giving,
receiving, or soliciting of anything of value to influence the action
of any such official in the procurement process or in contract
execution; entering, on behalf of the government, into any
contract or transaction manifestly and grossly disadvantageous
to the same, whether or not the public officer profited or will profit
thereby, and similar acts as provided in RA No. 3019.

i) “fraudulent practice” means a misrepresentation of facts for
purposes of influencing a procurement process or the execution
of a contract to the detriment of the Procuring Entity, which
includes collusive practices among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial, non-
compeiitive ieveis and to deprive the Procuring Entity of the
benefits of free and open competition.

iit) “collusive practices” means a scheme or arrangement between
two or more Bidders, with or without the knowledge of the
Procuring Entity, designed to establish bid prices at artificial,
non-competitive levels.

iv) “coercive practices” means harming or threatening to harm,
directly or indirectly, persons, or their property to influence their
17
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participation in a procurement process, or affect the execution
of a contract;

-
~
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“obstructive practice” is
a) deliberately destroying, falsifying, altering or concealing o
evidence material to an administrative proceedings or

i i i m i iny i re in
investigation or making false statements to investigators in

order to materially impede an administrative proceedings or
investigation of the Procuring Entity or any foreign
government/foreign or international financing institution
relative to allegations of a corrupt, fraudulent, coercive or
collusive practice; andfof threatening, harassing of
intimidating any party to prevent the latter from disclosing its
knowledge of matters relevant to the administrative

proceedings or from purs iing such proceedings oOf

investigation; or

—h

b) acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or any
foreign gover.nment/foreign or international financing

institution he

=
C
o)

3.2 Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable laws on

tmadis sils ale Al Arcsniostiong A~ P R N ST PP (P tem sy~ P
individuals and ofganizations Seemed © e i wolved i any of the p[autrucb

mentioned in iITB Ciause 4.

33  Furthermere, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a Bidder or Contractor in the bidding
for and performance of a contract themselves or through independent auditors
as reflected in the GCC Clause 36.

Conflict of Interest

AA All RidAare faind tn have ~AnnflintinA intaracte chall ha digou inlifiad tn nartininata
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in the procurement at hand, without prejudice to the imposition of appropriate
administrative, civil, and criminal sanctions. A Bidder may be considered to
have conflicting interests with another Bidder in any of the events described in
paragraphs {a) through (c) and a general conflict of interest in any of the

circumstances set out in paragraphs (d) through (f) below:

a) A Bidder has controlling shareholders or beneficial owners in common
with another Bidder;

b) A Bidder receives or has received any direct or indirect subsidy from
any other Bidder,

C) A bidder has the same legally authorized representative as that of

another Bidder for purposes of this Bid;

=
oD



~ N

& &

d) A bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influence on
the bid of another Bidder or influence the decisions of the Procuring
Entity regarding this bidding process. This may include a firm or an
organization that lends, or temporarily seconds, its personnel to firms
or organizations that are engaged in consuiting services for the

preparation related to procurement for or implementation of the project

= Juct (ot A1 s
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e) A bidder who participated as a consuitant in the preparation of the
design or technical specifications of the goods and related services that
are the subject of the bid; or

-y
—

A bidder who iends, or temporarily seconds, its personnet to firms or
organizations which are engaged in consulting services for the
preparation related to pr-e_ourement. foro -i.mp!ementatéon ofthe -prq}ect,
if the personnel would be invalved in any capacity on the same project

=k All Bidding Documents shalt be accompanied by an Omnibus Sworn Statement
of the Bidder that it is not refated, by consanguinity or affinity up to the third civii
degree, to the HoPE, Procurement Agent (if engaged), the head of the Project
Management Office (PMO), the End-User or Implementing Unit or any

rrrCa rIGgerTeiTe. A N7y, e O T sy

members of the Bids and Awards Committee (BAC), Technical Working Group
(TWG), and BAC Secretariat.5

43  The Bidder shall also disclose the ultimate beneficial ownership of the entity it
represents. Failure to comply shall be a ground for the automatic
disqualification of the bid in consonance with Section 59 of the IRR. For this
reason, relationship to the aforementioned persons within the third civii degree
of consanguinity or affinity shall automatically disqualify the Bidder from
pafticipating in the procurernent of coritracts of the Procuring Entity
notwithstanding the act of such persons inhibiting themselves from the
procurement process. This Clause shall apply fo the following persons and
affiliates:

|3
~—

In the case of individuals or sole proprietorships, to the Bidders and
their spouses;

B) In the case of partnerships, to the partnership itself and its partners;

C) in the case of cooperatives, to the cooperative itsell and members of
the board of directors, general manager or chief executive officer;

d) In the case of a partnership, joint venture, or consortium, to the entity
itseif, its members or partners, as weli as any person or entity that is a
member of a blacklisted partnership, joint venture, or consortium; and

e) In the case of corporations, a single stockholder, together with their

relatives up to the third civil degree of consanguinity or affinity, and their
assignees, holding at least twenty percent (20%) of the shares therein,
its chairperson and president, shall be blacklisted after they have been

5 section 81.1 of the IRR.
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determined to hold the same controlling interest in a previously
blacklisted corporation Of in two corporations that have been
blacklisted; the corporations of which they are part shall also be
blacklisted.

Only Bide found to be legally, technically, and financially el

evaluated. For procurement of Infrastructure Projects, the ollowing persons

shaii be eiigibie 0 participate in this bidding:

a) Duly licensed Filipino citizens or sole proprietorships;

D) Partnerships duly organized under the iaws of the Philippines and of
which at least sixty percent (60%) of the interest belongs to citizens of
the Philippines;

c) Corporations duly organized under the laws of the Philippines, and of
which at feast sixty percent (60%) of the outstanding capital stock
belongs to citizens of the Philippines;

) Cooperatives duly -ar-gam“ed under the laws of the Philippines; and
e) Persons or entities forming themselves into a Joint Venture (JV), ie,a

group of two (2) or more persons or entities that intend to be jointly and
severally responsible or liable for a particular contract; Provided,
however, that in accordance with relevant laws, rules, and regulations,
Filipino ownership or interest of the joint venture concemed shall be at
ieast sixty percert (80%), Provided, further, that joint ventures in which
Filipino ownership or interest is less than sixty percent (60%) may be
elii‘gilnln ¥ ¥ia =it

+h + + + I~ b il i 1 +i £
ihle where the structures o 08 built require the application O

techniques or technologies which are not adequately possessed by a
person or entity meeting the sixty percent (60%) Filipino ownership
requirement; Provided, furthermore, that in the latter case, Filipino
ownership or interest shall not be less than twenty-five percent (25%).
For this purpose, Filipino ownership or interest shail be based on the
contributions of each of the member of the joint venture as specified in
their Joint Venture Agreement (JVA); Provided, finally, that the primary
purpose of each member of the joint venture must be similar or refated

to the requirement of the project to be bt

[e
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The Procuring Entity may also invite foreign bidders when provided for under
any Treaty or International or Executive Agreement as specified in the BDS.

ln annnrodance \n:ilth DA N

QiU ual v

Republic Act No. 4566", the
+f the IRR rmay participate i the

4565 or the “Contractors' License Lav /" as amended
1 r Amendin

persons of ertities eri nerated ir Secli
procurement of Infrasfructure Projec

"@

ilimmi CAnt + i
Philippine Contraciors Accreditation Board (PCAB) to engage Of act as a
contractor.

The Bidder must have completed an SLCC that is similar to the procurement
project to be bid, and whose value must be equivalent to at least fifty percent
(50%) of the ABC, adjusted to current prices using the Phitippine Statistics

Authority (PSA) consumer price indices; Provided, that any change to the fifty

20
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percent (50%) requirement may be allowed, subject to the recommendation of
the Procuring Entity, which shall be submitted to the GPPB for consideration;
Provided, further, that contractors under Small A and Small B categories
without similar experience on the procurement project to be bid may be allowed
to bid if the cost of such contract is not more than the Allowable Range of
Contract Cost of their registration pased on the guideiines as prescribed by the
PCAB.

For foreign-funded procurement, the GoP and the foreign government, or
foreign or internationai financing institution may agree on another track record
requirement, as specified in the BDS.

Moreover, a contract shall be considered similar to the procurement project if it
has the same maijor categories of work The Procuring Entity may clarify in the
Bidding Documents what is regarded as maijor categories of work, guided by
the principle of proportionality and Fit-for-Purpose approach.

The SLCC shali be supported by an Owner's Cettificate of Final Acceplance
issued by the project owner other than the Contractor, or a final rating of at

s £ 4
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or a similar performance and monitoring system. In the case of contracts with
the private sector, an equivalent document shaii be submitted.

The computation of a bidder's NFCC must be at least equal to the ABC to be

i 1 + fAll -
bid, calculated as TONOWS:

NFCC = [(Current assets minus current liabilities) (15)] minus the value
of all outstanding or uncompleted portions of the projects under ongeing
contracts, including awarded contracts vet to be started, coinciding with
the procurement project to be bid: Provided, That a different formula may
be adopted subject to the recommendation of the Procuring Entity, which

shall be submitfed to the GPPR for consideration.

The vaiue of the domestic bidder's current assets and current liabilities shali be

lhaead Ar tha Intact ACS atihmittad +n tha
OUSCU U LIS (AT O M I SUT T IILLTU U
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For purposes of computing the foreign bidders' NFCC, the value of the current
assets and current liabilities shall be based on their latest AFS prepared in
accordance with interational financial reporting standards.

Bidder’s Responsibilities

6.1

6.3

The Bidder or its duly authorized representative shall submit a swormn statement
in the form prescribed in Section IX. Philippine Bidding Documents Related
Forms as required in ITB Clause 12.1 (h)(iv).

Before submitting their bids, the Bidders are deemed to be knowledgeable of
all existing laws, decrees, ordinances, acts and regutations of the Prilippines
which may affect this Project inany way.

The Bidder undertook the following responsibilities:

a) Took steps to carefully examine and ensure full understanding and
comprehension of the Bidding Document, its requirements, clauses,

and provisions,

21
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Acknowledged all conditions, local or otherwise, affecting the

implementation of the contract;

Made an estimate of the facilities available and needed for the contract
to be bid, ifany,

Complied with its responsibility to inquire or secure Supplemental Bid
Bulletin(s);

Ensured that i is not “blacklisted” or barred from bidding by the
Govemment of the Philippines (GoP) or any of its gencies, offices,
3 t or foreign/

a
corporations, Of LGUs, including foreign dgoverrrier
international financing institutions whose blacklisting rules have been

ran~nmnizad by e RRPPER: iy tenlf Ar kv reason AFf it ralatinn
I3 cwal HLS\A Uy is = U‘y oo Ui Uy caourE Ul e Lo by

membership, association, affiliation, or controlling interest with another
biacklisted person or entity;

Ensured that each of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the original, comptlete, and
that alt statements and information provided therein are true and
correct;

Authorized the HoPE or its duly authorized representative/s to verify all
the documents submitted;

Ensured that the signatory is the duly authorized representative of the
Bidder, and granted full power and authority to do, execute and perform
any and ali acts necessary to participate, submit the bid, to sign, and
Awan o Hha aoarnaos rirmm Anntrant mAnarananiad bus Hha Aiihog et rizad
CACTUULT UIT o1 ioun 13 U1 1L avl, Q\/WIIIPQIIICU Uy uic uuny Al Lo
Special Power of Attorney, Board or Partnership Resolution, or
Secretary’s Certificate, whichever is applicable;

Complied with the disclosure provision under Section 81 and 82 of RA
No. 1 {its TRR in relation to other provisions of RA No. 3019;

Complied with existing labor laws and standards. Moreover, the Bidder
undertakes to:

i) Ensure the entitlement of workers to wages, hours of work,
safety and health and other prevailing conditions of work as
established by national iaws, Tuies and reguiations, of Coliective
Bargaining Agreement (CBA) or arbitration award, if and when

Aarnlinahis
CIHVHLIUUIC.

in case there is a finding by the Procuring Entity or the
Department of Labor and Employment (DOLE) of underpayment
or non-payment of workers’ wages and wage-related benefits,
the Bidder agrees that the performance security or portion of the
contract amount shali be withheid in favor of the compiaining
workers pursuant to appropriate provisions of RA No. 12008,
without prejudice to the institution of appropriate actions under
the | abor Code, as amended, and other social legislations;

ii) Comply with Occupational Safety and Health Standards (OSHS)
and correct deficiencies, if any.

5
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6.5

6.6
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In case of imminent danger, injury or death of the worker, the
Bidder undertakes to suspend contract implementation pending
clearance to resume from the DOLE Regional Office, in
compliance with the Work Stoppage Order; and
iii) inforim the w
under the contract specifyin
benefits under prevailing nat s, rules a
CBA or arbitration award, if and when ap
posting in two (2) conspicuous piaces in the establishment’s
premises.

~l
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K) Ensured that it did not give or pay, directly or indirectly, any commission,
amount, fee, or any form of consideration, pecuniary or otherwise, to
any person or official, personnel or representative of the government in
relation to any procurement project or activity;

i) Examined aill instructions, forms, terms, and specifications in the
Bidding Documents;

m) Determined and complied with all matters pertaining to the contract to
be bid, inciuding but not iimited to: (i) the iocation and the nature of the
contract, project, or work; (i) climatic conditions; (iiiy transportation
facilities; (iv) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and
availability of construction aggregates and other materiats, labor, water,
electric power and access roads; and (v) other factors that may affect

the cost, duration and execution or implementation of the contract,

project, or work; and

n) Ensured that all information in the Bidding Documents, including bid or
supplemental bid bulletin(s) issued, are correct and consistent. The
Procuring Entity shall not assume any responsibility regarding
Arraman AnnAliicinm mrAanimAantivin Ar A

Y ki ay th il
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Bidder out of the data furnished by the Procuring Entity.

Failure to observe any of the above responsibilities shall be at the risk of the
Bidder concerned;

The Bidder, by the act of submitting its bid, shall be deemed to have inspected
the site, determined the general characteristics of the contract works and the
conditions for this Project and examine aii instructions, forms, terms, and
project requirements in the Bidding Documents.

Further, the Bidder shall bear all costs associated with the preparation and
submission of its bid, and the Procuring Entity shaii in no case be responsibie
or liable for those costs, regardless of the conduct or outcome of the bidding
process.

in case of failure of bidding, the Bidding Documents fee may be applied in the
re-bidding for the same Project.

Furthermore, the Bidder should be aware that the Procuring Entity will accept
bids only from those that have paid the applicable fee for the Bidding
Documents at the office indicated in the Invitation to Bid.

]
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Origin of Goods and Services

Unless otherwise indicated in the BDS, there is no restriction on the origin of Goods,
or Contracting of Works or Services other than those prohibited by a decision of the
United Nations Security Council taken under Chapter VII of the Charter of the United

Ncll.iUI IS,
Subcontracts

8.1 Unless otherwise speoified in the BDS, the Bidder may subcontract portions of
the Works tc an extent as may be app approved by the HoPE and as stated in the
BDS. However the suboontracted portion s haii not exceed fifty (bO% ora

7 Sy _- e Ll
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GPPB.

8.2  Subcontracting of any portion of the Project shall not relieve the Bidder from
any liability or obligation that may arise from the contract.

8.3  Subcontractors must meet the eligibility criteria as stated in the_BDS and shall
submit the same ei.gibiiity documents as the general contractor. Failure of a
subcontractor to meet the eligibility crrteria does not affect the eligibility of the

general contractor for the procurement project. In such case, the portion
intended to be subcontracted to the innlimhira suhcontractar ghall be assumed

T S L e

by the general contractor.

8.4  Subcontracting arrangement, if allowed, including the time of submission of the
eligibility documents of the subcontractor, shall be disclosed in the BDS.

B. Contents of Bidding Documents

Pre-Bid Conference

A A b ioad e Bt - -
S.% t

If so specified in the BDS, a pre-bid conference shall be held either at the
Procuring Entity’s physical address and/or online through videoconferencing,
wehcasting, or similar technology, or a combination thereof on the date
indicated therein, to clarify and address the Bidders’ questions on the technical
and financial components of this Project.

92  The pre-bid conference shall be held at least twelve (12) calendar days before
the deadline for the submission of and receipt of bids, but not earlier than seven
\7) Careriaanr uaya IIUITI f"e pusur lg Ui Ll e Il iVI[dLIUII 10 Ulu dllu ot lci LJIUUH Ig

93 Bidders are highly encouraged to attend the pre-bid conference to fully
understand the Procuring Entity’s requirements. While non-attendance of the
Bidder will in no way preJudice its bid, the Bidder is deemed to know any

~ 1y Ao oy
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in the Supplemental Bid Bulletin.
The proceedings of the pre-bid conference shall be recorded, and the
corresponding minutes shall be prepared not later than five (5) calendar days

after the pre-bid conference. The minutes shall be made available to
prospective Bidders not later than five (5) days upon written request.

24
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9.4  Decisions of the BAC amending any provision of the Bidding Documents shall
be issued in writing through a Supplemental Bid Bulletin at least seven (7)
calendar days before the deadline for the submission and receipt of bids.

10)  Ciarification and Amendment of Bidding Documents

10.1  Prospective bidders may request for clarification(s) on and/or interpretation of
any part of the Bidding Documents. Such a request must be in writing and
submitted to the BAC of the Procuring Entity at the address or electronic mail
indicated in the BDS or through the electronic bidding facility of PhilGEPS, as
may be applicable, at least ten (10) calendar days before the deadline set for
the submission and receipt of Bids.

402 Tha DA chnall racrnanA A tha anid rasiinct by icciiina o Qi
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Bulletin duly signed by the BAC Chairperson. It shall be made available to all
those who have properly secured the Bidding Documents, at least seven (7)

calendar days before the deadline for the submission and receipt of Bids.

D
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10.3 Supplemental Bid Bulletins may also be issued upon the Procuring Entity’s
initiative for purposes of clarifying or modifying any provision of the Bidding
Documents not later than seven (7) calendar days before the deadline for the
submission and receipt of Bids. Any madification to the Bidding Documents

shall be identified as an amendment.

10.4  Any Supplemental Bid Bulletin issued by the BAC shall also be posted on the
PhilGEPS website, in any conspicuous place in the premises of the Procuring
Entity, and on the website or social media platforms of the Procuring Entity, if
available, or such other channels as may be authorized by the GPPB. It shall
be the responsibility of all prospective bidders, including those who have
properiy secured the Bidding Documents, to inquire and secure Suppiementai
Bid Bulletins that may be issued by the BAC. However, Bidders who have
submitted bids before the issuance of the Supplemental Bid Bulletin must be
accordingly informed by the BAC, and be allowed to modify or withdraw their
bids prior to the deadline for the submission and receipt of bids in accordance
with ITB Clause 21.

C. Preparation of Bids
11) Language of Bids

The eligibility requirements or statements, the bids, and all other documents to be
submitted to the BAC must be in Engiish. if the eligibiiity requirements or statements,
the bids, and all other documents submitted to the BAC are in foreign language other
than English, it must be accormpanied by a transiation of the docurments in EnRglish.
The documents shall be translated by the relevant foreign government agency, the
foreign govemment agency authorized to translate documents, or a registered
translator in the foreign bidder’'s country. The Bidder shall cause the authentication of
the translated documents and shall be authenticated by the appropriate Philippine
foreign service estabiishment or post or the equivaient office having jurisdiction over
the foreign bidder’s affairs in the Philippines. However, for Contracting Parties to the
Apostille Convention, the documents shall be authenticated through an apostille by the
Competent Authority, as defined in Section 20.2.9.2 of the IRR, except for courtries
identified by the DFA that will still require legalization (red ribbon) by the relevant

Embassy or Consulate. The English translation shall govern, for purposes of
interpretation of the bid.

R8T Y 1 ooun L e R e A A% A
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12) Documents Comprising the Bid: Technical and Financial Components

12.1  The first bid envelope shall contain the following technical documents, including
the eligibility documents:

Q)
—
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accordance with Section 20 of the IRR;

b) PCAB License and Registration, in case of Joint Venture (JV);

c) Statement of all its ongoing government and private contracts, including
contracts awarded but not yet started, if any, whether similar or not

similar in hature and complexity to the contract to be bid;

d) Statement of the Bidder's SLCC, in accordance with ITB Clause 5.5.

The SLCC shall be supported by an Owner's Certificate of Final
Acceptance issued by the projeot owner other than the Contractor, or a
finat rating of at least satisfactory in the CPES, ora simitar performance
and monitoring system. In case of contracts w1th the private sector, an

equivalent document shall be submitted;

(D
~—

NFCC compuitation in a rdance with ITR Clause 5 8;

—h
e

Joint Venture Agreement (JVA), if applicable;

a) Bid Security in the prescribed form and amount in accordance with ITB
Clause 16, and validity period under ITB Clause 15;

r

) Project Reguirements, which shail inciuge the foliowing
|) ﬂrgamznt;nnn! chart of the mrcnnnol to be dep!}g\_\’(ed for the
procurement project to be b|d
i) List of Contractor's personnel (e.g., Project Manager, Project

Engineers, Materiais Engineers, and Foremen), to be assigned
to the procurement p(oject to be bid, with their complete
gualifications and experience data. These personnet must meet
the required minimum years of experience set in the BDS;

i) List of Contractor's major equipment units which are owned,
leased, or under purchase agreements, supported by proof of
ownership or certification of avaiiabiiity of equipment from the
equipment lessor or vendor for the duration of the project, as the
case may be, which must meet the minimum requirements for
the contract set in the 8BS, and

iv) Omnibus Swom Statement in accordance with Section 54.3 of
the IRR.

122 The second bid envelope shall contain the Financial Bid Form, which includes
the bid prices and the bill of quantities, in accordance with ITB Clauses 13.1.
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13.3
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Whenever necessary, modifications may be made to the foregoing provisions
specifically for major and specialized procurement to suit the particular needs
of the Procurmg Entlty subject to the approval of the GPPB.

Ali bids that exceed the ABC shall not be accepted Uniess otherwise indicated
Hl l.l 5] DUQ IUI lUlL':igH Tui IUUU }JlUbUlUIllbl ll ll e "\D\J bl Tclll LJt: a‘ppneu as ll e
ceiling to bid prices provided the following oond_l_tl_o_n.s are met:

a) Bidding Documents are obtainable free of charge on a freely accessible
website. If payment of Bidding Documents is required by the Procuring
Entity, payment could be made upon the submission of bids.

b) The Procuring Entity has procedures in place to ensure that the ABC is
based on recent estimates made by the engineer or the responsible unit
of the Procuring Entity and that the estimates are based on adequate
detailed engineering and reflect the quality, supervision and risk, and
inflationary factors, as well as prevailing market prices, associated with
the types of works or goods to be procured.

Th roe rinc hae trainad ~ i
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Procuring Entity must aiso have trained quantlty surveyors.

d) The Procuring Entity has established a system to monitor and report bid
Pr rices relative to ABC and en (HH neer's or PTOCUT%T‘(Q Er'n.u.y s estimate.

e) The Procuring Entity has established a monitoring and evaluation
_chfnm for contract 1mn|nmnnfahnn to nmvlrin feedhack on actual total

S L

costs of goods and works.

However, the GoP and the foreign government, or foreign or international
financing institutions may agree to waive the foregoing conditions.

The contract shall be for the whole Works, as described in the Bidding
Documents, based on the priced Bill of Quantities submitted by the Bidder.

The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. in case partial bids are allowed in the ITB, bids not
addressing or providing all of the required items in the Bidding Documents

including, where applicable, the Bill of Quantities, shall be considered non-

H ] 1 kA stiaall Ai ifinA | b
responsive d shall auiomatcany GisGuamiced. this regard, where a
’

requlred item is prOVIGeG put no price is indicated, the same shaii be

considered as non-responsive, but specifying a zero (0) or a dash (-) for the
said item would ild mean that i it ig heina offered for free to the (‘r\\/ammoqt nxcop‘l‘

T il oA

those required by law or regulations to be provided for.
For the given scope of work in the contract as awarded, all bid prices shall be
considered as fixed prices, and therefore not subject to price escalation during

contract |mplementat|on except under extraordlnary circumstances as
specified in GCC Clause 45.
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14)

15)

16)

U &

Bid Currencies

141

()

143

All bid prices shall be guoted in Philippine Peso unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in foreign
currencies shall be converted to Philippine currency based on the exchange
rate as published in the BSP Daily Reference Exchange Rate Bulletin on the

day of the bid opening.”

¥ 5o allowed in accordance with ITB Clause 14.1, the Procuring Entity, for
purposes of bid evaluation and comparing the bid prices, will convert the
currencies in which the bid price is expressed to Philippine Peso at the foreign
exchange rates.

Unless otherwise specified in the BDS, payment of the contract price shall be
made in Philippine Peso.

Bid Validity

15.%

15.2

Bids shall remain vaiid for the period specified in the BDS which shalt not
exceed one hundred twenty (1 20) calendar days from the date of the opening
of bids.

Should it become necessary to extend the validity of the bids and the bid
securities beyond one hundred twenty (120) calendar days, the Procuring
Entity concerned shall request in writing all those who submitted bids for such
extension before the expiration date therefor. Ridders, however, shall have the
right to refuse to grant such extension without forfeiting their Bid Security.

Bid Security

16.1

The Bidder, at its option, shall submit a Bid Security in the form and amount as

stated in the BDS, which may include the following:

ity
equired
e of the ABC)

(e
L el seserivialy

ecu
T

Amoduiit of Bid i

| Form of Bid Security (Not less tha
Parcan

(@) Cashor cashier's/manager’s check
issued by a bank. |\
For biddings conducted by LG Us,

‘ the Cashier's or Manager's check
may be issued by other banks
certified by the BSP as authorized

; i~ Fi ind imot +
to issue such financiar wstruimenit.

Bid S
nthe

i
th

Two percent (2%)

Letter of Credit issued by a bank;
Provided, however, that it shall be
confirmed or authenticated by a
local bank, if issued by a foreign

pank. |

Five percent (5%)

]
|

|

l

|

|

|

I

|

(b) Bank draft/guarantee or irrevocable \
|

“\

.

8 RA No. 8183 or “An Act to Assure Uniform Value to Philippine Coin and Currency.”

¥
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16.4

16.5

b

For hinAinae ronciinted b\]/ | Clie
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the Bank Draft/ Guarantee, or
irrevocable letter of credit may be
issued by other banks certified by
the BSP as authorized to issue
such financial instrument.

(c) Surety bond callable upon demand
issued by a surety of insurance
company duly certified by the Five percent (5%)
[nsurance on as authorized to
issue such security.

(d) Bid Securing Declaration Not Applicable
L Ly

The Bid Security shall be denominated in Philippine Peso and posted in favor
of the Procuring Entity.

The Bd Security s ould be valid for the Qerioq.spe_ciﬁ_e.d in the BDS. Any bid
not accompanied by an acceptable Bid Security shall be considered as non-
responsive and rejected by the Procuring Entity.

In no case shall the Bid Security be retumed later than the expiration of the bid

validity period indicated in the Bidding Documents, unless it has been extended
in accordance with Section 57.2 of the IRR. in case the bidder is required to
extend its bid validity, the bidder may, at its discretion, substitute a Bid Securing
Declaration for the extended period as a replacement of its Bid Security;

i i I tit e i f i
rovided, that the option to substitute is indicated in the BBS.

Upon signing and execution of the contract, pursuant to ITB Clause 29, and the
posting of the performance security pursuant to ITB Clause 30, the Bid Securit
of the successful Bidder's Bid Security will be discharged, but in no case later
than its validity period as indicated in ITB Clause 18.

The Bid Security may be forfeited based on any of the following grounds, as
provided under Rule Vil X, X1, and XX! of the IRR:

a2\ If 2 Riddar:
\-A, 1 WA R2INANANSY

i) With the Lowest Calculated Responsive Bid (LCRB), Most
Economically Advantageous Responsive Bid (MEARB), Most
Advantageous Responsive Bid (MARB), Single Calculated and
Responsive Bid (SCRB), Single Economically Advantageous
Responsive Bid (SEARB), or Single Advantageous Responsive
Bid (SARB) withdraws, fails, refuses or is unabie to: (i) submit
the documents required under Section 66.5 of the IRR; (ii) enter

e~ =

into contract with the Procuring Entity; or (i) post the required
performance security within the period stipulated in the IRR and
in accordance with ITB Clause 30;

i) Causes the delay, without justifiable cause, of the screening for
eligibility, opening of bids, evaluation and post evaluation of
Bids, and awarding of contracts;
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viii)

x,
S

i)

xiii)

Xiv)

Il

\

Refuses to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from
receipt of the request for clarification;

Withdraws a bid, or refuses to accept an award, or refuses or
fails o enter into contract with the Procuring Entity without
justifiable cause, after the approval of the HoPE for having been
+h

183

Refuses or fails to furnish performance security within the
prescribed time;

Commits of three (3) or more of any of the acts imposed with
suspension, as provided under Section 99 of the IRR;

Uses force, fraudulent machinations, coercion, undue influence
or pressure on any member of the BAC or any officer or
empioyee of the Procuring Entity to take a particuiar action for
its own favor or gain, or to the advantage of a particular bidder,

Colludes with one (1) or more bidders and submitting different
bids as if they were bona fide, when they knew that one or more
of them was so much higher than the other that it could not be
honestly accepted and that the contract will surely be awarded

~A | 4+ il
to the pre-afranged owest oic,

Maliciously submits different bids through two (2) or more
persons, corporations, partnerships, or any other business
entity in which it has interest, to create the appearance of
competition that does not in fact exist so as to be declared as
the winning bidder;

Enters into an agreement with other hidder/s which call upon
one to refrain from bidding for procurement contracts, or which
Anll FAr saithAraumsl ~F lhide alrasAv airimidbad o wihink ara
vain vl NI AT YYCl U IO GIIICGIUY SUR T TILLTA, Ut vl U Are

otherwise intended to secure an undue advantage to any of the
bidders;

Fails to faithfully disclose its relationship, regardless of the time
of its discovery, with the HOPE, members of the BAC, the TWG,

5 R -1

and the BAC Secretariat, the hiead of the PMO or the End-User
or Implementing Unit, and the project consultants of the

Drant irimm Tntibv tha oot irarnant
=1 Plu

Wil l& —t lLItY—’ Or Of e UL CHEIGEH L agcs w, vy
applicable, by consanguinity or affinity up to the third civil degree
pursuant to Section 81 of the IRR;

Submits beneficial ownership information containing false
entries;

Allows the use of one’s name or uses the name of another for
purposes of public bidding;

Submits eligibility requirements and bids containing false
information or faisified documents or the conceaiment of such

30
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information that will materially alter the outcome of eligibility
screening or any stage of the procurement,

XV) Accesses the contents of any Bid submitted to the Procuring
Entity before the opening of bids, without authorization;

xvi)  Has any documented attempt to unduly influence the outcome
of the bidding;

xv)  Employs schemes which stifle or suppress any procurement

activity; or

xvi)  Commits a third offense imposed with blacklisting under the Act
by the same Procuring Entity, or a combination of three (3)
violations imposed with blacklisting by the Procuring Entity and
other Procuring Entities, as posted on the GPPB portal,

~

i) Conducts poor performance or unsatisfactory quality and/or

o AR N PJU 4 -

progress of work. Poor performance shall be as follows:

i.i) Negative slippage of fifteen percent (15%) and above
within the critical path of the project due entirely to the

I3 £+~ i i i d
fault or negligence of the winning bidder; of

i) Non-compliance of the materials and workmanship with
the approved specifications arising from the fault or
negligence of the winning bidder.

i) In case it is determined prima facie that the winning bidder has
engaged, before or during the implementation of the contract, in
the following un_lavvful deeds and behaviors relative to contract

acquisition and implementation:

PRSI (I RSN I [y R Ria | LU S R f e OF = L e
1.1 COTMupL, [raudueiit, cunusive aind coeircive pi LILED,
TRTA Nrawina 1in arieina foraed dogct |men+e nr
3y Il} LAV L lv UH AL vANZLL lv l\JAla\IM AV WAL L 1Y L u.s.l, L

iiii) Using adulterated materials, means or methods, or
engaging in production contrary to rules of science or
trade.

i) Assigns oF subcontracts the contract of any part thereof of
substituting key personnel named in the proposal without prior
written approval by the Procuring Entity;

iv) Willfully or deliberately abandons or does not perform the project
or contract by the winning bidder resuiting in substantial breach
thereof without lawful and/or just cause;

v) Las its contract terminated due to its default or untawful acts; or

vi) Fails to comply with the provision on warranty that requires to
repair any noted defect or damage to the Infrastructure Project
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due to the use of materials of inferior quality within ninety (90)
calendar days from the issuance of the order by the HoPE to
undertake such repairs.

17) Formatand Signing of Bids

171 Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section IX. Philippine Bidding
Documents Related Forms on or before the deadline specified in the ITB

I\ annarat An A

Clause 19 in two {2 env subm

IhiA I~Arm~ i ¥ ~
act./cuate scaled bid enveicpes Wi ich shall be submitted

simultaneously, whether through manual or online submission. The first shall
contain the technicai component of the bid, inciuding the eligibiiity requirements
under ITB Clause 12, and the second shall contain the financial component of

~

it
MG

—t
o ¥

172 Forms as mentioned in ITB Clause 17.1 must be completed without any
alterations to their format. No substitute form shall be accepted.

173 Each and every page of the Bid Form, including the Bill of Quantities, under
Section X hereof, shall be signed by the duly authorized representative/s of
the Bidder. Failure to do so shall be a ground for the rejection of the bid.

i7.4 Any insertions, erasures, or overwriting shalii be valid only if they are signed or

initialed by the duiy authorized represertativess of e Bidder.

P
£0
R
D
31
i3

181 Bidders shall enclose their technical documents described in iTB Clause 12 in
one sealed envelope marked “TECHNICAL COMPONENT,”, and the financial
component in another sealed envelope marked “FINANCIAL COMPONENT,”,

M H 1 N
sealing them all in an outer envelope marked “BiD.

182 The Bid shall be typed or written in ink and shall be signed by the Bidder or its
duly authorized represe ntative/s.

183 Allenvelopes shall:
a) contain the name of the contract to be bid in capital letters;
b) bear the name and address of the Bidder in capital letters;

C) be addressed to the Procuring Entity’s BAC in accordance with ITB
Clause 181,

d) bear the specific identification of this bidding process indicated in the

iTB Ciause 1.1; and

e) bear a waming “DO NOT OPEN BEFORE... ” the date and time for the
opening of bids, in accordance with ITB Clause 19.

18 4 Formanually submitted bid envelopes that are not properly sealed and marked,
as required in the Bidding Documents, the same shall be accepted; Provided,
That the bidder or its duly authorized representative shail ackinowledge such
condition of the bid as submitted. On the other hand, unsealed or unmarked
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20)
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bid envelopes, or bids that cannot be opened or corrupted in case of online
submission, shall be rejected.

The BAC shall assume no responsibility for misplaced or lost contents of the
improperly sealed or marked bid, or for its premature opening.

D. Submission and Opening of Bids

Deadline for Submission of Bids

Bids must be received by the Procuring Entity’s BAC at the address indicated in the
invitation to Bid, or through the e-bidding faciiity of the PhiiGEPS, on or before the
date and time indicated in the BDS.

Late Bids

Bids, including the eligibility requirements, submitted after the deadline shall be
rejected by the BAC. The BAC shall record in the Minutes of the Meeting the
subrrission and opening of bids, the Bidder's naime, its represertative, and the tirme
the late bid was submitted.

Modification and Withdrawal of Bids

711 Bidders may modify their bids before the deadline for the submission and
receipt of bids.

a) For manual submission and receipt of bids, the Bidders shall not be
afiowed to retrieve their original bid, but shati only be aiiowed to submit

Pkl

T P e I + e mmmimos s bl o - bl e smlhoo @amia N Tt o (V4
e v mounivauul i Uy ST AN IB anvuu it iy, cquany STaicuy, }JIU‘.JClly
identified, linked to its original bid, and marked as a “modification,”
thereof, and stamped “received” by the BAC. Rid medifications received

after the applicable deadline shall not be considered and shall be
returned to the bidder unopened.

D) For online submission of bids, the Bidders shall not be allowed to
retrieve their original Bid, but shall only be allowed to submit the bid
modification, send another Bid equally secured, properly identified
labelled as a “modification” of the one previously submitted. The time
indicated in the latest bid receipt page generated shall be the official
time of submission. Bids modification submitted after the applicable
deadline shall not be accepted.

212 Bidders may withdraw their bids in writing before the deadline for submission
and receipt of bids Withdrawal of bids after the applicable deadline shall be
subject to appropriate sanctions as prescribed in the IRR.

Bidders may also express their intention not to participate in the bidding in
writing, which should be received by the BAC before the deadline for
submission and receipt of bids. Bidders that withdraw their bids shall no longer
be allowed to submit another bid for the same contract, directly or indirectly.

picd
w

No bid may be modified e deadiineg for submissioin and
Further, no bid may be withdrawn in the interval between t
submission and receipt of bids, and the expiration of bid v

the Bidder in the Financial Bid Form. Withdrawal of bid durin
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2.1

222

22.3

22.4

\{i1 )

result in the forfeiture of the Bidder’s Bid Security pursuant to ITB Clause 16.5,
and the imposition of administrative sanctions as prescribed by RA No. 12009
and without prejudice to the imposition of civil and criminal sanctions as
provided under applicable laws.

PO NP | T 1 (1P ooy DU B e N N e e T Al o oo ekl om PN e M) o o e
Alleiiative pias Siiail be Igjeuieu. rul uns Puipuse, AILETTIatlive Did silan peiialil
to an offer made by a bidder in addition or as a substitute to its original bid,
which may be included as part of its original bid or submitted separately. A bid

vl FhE - S

with options shall likewise be considered an Altemative Bid regardless of
whether said bid proposal is contained in a singie enveiope or submitted in two
(2) or more separate bid envelopes.

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative bids shall not be accepted.

Each Bidder shaill submit onty one Bid, either individually or as a pariner in a
JV. A Bidder who submits or participates in more than one bid (other than as

+ h drmmimbrantar ie Aarmittad tn nardininata in mara than one
a subcontractor if a subcontracior is permitieG 1I© parudipae i More wan Gne

bid) will cause all the proposals with the Bidder’s participation to be disqualified.
This shail be without prejudice to any appiicabie criminai, civil and
administrative penalties that may be imposed upon the persons and entities
concerned.

)  ©Opening and Preliminary Examination of Bids

The BAC shall open the bids in public, immediately after the deadline for
submission and receipt of bids, as specified in the BDS. In case the Bids
cannot be opened as scheduled due to justifiable reasons, the BAC shall take
custody of the submitted Bids and reschedule the opening of Bids on the next
working day or at the soonest possible time, through the issuance of a Notice
of Postponement to be posted on the PhilGEPS website and the website of the

Procuring Entity concerned.

The manner of opening of the bids for Infrastructure Projects shall depend on
the award criterion to be adopted, as follows:

a) For LCRB and MEARB, the BAC shall open the technical and financial
proposals on the same day; and

b) For MARB, only the technical proposals shall be opened while the financial
proposals shall remain unopened and shall be kept securely by the BAC
until the specified time of their opening as indicated in the BDS. Only the

£i inl nA | fthn hidA e b + 4 i i A~
financial proposals of the bidders who have met the highest technical score

for MAB shall be opened.

The Procuring Entity shall prepare the minutes of the proceedings of the bid
opening that shall include, as a minimum: (a) names of Bidders, their bid price
(per lot, if applicable, and/or including discount, if any), bid security, findings of
preliminary examination, and whether there is a withdrawal or modification; and
(b) attendance sheet. The BAC members shall sign the abstract of bids as read.

The Bidders or their duly authorized representatives may attend the opening of
bids. The BAC shall ensure the integrity, security, and confidentiality of all

8]
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submitted bids. The Abstract of bids, as read, and the minutes of the bid
opening shall be made available to the public, upon written request and
payment of a specified fee to recover the cost of materials.

225  To ensure transparency and accurate representation of the bid submission, the
BAC Secretariat shall notify in writing all bidders whose bids it has received
through mail at its PhilGEPS-registered physical address or official e-mail

{
Y

i

ol A

i 41 el e i i~ i
address. The said notice shall be issued within seven

the date of the bid opening.

E. Evaluation and Comparison of Bids
23)  Process to be Confidential

231 Members of the BAC, its staff and personnel, Secretariat, and TWG, as well as
Obsenvers, are prohibited from making or accepting any communication with
any bidder regarding the evaluation of their bids until the issuance of the Notice
of Award, uniess otherwise aliowed in the case of iTB Ciause 24,

P
w
PO

Arns affort b\’/ aRB

idder to influence the Progct iring Entity int
Py s ly. Wil eASAMr L U AN 1 L L

i LB L [AWIVAV IR L LiLy. et
¥

N
decision in respect of bid evaluation, bid comparison or
resulit in the rejection of the bid.

24) Clarification of Bids
To assist in the evaluation, comparison, and post-gualification of the bids, the
Procuring Entity may ask in writing any Bidder for a clarification of its bid. All responses
to requests for clarification shall be in writing. Any clarification submitted by a Bidder

in respect to its bid that is not in response to the request of the Procuring Entity shall
not be considered.

25) Detailed Evaluation and Comparison of Bids

254 The Procuring Entity’s evaluation of bids shall be based on the bid price guoted
in th o)

1
in tha Rid Earm which inchideg the Rill of Quantitios
in the Big Form, which INCIUGES NS Dt O \wu&iwace.

252 The Procuring Entity will undertake the detailed evaluation and comparison of
the bids which have passed the opening and preliminary examination of bids,
pursuant to ITB Clause 22, to determine the Lowest Calculated Bid (LCB), Most
Economically Advantageous Bid (MEAB), and Most Advantageous Bid (MAB).

criterion stail be determined as

HOWS:

N
A
w

a) For LCB:

) The detailed evaluation of the financial component of the bids, to

establish the correct calculated prices of the bids; and

i the totai bid prices as so Caicu
highest, where the bid with the lowest price s

7 -ARB R T - F
[ (]

i&ed o iowest
hall be identified as the

(&}

b) For MEAB, the BAC shaii evaiuate the quality and price proposais to

determine the MEAB using the following steps:

35
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iv)
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The quality proposal together with the price proposal shall be
considered in the evaluation of bids. The quality proposals shall be
evaluated first using the criteria in the BDS. The price proposals of the
hids that meet the minimum quality score shall then be opened.

iven corresponding weights
lgivena =ight of fifteen percent (15%)
uo to a maximum of forty percent {40%). The weight of the guality
criteria shall be adjusted accordingly such that their total weight in
percent together with the weight given to the price proposai shail be
equal to one hundred percent (1 00%).

= e
minimur
+

"~ C ——
5 3
. % )

To further promote green public procurement, the sustainability of
materials or structures with green specifications shall be given greater
weight in the evaluation of bids. As approved by the BAC, the exact
weights shall be indicated in the BDS. The BAC shall rank the bidders
in descending order based on the combined numerical ratings of their
quaiity and price proposais. The bidder with the best overaii score using
the quality-price ratio shall be referred to as the MEAB.

The HoPE shall approve or disapprove the recommendations of the
BAC within two (2) calendar days after receipt of the resuits of the
evaluation from the BAC.

The quality component shall be assessed on the basis of criteria with
corresponding numerical weights indicated in the BDS, which may include
qualitative, environmental, or social aspects linked to the subject matter of the
contract. These may include any or a combination of the following:

/

a) Quaiity and technical merit, including technical competence and
a credible track record;

b) Aesthetic and functional design and characteristics;

c) Approach and methodology;

d) Accessibility;

e) Tools and equipment;

19 Social, environmentai, economic, and innovative

Al b i adiaa.
Clial avlel isLivy,

g) Organization, qualification, and experience of employees of
staff assigned to perform the contract;

h) Ongoing contracts and work commitments; or

i) Other relevant criteria in relation to the subject Infrastructure
Projects to be procured.

MAB

Tilem DA bl avalsimda o o P
e DAL SNaill Evaiuaie uic yuaily pi
e

using the quality components. Th

o~ tomm s R

posals 1o determine the MAB
quality components shall be
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25.5

25.6

267

25.8

< €l

assessed on the basis of the criteria with corresponding numerical
weights indicated in the BDS to determine the bidder with the highest
technical rating.

The second bid enveiope of the bidder obtaining the highest technical
‘_ Ll me o U ey P R P 4 P .]l.‘ M

g Shiail D Opeined. 1rine
ABC, the bi
8

)

posal is egual to or iowerT than

yanciai pi

in order to eiiminate bias in evaiuating the quaiity proposais, it is recommended
that the highest and lowest scores for each bidder for each criterion shall not
be considered in determining the average scores of the bidders, except when

i i AnsAl +. i Al inl
the evaluation is conducted in a coliegiar manner.

The BAC shall immediately conduct a detailed evaluation of all bids using non-
discretionary criteria in considering the following:

a) Completeness of the bid. Unless the BDS allows partial bids, bids not
addressing or providing aif of the required items in the BDS shali be
considered non-responsive and, thus, automatically disqualified.

However, when o price of @ zefo (0) or a dash {-) s irdlicated in a
required item in the bid form, the same shall be construed that it is being

o
5
[
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offered for free t Government, except those require
regulations to be provided for; and

b) Arithmetical corrections. The BAC shall consider computational errors
and omissions to enable proper comparison of ali eligible bids. It may
also consider bid correction if expressly ailiowed in the BDS. Any
adjustment shall be calculated in monetary terms to determine the

= i

~ralarila (o)
vdivUuicleu P

Based on the detailed evaiuation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, to identify the LCB, MEAB, or MAB. Total
caicuiated bid prices, as evaiuated and corrected for computational errors,
discounts and other modifications, which exceed the ABC shall not be
considered, unless otherwise indicated in the BDS.

The BAC shall evaluate all bids on an equal footing to ensure fair and
competitive bid comparison. For this purpose, all bidders shall be required to
include in their bids the cost of all taxes, such as, but not limited to, value-added
tax (VAT), income tax, local taxes, and other fiscal levies and duties. Such bids,

inciuding said taxes, shali be the basis for the bid evaiuation and comparison.

If so indicated pursuant to ITB Clause 1.1, bids may be submitted for individual
lots, or for any combination thereof, provided that all bids and combinations of
bids shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the bid or combination of bids offering the
lowest calculated cost to the Procuring Entity. Bid prices quoted shall
correspond to aii of the requirements specified for each iot. Bid Security as
required by ITB Clause 16 shall be submitted for each contract (lof) separately.

~.
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Post - Qualification

26.1

NI
ay

[N

26.3

26.4

26.5

NI
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The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the LCB, MEAB, or MAB, as the case may be, complies
with and is responsive to all the requirements and conditions specified in ITB
Clauses 5 and 12. The Bidder, within a non-extendioie period of five (O
calendar days from receipt of notice from the BAC that it submitted the LCB,

1l it 11 +h limikilid A rtinm it
MEAB or MAB, shall submit all the eligibility documents supporing is

PhilGEPS Certificate of Registration (Platinum Membership), its latest income
and business tax retumns filed for the preceding quarter which shouid not be
earlier than two (2) quarters from the date of submission and receipt of bid, and
other appropriate licenses and permits required by law and stated in the BDS.

Failure to submit any of the post-qualification requirements on time, or afinding
against the veracity thereof, shall disqualify the Bidder for award; Provided,
That in the event that a finding against the veracity of any of the documents
submitted is made, it shall cause the forfeiture of the Bid Security.

The determination shall be based upon an examination of the documentary
evidence of the Bidder's qualifications submitted pursuant to ITB Clause 12, as
well as other information as the Procuring Entity deems necessary and
appropriate, using a non-discretionary “vassffail’ criterion, which shall be

completed within a period of twelve (12) calendar days.

If the BAC determines that the bidder with the LCB, MEAB, or MAB passes all
the criteria for post-qualification, it shall declare the said bid as the LCRB,
MEARB, MARB, SCB, SEAB, or Single Advantageous Bid (SAB) and
recommend to the HoPE the award of contract to the said bidder at its
submitted bid price or its calculated bid price, whichever is lower or, in the case
of quaiity-based evaiuation procedure, submitted bid price or its negotiated
price, whichever is lower.

If, however, the BAC determines that the bidder with the LCB, MEAB, MAB,
SCB, SEAB, or SAB fails to meet the post-qualiification criteria, it shall
immediately notify the Bidder in writing of its post-disqualification and the
grounds for such determination.”

Immediately after the BAC has notified the first bidder of its post-
disqualification, and notwithstanding any pending request for reconsideration

thereof, the BAC shali initiate and compiete the sarme post-qualification process
on the bidder with the second LCB, MEAB, or MAB. If the second bidder passes
the post-qualification and provided that the request for reconsideration of the
first bidder has been denied, the second bidder shall be post-qualified as the

bidder with the LCB, MEAB, or MAB.

if the second bidder, however, fails the post-quaiification, the procedure for
post-gualification shaii be repeated for the bidder with the next LTB, WMEADB, of
MAB and so on, until the LCRB, MEARB, or MARB, as the case may be, is

Antarmmirmad far muasrd  arihinnt 0 tha mranacr F Ninti A~ i
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Award.

7 sec 63.5 of the IRR.
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Within a period not exceeding ten (10) calendar days from the determination
bv the BAC of the LCRB, MEARB, MARB. SCRB, SEARB, or SARB and the
recommendation to award the contract, the HoPE or its duly authorized
representative shali approve or disapprove the said recommendation.

I~
MARB, SCRB, SEARB, or SARB, as the case may 0e.

in the event that the approving authority shaii disapprove the resoiution on the
award of the contract, such disapproval shall be based only on valid,
reasonable, and justifiable grounds as enumerated under Section 70 of the IRR
to be expressed in writing. A Copy of the decision disapproving the resolution

shalii be furnished to the BAC and the bidder.

7)  Reservation Clause

Notwithstanding the eligibility or post-qualification of a bidder and without
incurring any liabiiity, the HoPE or its duly authorized representative at any
stage of the procurement, reserves the right to review its qualifications, reject
any and all bids, declare a failure of bidding or not award the contract in the
fottowing situations:

a) If it has reasonable grounds to believe that a misrepresentation has
been made by the said bidder; or

&k
~—

If it has reasonable grounds to believe that there has been a change in
the bidder’s capability to undertake the project from the time it submitted
its efigibility requirements.

Should such review uncover any mistepresentation made int

bidding requirements, statements or documents, or any changes in the
situation of the Bidder which wili adversely affect its capabiiity 1 undertake the
Project so that it no longer meets the prescribed eligibility or bid evaluation
criteria, the Procuring Entity shall consider the said Bidder as ineligible and
disqualify it from participating further in the bidding process of being awarded
the contract.

=
~

Based on the following grounds, the HoPE or its duly authorized represer ative
reserves the right to reject any and all Bids, declare a Failure of Bidding at any
time prior to the contract award, or not to award the contract, without thereby
incurring any liability, and make no assurance that a contract shall be entered
into as a result of the bidding:

a) If there is prima facie evidence of coliusion between appropriate pubiic
officers or employees of the Procuring Entity, or between the BAC and

any of the bidders, or if the collusion is between or among the bidders
themselves, or between a bidder and a third party, including any act
which restricts, suppresses or nullifies or tends to restrict, suppress or

nullify competition or influences or tends to influence the bidding
process;

b) If the BAC is found to have failed in complying with the applicable law
or in following the prescribed bidding procedures; or
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c) If there are any justifiable and reasonable ground where the award of
the contract will not redound to the benefit of the government, in
instances where (i) the physical and economic conditions have
significantly changed so as to render the project no longer
economically, financially or technically feasible as determined by the
HoPE, (i) the Project is no ionger necessary as determined by the

HoPE: and (iii) the source of funds for the Project has been withheld or
Al 1AmA Hareg b s Fos W AfF e Dran irimes Ermdih
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Contract Award

281

28.2

283

Subject to ITB Clause 26, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose hid has been determined to be the
LCRB, MEARB, MARB, SCRB, SEARB, or SARB, as the case may be.

Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the winning Bidder in writing that its bid has been accepted, through a

Notice of Award duly received by the Bidder or its representative personally or

by registered mail or electronically, receipt of which must be confirmed in
writing within two (2) days by the Bidder with the LCRB, MEARB, MARB,
SCRB, SEARB, or SARB, as appiicabie, and submitted personaily or sent by
registered mail or electronically to the Procuring Enfity.

Within ten (10) calendar days from receipt by the winning bidder of the Notice
of Award, the following conditions should be complied with before the contract
may be awarded:

a) Submission of the following documents:
i) Valid JVA, if applicable;

ii) The SEC Certificate of Registration of the foreign corporation, if

) Valid PCAR license and ranictration
I. Y. A LN LA .
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or the t\/pe anrl cnet of the
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Project for foreign bidders when the Treaty or International or
Executive Agreement expressly allows submission of such
license and registration as a pre-condition to the Notice of
Award.

£)] Posting of the perfformance security in accordance with iTB Clause 30;
and

c) Signing of the contract as provided in ITB Clause 29.

40
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29)  Signing of the Contract

291  Within ten (10) calendar days from receipt of the Notice of Award, the winning
Bidder shall post the required performance security, sign and date the contract,
and retumn it to the Procuring Entity.

992 The Procuring Entity shall enter into a contract with the successful Bidder within
the same ten (10) calendar day period provided that all the documentary
requirements are complied with.

293 The following documents shall form part of the contract:
a) Contract Agreement;
b) Bidding Documents;

C) Winning Bidder’s bid, inciuding the technicai and financial proposals,
and all other documents/statements submitted (e.g., Bidder's résponse
to request for clarifications on the bid), including corrections to the bid,

if A ract ibina fram the Droot rinm Entihde hid ausliistion:
n it ‘Y‘l [STe LN 13 TIAAL LD L Tt il Iy | - % ll.lLr 2 I L vaiiuaLlinvg l,

d) Performance Security;
e) Notice of Award of Contract; and
) Ciher cortract docurments that may be reguired by existing taws and/or

specified in the BDS.

30) Performance Security

30.1 To guarantee the faithful performance by the winning bidder of its obligations
under the contract, it shall post a performance security prior to the signing of
the contract. Furthermore, the successful bidder shall be required to update the
performance security posted before to the issuance of a variation order, if any.

allowed to post

(ox]
'c-

Sectors enumerated under Section 76.1 of the IR
Performance Securing Declaration (PSD) as specified in th

30.3 The performance security shall be in a form selected by the Procuring Entity in
the amount indicated in the BDS, which shall not be less than the percentage
of the ABC in accordance with the following price schedule:

8 gection 76.1. The GPPB, once data is available from relevant agencies, shall maintain a registry of entities belonging to the
following sectors:

a) Farmers as certified by the Department of Agricuiture (DA},

b) Fisherfolk as certified by the Bureau of Fisheries and Aquatic Resources (BFAR];

c) Persons with disabilties as certified by the National Council for Disa bility Affairs (NCDA) pursuant to RA No. 7277. otherwise
known as the Magna Carta for Disabled Persons, as amended;

d) Solo parents as certified by the Department of Social Welfare and Development (DSWD); e) Microenterprises and social
enterprises as certified by the MSMED Council

f) Startups, spin-offs, and other forms of entity involved in science, technology, and innovation activities as certified by the DT,
DICT, NIC or the Department of Science and Technology (DOST), as may be applicable;

g) Cooperatives duly registered with the CDA pursuant to RA No. 6938, otherwise known as the Cooperative Code of the
Philippines, as amended; and

h) Other relevant sectors as may be d torminad by the GPPR fo ensure inclusivity and diversity in the procurement process.

s NS = NSUre MOLISVEY S5 {5
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Form of Performance Security Amount of Performance Security
(Not less than the Percentage of
the Total Contract Price)

a) Cash or Cashier's or Manager's
g

For biddings conducted by LGUs, the
cashier's or manager's check may be
issued by other banks certified by the
BSP as authorized fo issue stch
financiai instrument. )
Fen percent (10%)

by Bank draft or guarantee or
irrevocable Letter of Credit issued by a

I Al Iy If icaiinA has n fAarninn hanle
IGCO\I Uanl’\ 1 1IooucTu Uy Q ‘UIC‘Bll l)(all my

it shall be confirmed or authenticated
h\/ a |nr‘n| hank

¢) Surety bond caiiable upon demand
issued by a surety or insurance

company duly certified by the IC as .
authorized to issue such security. Ml e,

304 The performance security shall be denominated in Philippine Peso and posted
in favor of the Procuring Entity, which shall be forfeited in the event it is
established that the winning bidder is in default in any of its obligations under
the contract.

Notice to Proceed

The Procu |r|nr1 l:nhh]/ chall issiuie the Notice to Proceed to the wmhmn Ridder not later

ST L L e R e L

than three (3) calendar days from the date of approval of the oontraot by the
appropriate signatories. All notices called for by the terms of the contract shall be
effective only at the time of receipt thereof by the successful Bidder.

Protest Miechanism

Decisions of the BAC in all stages of procurement may be protested to the HoPE in
accordance with Section 83 of the IRR.

42
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Notes on the Bid Data Sheet

a)

b)

This Section is intended to assist the Fr
relative to corresponding clauses in the ITB included |
and has to be prepared 3] i

Section lll. Bid Data Sheet

ocuring Entity in providing specific information
n Section I Instructions to Bidders,

£ A bR
b
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| The Procuring Entity should specify in the BDS the information and requirements relevant
to the circumstances of the Procuring Entity, including procurement processing details; the
applicable rules regarding bid price and currency; and the bid evaluation criteria that will
apply to the bids. in preparing Section fii, the foliowing aspects shouid be checked:

Information that specifies and complements provisions of Section 1. Instructions to
Bidders must be incorporated; and

Amendments and/or supplements, if any, to provisions of Section 1. Instructions to
Bidders as necessitated by the circumstances of the specific procurement, must
also be incorporated.

-
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Bid Data Sheet

ITB Clause
The Procuring Entity is LGU-PASUQUIN.
Lt The Project title is Rehabilitation of Perimeter Fence at Sanitary Landfill.
The identification number of the Contract is MGPIN 2026 - 06 —146.
2 The Funding Source is:
2.1 The GOP through the source of funding as indicated below for 2026 in
the amount of Php 999,993.23.
2.2 The source of funding is:
LGUs, the Annual Budget, as approved by the Sanggunian
3.1 No further instructions.
52
Bidding is restricted to eligible bidders as defined in ITB Clause 5.2.
54
Contracts similar to the Project shall be those described as follows:
Note: Similar category is based on DPWH Department Order 117 Series
of 2017.
7
No further instructions.
8.1 “Subcontracting is not allowed.”
8.3
“Not applicable.”
8.4
“Subcontracting is not allowed.”
9.1 The Procuring Entity will hold a pre-bid conference for this Project on June
24, 2026 at 8:30 A.M. located at 3rd Floor, Mayors Session Hall,
Municipal Building, Pasuquin, llocos Norte.
10.1 The Procuring Entity’s address is:
LOCAL GOVERNMENT UNIT (LGU) - PASUQUIN
Maharlika Highway, Barangay #01 Poblacion, Pasuquin, llocos Norte
(077) 670-0189
12.1(h)(ii) The minimum work experience requirements for key personnel are the
following:
Key Personnel General Experience Relevant Experience
Project Engineer (1) 5 years 5 years
IMaterials Engineer (1) S years S years
Const. Foreman (2) 5 years 5 years
Skilled Laborer (6) 5 years 5 years
Laborer (12) 5 years 5 years
44
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The minimum major equipment requirements are the following:

12.1(h)(iii)
Equipment Capacity Number of Units
124 The ABC is Php 999,993.23. Any bid with a financial component exceeding
this amount shall not be accepted.
141 The bid prices shall be quoted in Philippine Peso.
14.3 Payment shall be made in Philippine currency.
15. Bids will be valid for 120 calendar days from bid opening.
16.1 The Bid Security shall be in the form of a Bid Securing Declaration, and
choose at least two (2) from any of the following:
1. The amount of not less than Php 19,999.86 (2% of ABC), if bid
security is in cash.
2. The amount of not less than Php 49,999.66 (5% of ABC) if Surety
Bond.
16.2 The Bid Security shall be valid until 720 days.
16.3 Substitution of the bid security is not allowed.
19 The address for submission of bids is BAC Office,3™ Floor, Municipal
Biuiilding, Pasuqiiin, fiocos Noite.
The deadline for submission of bids is July 06, 2026 at 8:30 A.M.
21.5 “No further instructions.”
221 The date and time of bid opening is July 06, 2026 at 8:30 A.M.
The place of bid opening is 3 Floor, Mayors Session Hall, Municipal
Building, Pasuquin, llocos Norte.
22.2(b) "Not applicable".
25.3 (b)(i)

The quality component shail be assessed on the basis of criteria with
corresponding numerical weights, which may include qualitative,
environmental, or social aspects linked to the subject matter of the contract.
These may include any or a combination of the following:

a) Quality and technical merit, including technical competence and a
credible track record;

b) Aesthetic and functional design and characteristics;
c) Approach and methodology;

d) Accessibility;

e) Tools and equipment;

f) Social, environmental, economic, and innovative characteristics;

45
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g) Organization, qualification, and experience of employees or staff
assigned to perform the contract;

h) Ongoing contracts and work commitments;

i) After-sales service and technical assistance;

i) Delivery conditions, such as delivery period and delivery process;
k) Disposal measures; or

Other relevant criteria in relation to the subject Goods or
Infrastructure Projects to be procured.

25.3 (b)(iii) “Not Applicable”

25.3(b) “Not Applicable”

25.3 (c)(i) “Not Applicable”

255 (a)

Partial bid is not allowed. The infrastructure project is packaged in a single
lot and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

25.5 (b) Bid correction is not allowed.

256 No further instructions.

26.1 “None.”

29.3(f) Construction schedule and S-curve, manpower schedule, construction
methods, equipment utilization schedule, construction safety and health
program approved by the DOLE, and Program Evaluation and Review
Technique (PERT), Critical Path Method (CPM) or other acceptable tools of
project scheduling.

30.2 “Not applicable”

30.3

The Performance Security shall be in the form

1) The amount of not less than Php 299,997.97 (30% of ABC), if
performance security is Surety Bond.
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Section IV. General Conditions of Contract

Notes on the General Conditions of Contract

The GCC in Section IV, read in coniunction with the SCC in Section V and other documents
listed therein, should be a complete document expressing all the rights and obligations of
the parties.

The GCC herein shall not be altered. Any changes and complementary information which

| may be needed shali be introduced only through the STT in Section V.
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1)

2)

General Terms

In this Contract, the following terms shall be interpreted as indicated:

1.1

-t

)

—

s

The intended Compietion Date refers io the date specified in the SCC when
the Contractor is expected io have compieted the VWoixks. The intended
Completion Date may be revised only by the Procuring Entity by issuing an

Y
extension of time or an acceleration order.

The Procuring Entity is the party who empioys the Contractor to carry out the
Works stated in the SCC.

The Site is the place provided by the Procuring Entity where the Works shall
be executed and any other place or places which may be designated in the
SCC, or notified to the Contractor by the Procuring Entity as forming part of the
Site.

iitied in the SCC, is the d S
ecution of the Works. It does not necessarily coincide

Work(s) refer to the Permanent Works and Temporary Works to be executed
by the Contractor in accordance with this Contract, including (i) the furnishing
of all labor, materials, equipment and others incidental, necessary or
convenient to the complete execution of the Works; (i) the passing of any tests
before acceptance by the Procuring Entity; (iii) and the oarrying out of ali duties
and obligations of the Contractor imposed by this Contract as described in the
SCC. In line with this, Temporary Works are works designed, constructed, and
ms’_ralled by the Contractor that are needed for construction or installation of the
Permanent Works, which are subsequently removed.

Interpretation

4
|

2

N
(N

in interpreting the Conditions of Contract, singular aiso means plurai, maie aiso

fAarmnala nAaLkAr nA Hha AthAar saimsvs araiinA [ Ai s
means emaie Of neuler, and e el way arCund. meaGings nave ne

significance. Words have their normal meaning under the language of this
Contract unless specifically defined. The Procuring Entity will provide
instructions clarifying queries about the Conditions of Contract.

Lo T o :

ntract to the VWorks, the Compietion Date, and the intended Coimpietion Daie
apply to any Section of the Works (other than references to the Completion Date

5 ), §
Intm ~AA CDamnlatinm Mata fAr th
d Intended Lompieticn uate 1ol

sectional compleuon IS specmed in the SCC, references in the Conditions of
0

B o

QJ

[

The documents forming this Contract shaii be interpreted in the foiiowing order
of priority:

a) Contract Agreement;
b) Bid Data Sheet;
c) instructions to Bidders;

d) Addenda to the Bidding Documents;

19}
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3)

4)
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e) Special Conditions of Contract;
f) General Conditions of Contract;
g) Specifications;
h) Bill of Quantities; and
i) Drawings.

Governing Language and Law

31  This Contract shall be interpreted in accordance with the laws of the Republic
of the Philippines.

32  This Contract has been executed in the English language, which shall be the
binding and controliing language for ali matters reiating to the meaning or
interpretation of this Contract. Al correspondence and other docuimenis
pertaining to this Contract which are exchanged by the parties shall be written

in English.

Communications

Communications between parties that are referred to in the Conditions shall be
effective only if made in writing. A notice shall be effective only when it is received by
the concerned party.

Possession of Site

651 On the date specified in the SCC, the Procuring Entity shall grant the Contractor
possession of so much of the Site as may be required to enabie it to proceed
with the execution of the Works. If the Contractor suffers delay or incurs cost
from failure on the part of the Procuring Entity to give possession in accordance
with the terms of this clause, the Procuring Entity shall give the Contractor a
Contract Time Extension and certify such sum as fair to cover the cost incurred

which sum shall be paid by Procuring Entity.

52 If possession of a portion is not given by the date stated in the SCC Clause 1.3,
the Procuring Entity will be deemed to have delayed the start of the relevant
activities. The resulting adjustments in contract time to address such delay shall
e in accordance with GCC Clause 44.

53  The Contractor shall bear all costs and charges for special or temporary right-
of-way required by it in connection with access to the Site. The Contractor shall
also provide at its own cost any additional facilities outside the Site required by

it for purposes of the Works.

.C'"I
P
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6)

7)
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The Contractor’s Obligations

6.1

6.3

]
w

6.6

6.7

6.9

»
—
©

The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shall provide all supervision, labor, Materials, Plant
and Contractor's Equrpment which may be requrred All Materials and Plant on

Site shall be deeimed to be the pr Upeuy of the Procurii 19 Ci mLy

The Contractor shall commence execution of the Works on the Start Date and

shall carry out the Works in accordance with the Program of Work submitted
by the Contractor, as updated with the approvai of the Procuring Entity, and
complete them by the Intended Completion Date.

The Contractor shall be responsible for the safety of all activities on the Site.

The Contractor shall carry out all instructions of the Procuring Entity that comply
with the applicable laws where the Site is located.

frm adar alaal Aw\nlt\ e dlnm lomv o A ra ~l — Al T [a2°N ~F VL A
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Personnel, as referred to in the SCC, to carry out the supervision of the Works.

The Procuring En .tn,' will approve any proposed
are

only if their relevant qualifications and abilities
of the personnei iisted in the Scheduie.

lacement of lrevs narennneal
AANS W L el tL WAL I.\\-/y ’.J LW/ 1 Bt

e equal to or better than those

[f the Procuring Entity asks the Contractor to remove a member of the
Contractor's staff or work force, for justifiable cause, the Contractor shell
ensure that the person ieaves the Site within seven (7 ) days and has no further
connection with the Work in this Contract.

During Contract implementation, the Contractor and its subcontractors shall
abide at all times by all labor laws, including child labor related enactments,
and other refevant ruies.

nsent the name and

The (‘ontractor shall submit to the Procuring Entltyf co
tructiorns on ehalf of the

particutars of the person authorized to receive ins
| %

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Procuring Entity between the dates given in the
schedule of other contractors particularly when they shall require access to the
Site. The Contractor shall also provide facilities and services for them during
this period. The Procuring Entrty may modify the schedule of other contractors,
and shail ﬂOIlTy the Contracior of ary such modification thereto.

A mthina ~f hietarinal Ar nthar intereg i ifi
Shoul anyinin I hisigrical or giner inwen \.‘ot Qf }g |'F!Ca nt 'a!ue be

13 3 i
unexpectedly discovered on the Site, it shall be the property of the Procuring
Entity. The Contractor shaii notify the Procuring Entity of such discoveries and
carry out the Procuring Entity’s instructions in dealing with them.

Subcontracting

71

Unless otherwise indicated in the SCC, the Contractor shall not subcontract
portions of the Works beyond the percentage specified in BDS Clause 8.1. If
subcontractnng is allowed the arrangement lncludrng the trmrng for submission

h
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For subcontracting arrangements, the following rules shall apply for both
locally-funded projects and to projects financed through Official Development
Assistance, except those covered by treaty, or intemational, or executive
agreements:

T!__ - O Y TR SRS Lo~ = SR P

e subcontracted portion of the contract shali be subject © the
approval of the HoPE and the following conditions:

i) The subcontracted portion shall not exceed fifty percent (50%),
or a different percentage on a per project basis as approved by
the GPPB. The threshold percentages fixed herein shall be
subject to the periodic review and adjustments as may be

imda s Haa D) . ~
deemed appropriate by the GPPB; and

ii) The subcontracted portion shall be limited to components that
are not deemed “significant or material" o the project as
determined by the Procuring Entity.

b) Subcontracting arrangement, if allowed, including the time of
submission of the eligibility documents of the subcontractor, shall be
disclosed in the Bidding Documents;

C) Subcontractors must meet the eligibility criteria and shaii submit the
t i

saime eligibility docuiments as the generai corntractor.
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the eligibility of the general contractor for the procurement project. In
such case, the portion intended to be subcontracted to the ineligible

subcontractor shall be assumed by the general contractor;

Hire ~f a etthenntrantar to meot the aligihbiliby or
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d) The general contractor shall remain liable for the subcontractor's
actions, defaults, delays, and negligence;

e) The general contractor and the subcontractorare obliged tc comply with
the provisions of the contract and shall share liability, jointly and
severally, in cases of vioitiorn of safety standards or other iabor
standards insofar as the subcontracted portion is concerned; and

f) For purposes of post-qualification in accordance with its objective and
process under the IRR, the vaiue of the entire compieted and accepted
Project, including the subcontracted portion, shall be credited as
experience of the general contractor. In the case of the subcontractor,
the following rules shalt apply:

i) The subcontractor shall get credit for one hundred percent
(100%) -of the value of the subcontracted portion of the project
performed;

ii) Subcontractors shall be eligible to concessional windows of GFls
that treat receivables from the government as loan security; the
receivables of subcontractors due from their general contractor
shall similarly be accepted as loan security by GFls; and
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i) Contract performance monitoring, such as the use of CPES,
among others, shall also be mandatorily applied to the work
experience of the subcontractors.

8) Advance Payment

8.1

o
N

o0
W

8.4

The Procuring Entity shall make an advance payment on the Contract Price to

the Contractor in an amount not exceeding fifteen percent (15%) of the total

contract price to be made in lump sum ofr, at the most, two installments
iF

; ~Anifind in th ~
according to a schedule cified in the SCC.
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Written request of the contractor which shall form part of the contract

ii) Submission of an irrevocable standby Letter of Credit of equivalent value
from a bank as confirmed by the Procuring Entity; a bank guarantee; ora surety
bond callable upon demand issued by a duly licensed surety of insurance
company, at the option of the Procuring Entity.

The advance payment shall be recovered from the Contractor through
deductions in amounts equivalent to the percentage of the total contract price
that corresponds to the value of the advance payment granted.

Once a month, Contractors may submit documents, such as Monthly

Certi‘fioa‘{es,9 to show the progress or partial completion of a project. The
Contractor may reduce its standby letter of credit or guarantee instrument by
the amounts refunded by the Monthiy Certificates, or any equivaient document
subject to auditing and accounting rules, in the advance payment.

9) Progress Payments

9.1

Once a month, the Contractor may submit a statement of work accomplished
(SWA) or progress billing and corresponding request for progress payment for
work accomplished. The SWA should show the amounts which the Contractor
considers itseif to be entitied to up to the end of the month, to cover (i) the
cumulative value of the Works it executed to date, based on the items in the
Bill of Quantities, and {ii) adjustments made for approved Variation Orders
executed Alternatively, the Procuring Entity may require in the Bidding
Documents that the SWA or progress billing and the corresponding request for
progress payment may only be submitted upon actual completion of the
Infrastructure Project or a specific portion, segment, milestone or phase
tharonf

CITUI.
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be included for payment, e

-
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D

9 commission on Audit (COA) Circular 2012-001.
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92  The Procuring Entity shall deduct the following from the certified gross amounts

to be paid to the Contractor as progress payment:

a) Cumulative value of the work previously certified and paid for.

o) Pottion of the advance payment to be recouped

c) Retention money in accordance with the conditions of the contract
d) Amount to cover third-party liabiiities

e) Amount to cover uncorrected discovered defects in the Works.

33 Payments shall be adjusted by deducting therefrom the amounts for advance
payments and retention. The Procuring Entity shall pay the Contractor the
amounts certified by the Procuring Entity within twenty-eight (28) days from the
date each certificate was issued. No payment of interest for delayed payments
and adjustments shall be made by the Procuring Entity.

g4 The first progress payment may be paid by the Procuring Entity to the
Contractor, as indicated in the SCC; Provided, That at least a percentage of
the Works has been accomplished as certified by the Procuring Entity and as
indicated in the SCC.

95 ltems of the Works for which a price of “0” (zero) has been entered will not be
paid for by the Procuring Entity and shall be deemed covered by other rates
and prices in the Contract.

Payment Documents

101 Subject to existing accounting and auditing rules and .r,.guI,ati.ons,10 the
M ommbramtar abaoall e e N N R I Tt ] Fodibr s bbb ¢ abnbarmnamba ~F o~
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estimated value of the work executed less the cumulative amount certified
previously.

102 The Procuring Entity shall check the Contractor's monthly statement and certify
the amount to be paid to the Contractor.

10.3 The value of Work executed shall:

a) be determined by the Procuring Entity;
b) comprise the value of the quantities of the items in the Bill of Quantities
completed; and
c) include the valuations of approved variations
10.4 The Procuring Entity may exclude any item certified in a previous ceitificate of

y may X0
reduce the proportion of any item previously certified in any certificate in the
t N

10 COA Circular No. 2012-001.
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11)  Retention

111

11.2

11.3

11.4

The Procuring Entity shall retain from each payment due to the Contractor an
amount equal to a percentage thereof using the rate as specified in GCC
Clause 11.2. The said amount will serve to guarantee indemnity for
uncorrected discovered defects and third-party liabilities arising from this
Contract. This retention money shall be utiiized if the contractor fails to repair
the discovered defects. Should the retention money be insufficient, the PE may
forfeit the performance security, which may ultimately lead to the termination of

A Suirs
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the contract.'1

Progress payments are subject to retention of ten percent (10%) referred to as
the retention money. Such retention shall be based on the total amount due to
the Contractor prior to any deduction and shall be retained from every progress
payment until fifty percent (50%) of the value of the Works, as determined by
the Procuring Entity, are completed.

If. after fifty percent (50%) completion, the work is satisfactorily done and on

schedule, no additional retention shall be made; otherwise, the ten percent

(10%) retention shall be imposed, which may be decreased to 5 percent (5%)
12

by the Procuring Entity based on justifiabie causes.

The total retention money shall be due for release upon final acceptance of the
Works. The Contractor may, however, request the substitution of the retention
money for each progress biliing with irrevocabie standby Letters of Credit from
a bank, bank guarantees or surety bonds callable on demand, of amounts
equivalent o the retention money substituted for and acceptable fo
Government: Provided, That the project is on schedule and is satisfactorily
undertaken. Otherwise, the ten (10%) percent retention shall be made. Said
irrevocable standby letters of credit, bank guarantees and/or surety bonds, to
be posted in favor of the Government shall be valid for a duration to be
determined by the concerned implementing office/agency or Procuring Entity
and will answer for the purpose for which the ten (10%) percent retention is

intended, /.., fo cover uncofrected discovered defects and third party liabilities.
On completion of the whole Works, the Contractor may substitute retention

money with an “on demand” Bank guarantee in @ form acceptable to the
Procuring Entity.

12) Performance Security

121

Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity, but in no case later than the signing of the contract by both
parties, the winning Contractor shall fumish the performance security in any of

the forms prescribed in ITB Clause 30 in relation to BDS Clause 30.2and 30.3.

e

i Supreme Court rulings (e.g. New Bian Yek Commercial, Inc. vs. Office ofthe Ombudsman, et. al., GR No. 169338[2009], and
Tondo Medical Center vs. Rante, G.R. No. 230645 [2018] have affirmed this purpose, stating that retention money is a form of
security to ensure the satisfactory completion of works and to coverany defects or third-party claims that may arise after project

compietion.

12 gection 71.2.8 of the IRR.
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122 The performance security posted in favor of the Procuring Entity shall be
forfeited in the event it is established that the Contractor is in default in any of
its obligations under the contract.

123 The performance security shall remain valid until issuance by the Procuring
' wiseate of Final Acceptance. in case the performance SeCurity

issued is valid for a specific period shorter than the term of the contract,
~ +
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often as necessary and immediately submitted to the Procuring Entity. In case
of approved contract time extensions. the Contractor shali cause the extension
of the validity of the performance security to cover the said extensions.

12.4 The performance security may be released by the Procuring Entity after the
issuance of the Certificate of Final Acceptance; Provided, That the Procuring
Entity has no claims filed against the performance security.

125 The Contractor shall post an additional performance security following the
amount and form specified in iTB Ciause 30 10 cover any cuimuiative increase
of more than ten percent (10%) over the original value of the contract as a result

AN AAra winrls ardare and ot mmmlAamantal anraamante 249 thn oo
of Change orders, exira WOrK GIGeis aiil suppisi s @i agreSimenis, as vic case

may be.

126 In case of a reduction in the contract value or for partially completed Works
under the contract which are usable and accepted by the Procuring Entity the
use of which, in the judgment of the implementing agency of the Procuring
Entity, wilt not affect the structural integrity of the entire project, the Procuring
Entity shall allow a proportional reduction in the original performance security,
provided that any such reduction is more than ten percent (10%) and that the
aggregate of such reductions is nof more than fifty percent (50%) of the original
performance security.

12.

\I

Unless otherwise indicated in the SCC, the Contractor, by entering into the
Contract with the Procuring Entity, acknowledges the right of the Procuring

U Tuie

Entity to institute action pursuant to Act No. 3688" against any subcontractor
be they an individual, firm, partnership, corporation, or association supplying

the Contractor with labor, materials and/or equipment for the performance of

this Contract.
13)  Detailed Engineering and Site Investigation Reports

131 The Contractor, in preparing the Bid, shall rely on all Site Investigation Reports
referred to in the SCC_suppiemented by any information obtained by the
Contractor.

RN
w
[\

Yetailed -engineering shall proceed only on th basis of the feasibility or
preliminary engineering study made which establishes the technical viability of
the project and conformance to land use and zoning guidelines prescribed by
existing laws. The findings contained in the feasibility study, if undertaken for
the project, shall be examined. If, in the course of this exercise, it is found that
amendments would be desirable in the design standards of principal features,

as proposed, specific recommendations for such changes shall be supported

13 Also known as "An Act for the Protection of Persons Furnishing Material and Labor for the Construction Of Public Works”.
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by detailed justifications, including their effects on the cost, and the economic
justifications, if necessary.

133 A schedule of detailed engineering activities shall include the following:
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Preparation of Proposed Construction Schedule (and estimat
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Preparation of Technical Specifications;
Preparation of Quantity and Cost Estimates,
Preparation of Scope of Work,;

d Cash

Flow for projects with Schedule over six (6) months;

Preparation of Site or Right-of-Way Plans including Schedule of
Acquisition;

Preparation of Utility Relocation Plan,

m + Al [ -
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Environmental Impact Statement for ~ritinal nroiect as defined by the
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Department of Environment and Natural Resources,

Preparation of minimum requirements for a Construction Safety and
Health Program for the project being considered,

Preparation of report on asset climate hazards, risk assessment, disaster
response strategies, and readiness planning.

13.4 Work under detailed architectural and engineering design shall include, among
others, the items stated in Section 8.3 of the IRR.

Licenses and Permits

The Procuring Entity may, if requested by the Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.

Contractor’s Risk and Warranty Security

15.1 From the time project construction commenced up to final acceptance, the

Contractor shall assume full responsibility for any damage or destruction of the

works, except those occasioned by force majeure; and the safety, protection,
security, and convenience of its personnel, third parties, and the public at large,

o}
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as well as the works, equipment, installation and the like to be affected by its
construction work.

The defects liability period for infrastructure projects shall be one (1) year from
project completion up to final acceptance by the Procuring Entity. During this
period, the Contractor shall undertake the repair works, at its oW EXpENsE, of
any damage to the VWorks on account of the use of materials of inferior quality,

i h ~ friintimn Ar diie 0 any viimatin f +tha tarm £ +h 4
defects in the construction, or due o any viciation o1 t e terms of the contracy,

within ninety (90) calendar days from the time the HoPE has issued an order
to undertake repair. In case of failure or refusal to comply with this mandate,
the Procuring Entity shall undertake such repair works and shall be entitled to
full reimbursement of expenses incurred therein upon demand.

The defects liability period shait be covered by the performance security of the
Contractor required in Section 68 of the IRR, which shall guarantee that the
Contractor performs ite responsibilities stated in GCC Clause 15.1 Unless
otherwise indicated in the SCC, in case the Contractor fails to comply with the
preceding paragraph, the Procuring Entity shall forfet its performance security,
subject its properties to attachment or gamishment proceedings, and may
impose the appropriate penalty under Sections 99, 100, and 101 of the IRR. All

payables of the GoP in ite favor shall be offset to recover the costs.
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the project which may lead to struciul
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structure, or “Structural Failures,” i.e., where one or more key structural
eiements in an infrastructure facility fails or coilapses, thereby rendering the
facility or part thereof incapable of withstanding the design loads, and/or
endangering the safety of the users or the general public:
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a) Contractor — Where Structural Defects of Failures arise due to fauits
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
Contractor shall be held liable;

b) Consultants — Where Structural Defects or Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held tiable,
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I
Managers and Su rs — The project owner's repres
D t ma ] ion manager, and SUpenvisor
liable in cases where the Structural Defects or Failures are due to their
willful intervention in altering the designs and other specifications;
negligence or omission in not approving or acting on proposed changes
to noted defects or deficiencies in the design and/or specifications and

the use of substandard construction materials in the project;

c
£
O

i r AN
M Ut FHIGHH I LD

d) Third Parties - Third Parties shall be held liable in cases where
Structural Defects or Failures are caused by work undertaken by them
such as leaking pipes, diggings or excavations, underground cables
and electrical wires, underground tunnel, mining shaft and the like, in
which case the applicable warranty to such structure should be levied
to third parties for their construction or restoration works; and
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e) Users - In cases where Structural Defects or Failures are due to abuse
or misuse by the End-User or Implementing Unit of the constructed
facility and/or non—compliance by a user with the technical design limits
and/or intended purpose of the same, then the user concermed shall be
held liable.

The warranty against Structural Defects or Failures, except those occasioned
by force majeure, shall cover the period specified in the SCC reckoned from
the date of issuance of the Certificate of Final Acceptance by the Procuring
Entity. On the other hand, such warranty shail likewise be applied against non-
structural defects for instances that pertain to faults or deficiencies in non-load
bearing components or finishes of the Project, such as minor cracks, ieaks, or
defects in workmanship or materials, which do not affect the stability or safety
of the structure but may impact its appearance, functionality, or usability.

To guarantee that the Contractor shall perform its responsibilities, it shall be
required to post a warranty security, which shall be stated in Philippine Peso,
in the form chosen by the Procuring Entity in accordance with the following
schedute:

Amount of Warranty Security
Form of Wairanty Not less than the Percentage

(%) of Total Contract Price

(a) Cash or letter of credit issued by bank;
Provided, however, that the letter of
credit shall be confirmed or
authenticated by a local bank, if
issued by a foreign bank.

Five Percent (%)

For biddings conducted by LGUSs, the

Letter of Credit may be issued by

other banks certified by the BSP as

authorized to issue such financial
instrument.

(b) Bank guarantee confirmed by bank

For biddings conducted by LGUs, the
bank draft/guarantee may be issued Ten Percent (10%)
by other banks certified by the BSP

ae aiitharizad tn icciie alich financial
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instrument.

issued by GSIS or any surety or
insurance company duly certified by

(c) Surety bond callable upon demand

Thirty Percent (30%)

the Insurance Commission

The warranty security shall be stated in Philippine Peso and shall remain
effective within one (1) vear from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of the
said one (1) year period. This one (1) year period shall cover both structural
and non-structural defects or failures; Provided, That in cases of structural
defects or failures, warranties beyond the one (1) year period shaii be subject
to applicable laws, rules, and regulations such as the New Civil Code of the

e § 04 Lty £ e LR LN L)
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158 In case of structural/non-structural defects or failure occurring during the
applicable warranty period provided in GCC Clause 15.5, the Procuring Entity
shall undertake the necessary restoration or reconstruction works and shall be
entitled to full reimbursement by the parties found to be liable for expenses
incurred therein upon demand, without prejudice to the imposition of
administrative sanctions as prescrived by RA No. 12009 and without prejudice
to the imposition of civil and criminal sanctions as provided under applicable

laws against the responsible persons as well as the forfeiture of the warranty

security posted in favor of the Procuring Entity.
16)  Procuring Entity’s Risk

161 From the Start Date until the Certificate of Final Acceptance has been issued,
the following are risks of the Procuring Entity:

a) The risk of personal injury, death, or loss of or damage 10 property
(exciuding the Works, Plant, Materials, and Equipment), which are due
10:

i) any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the Works; or

i) negligence, breach of statutory duty, or interference with any

legal right by the Procu ing Entity or by any person employed or
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the extent that it is due to”a fault of the Procuring Entity or in the

Procuring Entity’s design, or due to war or radioactive contamination
directly affecting the country where the Works are to be executed.

17) Insurance

171 The Contractor shall, under its name and at its own expense, obtain and
maintain, for the duration of this Contract, the following insurance coverage.

P P P e Dol 1 3 o s aid - ki
a) Lointacior s Al MNISK  isurance, il ait  EXGepuunt

b) Transportation to the project Site of Equipment, Machinery, and
Supplies owned by the Contractor,

C) Personal injury or death of Contractor's employees; and
3y Corrprehnensive insurance for third party liability to Cofitra ctoi's direct

or indirect act or omission causing damage to third persons.

172 The Contractor shall provide evidence to the Procuring Entity that the
insurances required under this Contract have been effected and shall, within a
reasonable time, provide copies of the insurance policies to the Procuring
Entity.
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£ the insurers of changes in the nature, extent, or
program for the exe \tion of the Works and ensure the adequacy of the

ec
insurances at all times | accordance with the terms of this Contract and shall
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produce to the Procuring Entity the insurance policies in force including the
receipts for payment of the current premiums.

The above insurance policies shall be obtained from any reputable insurance
company approved by the Procuring Entity.

17.4 I the Contractor fails to obtain and keep in force the insurances referred to
herein or any other insurance required to be obtained under the terms of this
Contract, the Procuring Entity may obtain and keep in force any such
insurances and pay such premiums as may be necessary for the purpose.
From time to time, the Procuring Entity may deduct the amount it shall pay for
said premiums inciuding twenty five percent (25%) therein from any monies
due, or which may become due, to the Contractor, without prejudice to the
Procuring Entity exercising its right to impose other sanctions against the
Contractor pursuant to the provisions of this Contract.

175 Inthe event the Contractor fails to observe the above safeguards, the Procuring
Entity may, at the Contractor's expense, take whatever measure is deemed
necessary for its protection and that of the Contractor’s personnel and third
parties, andfor order the interruption of dangerous Works. in addition, the
Procuring Entity may refuse to make the payments under GCC Clause 9 until
the Contractor complies with this Clause.

176 The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand, with a
new policy issued by a new insurance company acceptable to the Procuring
Entity for any of the following grounds:

~\ TlAa incr iar ~f Han narieamas mmlimi s b lna ramlaaaA oo
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) become bankrupt;
ii) been placed under receivership ofr under a management
committee;”
iii) been sued for suspension of payment;
iv) been suspended by the Insurance Commission and its license

to engage in business or its authority to issue insurance policies
‘has been cancelled; or

V) Where reasonable grounds exist that the insurer may not be
able, fully and promptly, to fuffill its obligation under the
insurance policy.

Liquidated Damages

181 When the Contractor fails to satisfactorily complete the Works under the
contract within the specified contract duration, inclusive of duly granted time
extensions, if any, the Contractor shall be liable for liquidated damages in an
amount equal to at least one-tenth (1/1 0) of one percent (1%} of the cost of the
unperformed portion of the Works for every day of delay.

18.2 In computing liquidated damages, the Procuring Entity shall determine the
usability of the project. A project ora portion thereof may be deemed usable
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when it starts to provide the desired benefits as certified by the End-User or
Implementing Unit and approved by the HoPE.

To be entitled to liquidated damages, the Procuring Entity does not have to
prove that it has incurred actual damages. Such amount shall be deducted from
any money due, or which may becoime diie the Contractor under the contract,
collected from the retention money or other securities posted by the Contractor,
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in case the totai sum of fiquidated damages reaches ten percent (10%) of the
total contract price, the Procuring Entity may rescind or terminate the contract,
without prejudice to other courses of action and remedies available under the

circumstances.

If the Intended Completion Date is extended after liquidated damages have
been paid, the Procuring Entity shall correct any overpayment of liquidated
damages by the Contractor by adjusting the next payment schedule.

19)  Settlement of Disputes

19.1

19.2

19.3

Any dispute arising from the implementation of a contract covered by the Act
and the IRR shall primarily be resolved and seftled amicably by mutual
consultation or agreement.

In case of failure to settle the dispute amicably, the parties may mutually agree
in writing to resort to other modes of alternative dispute resolution (ADR) to
promote efficiency in the procurement process. Accordingly, they are
encouraged to select the most expeditious mode of ADR available.

¥ aibitration is chosen as the ADR method, this shaii be incorporated as a
provision in the contract and referred to the Arbitrator specified in the SCC.

f the dispute remains unresolved after exhausting the remedies provided
above, it may be submitted to other forms of ADR, such as mediation,
Arnnilintinrn  Aasrhs nanitral Avialiintinn mini frinl Ar am Anrnhinatinn tharaaf in
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accordance with RA No. 9285, otherwise known as the "Alternative Dispute
Resolution Act of 2004”. However, disputes that are within the competence or

jurisdiction of the Construction Industry Arbitration Commission shall be
" g i i 14
referred to the same for resolution.

QO

20) Liability of the Contractor

Subiject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

21)  Termination for Breach of Contract

211

The Procuring Entity shall terminate the contract for breach thereof when any

of the following conditions are present:

14 Eyecutive Order No. 1008 (Construction Industry Arbitration Law); and Construction Industry Arbitration Commission Revised
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a) Due to the Contractor's fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in

.

accordance with Presidential Decree No. 1870, s. 1983,

b) Due to the Contractor’s fauit and after the contract time has expired, it
Las incuried a negative siippage of ten percent (10%) or more in the
completion of the work;

c) The Contractor abandons the contract works, plainly demonstrates an
intention not to continue the performance of the Contractor’s obiigations
under the contract, refuses or fails to comply with the Procuring Entity’s
instructions, or fails to proceed expeditiously and without delay despite

. ; i : =L
a written notice by the Procuring Entity;]

d) When the Contractor, without reasonable excuse, fails to comply with

the Notice of Rejection given by the Project Engineer that, after

examination therein, the Infrastructure Project is found to be defective

or otherwise not in accordance with the Contract, or a Project

Engineer’s instruction to conduct remedial work, within 30 days after
receiving the said notice; '

e) —he Cortractor does not actuaily have on the project site the minimum
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in accordance with the approved work plan and equipment deployment
schedule as required for the project;

-t
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The Contractor does not execute the Works in accordance with the
contract or persistently or flagrantly neglects to carry out its obligations
under the contract,
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new work that has been réjeoted as defective or unsuitable;

(@]

h) The Contractor subcontracts any part of the contract works without
approval by the Procuring Entity; or

] The Contractor becormes bankrupt oF insolvent: goes inte liquidation,
administration, reorganization, winding-up, or dissolution; becomes
subject to the appointment of a liquidator, receiver, administrator,
manager, or trustee; enters into a composition or arrangement with the
Contractor's creditors; or any act is done or any event occurs which is
analogous to orhas a similar effect to any of these acts or events under
applicable laws.
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to GCC Clause 9.1, shall be deemed to be the property of the Procuri
if this Contract is terminated because of the Contractor's breach.

Termination Due to Force Majeure
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may be used interchangeably. In this regard, a fortuitous event or force
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majeure shall be interpreted to mean an svent which could not have been

foreseen, or though foreseen, was inevitable. It shall not include ordinary
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unfavorable weather conditions, and any other cause the effects of which could
have been avoided with the exercise of reasonable diligence by the Contractor.

P
P
(S

If this Contract is discontinued by an outbreak of war or by any other similar
everit erttirely outside the control of either the Procuring Entity or the
Contractor, the Procuring Entity shail certify that this Contract has been
discontinued. The Contractor shall make the Site safe and stop work as quickly

ey ikl £+, re iwsimm tha ~artifinat A chall ird £ i
as possible after receiving the certificate and snai be paid for all Works ca

out before receiving it and for any Work carried out afterwards to which a
commitment was made by the Procuring Entity.
223 |f the event continues for a period of eighty-four (84) days, either party may
then give notice of termination, which shall take effect twenty-eight (28) cays

I I
after the giving of the notice.

)
N
N

After termination, the Contractor shall be entitled to payment of the unpaid
halance of the value of the Works executed and of the materials and Plant, in
relation to GCC Clause 9.1 and 21.2, adjusted by the following:

(a) any sum to which the Contractor is entitled under GCC Clause 30; and

{b) any sum to which the Procuring Entity is entitled.

225 The net balance due shall be paid or repaid within a reasonable time period
from the time of the notice of termination.

Termination by Contractor
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completely stopped for a continuous period of at least sixty (60) calendar days through
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a) Failure of the Procuring Entity to deiiver, within a reasonabie time, suppiies,
materials, right-of-way, or other items it is obligated to furnish under the terms
of this Contract;

D) Substantial failure of the Procuring Entity to perform its obligations under the

contract, and such failure constitutes a material breach of the Procuring Entity’s
obligations under the contract

LR

C) Prolonged suspension by the Procuring Entity, through no fault of the
Contractor, which affects the substantiai part of the infrastructure Project; or

d) The prosecution of the Work is disrupted by the adverse peace and order
situation, -as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of | lational Defense

Termination for Convenience

The Procuring Entity, by netice seft to the Contractor, may terminate the Contract, in
whole or in part, at any time, if it has determined the existence of any of the following
conditions that make contract implementation economically, financially, or technically
impractical or unnecessary:

69
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a) If physical and economic conditions have significantly changed so as to render
the project no longer economically, financially, or technically feasible, as
determined by the HoPE; or

b) The HOPE has determined the existence of conditions that make project

implementation impracticai of unnecessary, suich as, but not fimited 1o,
fortuitous events, changes in laws and government policies.

-
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The —ToCUTiNg El'u’lty may erminate the contract in case il is GelEemminea priima 1acic
that the Contractor, including any ioint venture partner therein, has engaged, before or

i
during the implementation of the
contract acquisition and implementation. These unlawful acts include, but are not
limited to, the following:

a) Corrupt, fraudulent, coliusive, coercive, and obstructive practices as defined in ITB
1 som b o

g PSR AY o : e B e ol S 0 s i p e ) i s o (CRENEN
vlause 0.1, ulhness ouieiwise bpeullcu Muie S\ele,

¢) Using adulterated materiais, means, or methods, or engaging in production contrary
to rules of science or trade; or

d) Any other act analogous to the foregoing.

Termination for Other Causes

261 The Procuring Entity may terminate this Contract, in whole or in part, at any

Srammn - Eonos ol S : . Tl L1l WT cmmi o b e b lim Nammbem ad Far o
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convenience of the Procuring Entity if physical and economic conditions have

innifi nths ~rhan A en mc tn rander the nroiont n I " minalhs
significantly changed so as to render the project no .onger econcmically,

financially, or technically feasible, as determined by the HoPE; or if the HOPE
has determined the existence of conditions that make project impiementation
impractical or unnecessary, such as, but not limited to, fortuitous events,
changes in laws and government policies.

56.2 The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract.

26.3 Other breaches of Contract shall include, but shall not be limited to, the
following:

a) The Contractor stops work for twenty-eight (28) days when no stoppage
of work is shown on the current Program of Work and the stoppage has
riot been authorized by the Procuring Entity;

b) The Procuring Entity instructs the Contractor to delay the progress of
the Works, and the instruction is not withdrawn within twenty-eight (28)
days;

C) A paymenit certified by the Procuring Entity is not paid to the Contractor
within eighly-four (84) days from the date of the Procuring entity’'s
certificate;

70
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c) Show Cause - Within a period of seven (7) calendar days from receipt
of the Notice of Termination, the Contractor shall submit to the HoPE a
verified position paper stating why the contract should not be
terminated. If the Contractor fails to show cause after the lapse of the
seven (7) day period, either by inaction or by default, the HoPE shall
issue an order terminating the contract,

Q
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any time before receipt of the Contractor's verified position paper,
withdraw the Notice to Terminate if it is determined that certain items or
works subject of the notice had been completed, delivered, or
performed before the Contractor’s receipt of the notice;

m
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e) Decision - Within a non-extendibie period of ten (10) caiendar days
from receipt of the verified position paper, the HoPE shall decide
whether or not to terminate the contract. It shall serve a written notice
to the Contractor of its decision and, unless otherwise provided, the
contract is deemed terminated from receipt of the Contractor of the
notice of the decision. The termination shall only be based on the
grounds stated in the Notice to Terminate. '

f) Contract Termination Review Committee (CTRC) - The HoPE may
Avmmba A Ammarnittan o Aanind blina im dlan Aimablar~a ~AF it FLanAdisea s om Al e
Crea© a COMiiueeT (U aSSISL T imnr e UISul ldlgc T IS 1Ur iouur 1 ur et
the IRR. All decisions recommended by the CTRC shall be subject to

the annmoval of the HOPE
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g) Take-over of Contracts - If a Procuring Entity terminates the contract
due to default, insolvency, or for cause, it may enter into a Negotiated
Procurement (Take-over of Contracts) pursuant to Section 35.3 of the
IRR.

h) Notice by Contractor - The Contractor must serve a written notice to
the Procuring Entity of its intention to terminate the contract at least
thirty (30) calendar days before its intended termination. The contract iS
deemed terminated if it is not resumed in thirty (30) calendar days after
the receipt of such notice by the Procuring Entity.

Notwithstanding Section 99 of RA No. 12009 and as provided by applicable
laws, the Procuring Entity shall impose on Contractors after the termination of

e el
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suspension for two (2) years for the second offense from participating in the
public bidding process, for violations committed during the contract
implementation stage, as stated in the SCC.

¢
f

28) Approval of Drawings and Temporary Works by the Procuring Entity

281
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All Drawings prepared by the Contractor for the execution of the Temporary
Works, are subject to prior approval by the Procuring Entity before its use.

The Contractor shall be responsible for design of Temporary Works.

- L RS Ay N [ 25 -t RIS AN e ]

The Procuring Entity’s approvai shaili not aiter the Cointr
design of the Temporary Works.
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78.4 The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by the Procuring Entity.

Acceleration and Delays Ordered by the Procuring Entity

~ ~ i s e (ET il a2 b thm M ambrantar o Finialbs I Farn Han lmtamaa A
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Completion Date, the Procuring Entity will obtain priced proposals for achieving

the neceseary acceleration fromthe Contractor. If the Procuring Entity accepts

these proposals, the Intended Completion Date will be adjusted accordingly
and confirmed by both the Procuring Entity and the Contractor.

792  If the Contractor's Financial Proposals for an acceleration are accepted by the

Procuring Entity, they are incorporated in the Contract Price and treated as &

Variation.
Contractor's Right to Claim
if the Contractor incurs cost as a e st of any of the events under &CC Clauses 22,
93 and 24 in relation to GCC Clause 20, he Contractor shall be entitled to the amount
of such cost. If as a resul v of the said events, it is necessary to change the

o 2 ciilt nf =
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Dayworks

311 Subject to GCC Clause 40 on Variation Order, and if applicable as indicated in
the SCC, the Contractor shall determine the Dayworks rates to be included or
indicated in the Bid. The Dayworks rates in the Contractor’s bid shall be used
for small additional amounts of work only when the Procuring Entity has given
written instructions in advance for additional work to be paid for in that way.

312 All work to be paid for as Dayworks shall be recorded by the Contractor on
forms approved by the Procuring Entity. Each completed form shall be verified
and signed by the Procuring Entity within two (2) days of the work being done.

313 The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms frof both the Procuring Entity and Cortractor.

354 The Contractor shail warn the Procuring Entity at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the
quality of the work, increase the Contract Price, or delay the execution of the

Works.

322 The Contractor shall cooperate with the Procuring Entity in making and
considering proposals for how the effect of such an event or circumstance can
be avoided or reduced by anyone involved in the work and in carrying out any
resulting instruction of the Procuring Entity. Should such events or
circumstances arise which increase the Contract price or defay the execution
of Works, the provisions on variation order shall apply.

Prograim of Work

331 Within the time stated in the SCC, the Contractor shall submit to the Procuring
Entity for approval a Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works.

3
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An update of the Program of Work shall show the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

The Contractor shail submit to the Procuring Entity for approvai an updated
Program of YWork at intervals o longer than the period stated in the SCC. if
the Contractor does not submit an updated Program of Work within this period,
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payment schedule and continue to withhold this amount until the next payment
after the date on which the overdue Program of Work has been submitted.

The Procuring Entity’s approval of the Program of Work shall not alter the
Contractor's obligations. A revised Program of WoiK produced by the
Contactor shail show the effect of any approved Variations, and shait inciude
all Variations. The Contractor may revise the Program of Work, based on the
Variation Order, and submit it to the Procuring Entity again.

When the Program of Work is updated, the Contractor shall provide the
Procuring Entity with an updated cash flow forecast. The cash fiow forecast
shall include different currencies, as defined in the Contract, converted as
necessary using the Contract exchange rates.

Qe “ra

Either the Procuring Entity or the Contractor may require the other to attend a
Management Conference. The Management Conference shall review the
plans for remaining work and deal with matters raised in accordance with the
early warning procedure.

ide copies of r
i +i 12 | f +th P + i
Procuring Entity. The responsidiity OF i parties for the actions to be taken

shall be decided by the Procuring Entity either at the Management Conference
or after the Management Conference. The Procuring Entity shail communicate
these responsibilities in writing to all who attended the Conference.

Bill of Quantities

351

35.2

The Bill of Quantities shall contain items of work for the construction,
installation, testing, commissioning of work, materials, and labor among others,
to be done by the Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

f the final quantity of any work item completed differs from the quarntity
dicated i the Bill of Quantities, and the difference does not exceed twerity-
five percent (25%) of the original quantity for that item, the Procuring Entity

shall adiust the Contract accordingly.

This shaii be aliowed only if the total amount of ali such changes does not go

beyond ten percent (10%) of the total Contract price, subject to applicable laws,
rules, and regulations.

74
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354 |f requested by the Procuring Entity, the Contractor shall provide the Procuring
Entity with a detailed cost breakdown of any rate in the Bill of Quantities.

Instructions, Inspections and Audits
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Works be entitled to examine, inspect, measure and the materials and
tri

workmanship, and to chec
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if the Procuring Entity instructs the Contractor to carry out a test not specified
in the Specification to check whether any work has a defect and the test shows
that it does, the Contractor shall pay for the test and any samples. In the
absence of any defect, the test shall be a compensation event with no adverse
consequences fo the contractor.
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The Contractor shall permit the Funding Source named in the SCC to inspect
the Contractor's accounts and records relating to the performance of the
Contractor and to have them audited by auditors appointed by the Funding
Source, if so required by the Funding Source.

Identifying Defects

The Procuring Entity shall check the Contractor’s work and notify the Contractor of any
defects that are found. Such checking shall not affect the Contractor’s responsibilities.
The Procuring Entity may instruct the Contractor to check noted defects and test any
work that the Procuring Entity considers as substandard and/or defective.

Correction of Defects

381 The Procuring Entity shall give notice to the Contractor of any defects before

the end of the Defects Liability Period, which is one (1) year from project
completion up to final acceptance by the Procuring Entity.

38.2 Every time notice of a defect is given, the Cortractor shatl correct the motified
defect within ninety (G0) calendar days from the time the HoPE has issued an

383 The Contractor shall correct the defects which they notice themselves before
the end of the Defects Liability Period.
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Uncorrected Defects

394 The Procuring Entity shali give the Contractor at ieast fourteen (14) days' notice

of its intention to use a third party to correct a Defect. If the Contractor does not
correct the Defect himself within the period, the Procuring Entity may have the
Defect corrected by the third party. The cost of the correction will be deducted
from the Contract Price.

302 The use of a third party to correct defects that are uncorrected by the Contractor
will in no way relieve the Contractor of its liabilities and warranties under the
Contract.
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Variation Orders

40.1

40.2

40.3

Variation Orders may be issued by the Procuring Entity to cover any increase
or decrease in quantities, including the introduction of new work items that are
not inciuded in the original contract or reciassification of work items that are
either duie to change of plais, design or alignment 1o suit actuai fieid conditions
resulting in disparity between the preconstruction plans used for purposes of

V2L L A Ll S
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bidding and the “as staked plans” or constiuclion Grawings prepared after a

joint survey by the Contractor and the Government after award of the contract.

Provided, That in case of positive or additive Variation Order/s, the cumulative
amount thereof shall not exceed ten percent (10%) of the original contract price;
Provided, further, That the scope of works shall not be reduced as to
accommodate a positive Variation Order. in aif cases, the addition of works
under Variation Orders should be within the general scope of the project as bid
and awarded.

Any cumulative positive Variation Order beyond ten percent (10%) of the
original contract price shali be the subject of another procurement project to be

bid out if the Works are separable from the original contract. In exceptional
cases where it is urgently necessary to complete the original scope of work, the
HoPE, upon the recommendation of the End-User or impiementing Unit, may
A bl rima maadia Vo riadioe Nrdaria raciilbime +~ o At ladinian vinbin ~F oo
auLr iunee ]JUUILIVC vaiiauurs WIiUci/s 1icsulltniy w a CUIfiUi@auve vamidc vl uie
positive Variation Orders beyond ten percent (10%) but not more than twenty
percent (20%) of the original contract price.

All progress payments shall first be charged against the advance payment untii
the latter has been fully exhausted, at the option of the Procuring Entity.

A Variation Order may either be in the form of a Change Order or Extra Work
Order:

herized

a) A Change Order may be issued by the HoPE or duly authcrized
s of onginal

representative to cover any increase or decrease in quantitie
work iterns in the cortract.

b) An Extra Work Order may be issued by the implementing official to
cover the introduction of new work necessary for the completion,
improvement or protection of the project which was not included as
items of work in the original contract, such as, where there are
subsurface or latent physical conditions at the site differing materially
from those indicated in the contract, or where there are duly unknown
physical conditions at the site of an unusual nature differing materially

~ o~ - P e ey T | ReTalall H {rﬂﬁ
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from those oirainariy ENCoUNIEret and geneiany reCogi Hzed as in

in the work or character provided for in the contract.

404 For Variation Orders, the Contractor shall be paid for additional work items

whose unit prices shall be derived based on the following:
a) For additionai or extra works duly covered by Change Orders involving
work items which are exactly the same or similar to those in the original

contract, the applicable unit prices of work items criginal contract shall
be used

76
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b) For additional or extra works duly covered by Extra Work Orders
involving new work items that are not in the original contract, the unit
prices of the new work items shall be based on the direct unit costs used
in the original contract {e.g., unit cost of cement, rebars, form lumber,
labor rate, equipment rental, etc.). All new components of the new work
itern shaii be fixed prices, Provided, The same is acceptabie to both the
Government and the Contractor; Provided further, That the direct unit
costs of new components shall be based on the Contractor's estimate
as validated by the Procuring Entity concerned via documented
canvass in accordance with existing rules and regulations. The direct
cost of the new work item shall then be combined with the mark-up
factor (i.e., taxes and profit) used by the Contractor in its bid to
determine the unit price of the new work iterm.

405 Under no circumstances shall a Contractor proceed to commence work under
any Change Order or Extra Work Order unless it has been approved by i
HoPE or its duly authorized representative. However, under any of the following
conditions, the Procuring Entity’s representative or Project Engineer may,
subject to the availability of funds and within the limits of its delegated authority,

allow the immediate start of work under any Change Order or Extra Work

Crder:

a) in the event of an eMergency where the prosecution of the work is
urgent to avoid detriment to public service, or damage to life and/or
nranarhy andinr
V&\J-t.l&—t Ly) Gl AL

b) When time is of the essence,

Provided, however, That such approval is valid on work done up to the point
where the cumulative increase in value of work on the project which has not

yet been duly fuily approved does not exceed five percent (5%) of the adjusted
original contract price.

Provided. further, That immediately after the start of work, the corresponding
Change Order or Extra Work Order shall be prepared and submitted for
approvai in accordance with the abovementioned ruies. Payments for Works
satisfactorily accomplished on any Change Order or Extra Work Order may be
made only after approval of the same by the HaPE or its duly autharized
represeritative.

Provided, finally, That for a Change Order or Extra Work Order involving a
cumulative amount exceeding five percent (5%) of the original contract price,
no work thereon may be commenced unless said Change Order or Extra Work
Order has been approved by the HoPE or its duly authorized representative.
Coiitract Coinpietioi
Once the project reaches an accomplishment of ninety-five percent (95%)] of the totai
contract amount, the Procuring Entity may constitute an inspectorate team to conduct
preliminary inspection and submit a punch-list to the Cantractar in preparation for the
firal turmover of the project. Said punch-tist will cortain, among others, the remaining

\AiArlee \WAArle Aafinianciags for necessary Anrrantinne and tha enanific di iratinntimao tn
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fully complete the project within the approved remaining contract time. This, however,
shall not preclude the claim of the Procuring Entity for liquidated damages, if
applicable.
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Suspension of Work

421

422

423

The Procuring Entity shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to
force majeure or any fortuitous everit or for failure on the part of the Contractor
to correct bad conditions which are Linsate for workers of for the generai public,
to carry out valid orders given by the Procuring Entity or to perform any

oAl ietrmant o) finlA AAnAitin
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as found necessary during construction. The Contractor shall immediately
comply with such order to suspend the work wholly or partly.

The Contractor or its duly authorized representative shall have the right to
suspend work operation on any of all projects or activities along the critical path
of activities after fifteen (15) calendar days from date of receipt of written notice
from the Contractor to the district engineer, regional director, consultant or
equivalent official, as the case may be, due to the following:

a) There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction
schedule. il

b) Requisite corstruction plars which must be owner furnished are ot
ianalinA A tha A Armtrantar neanh idi;m~ o varmrls AallaA fFAr s aink minrme
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c) Peace and order conditions that make it extremely dangerous, if not

possible, to work. However, this condition must be certified in writing by
the Philippine National Police station which has responsibility over the
affected area and confirmed by the Department of the Interior and Local
Government {DILG) Regional Director.

d) There was a failure on the part of the Procuring Entity to deliver
govemnment-furnished materials and equipment as stipulated in the
contract.

e) Delay in the payment of Contractor's claim for progress billing beyond
forty-five (45) calendar days frorm the tirme the Coritractor's Glaii nas
been certified by the Procuring Entity’s authorized representative that

tha Anntimante ara Anranlata 1inlace thara an i +ifinhnin ¥ thn
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delay in payment which shall be communicated in writing to the
Contractor.

In case of total suspension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effectivity of the order suspending operation and the order to resume work shait
be allowed to the Contractor by adjusting the contract time accordingly.

Payvment on Termination

431 |f the Contract is terminated because of a breach of Contract by the Contractor,

the Procuring Entity shall issue a certificate for the value of the work done and
Materials ordered less advance payments received up to the date of the issue
of the certificate, and less the percentage to apply to the value of the work not
completed, as indicated in the SCC. Additional liquidated damages shall not

apply. if the fotai amount due 10 the Procuring Entity exceeds any payment
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due to the Contractor, the difference shall be a debt payable to the Procuring
Entity.

IS
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If the Contract is terminated for the Procuring Entity’s convenience, of duetoa
breach of Contract by the Procuring Entity, the Procuring Entity shall issue a
ceitificate for the value of the work done, Materials ordered, the feasonabie
cost of removal of Equipment, repatriation of the Contractor's personnel

A ecnlahs Aan tha \Winrkeo and tha O + ! + %
employed solely on the VVOIks, and e Contractor’s costs of protecting anc

securing the Works, and less advance payments received up to the date of the
certificate.

433 The net balance due shall be paid or repaid within twenty-eight (28) days from

+ 43 £ $Arri 4
the notice of termination.

43.4  If the Contractor has terminated the Contract under GCC Clauses 23 to 24, the
Procuring Entity shall promptly retum the Performance Security to the
Contractor.

Extension of Contract Time

441 Should the amount of additional work or other special circumstances warrant
the entitlement of the Contractor tc an extension of contract time, the Procuring
Entity shall determine the amount of such extension; Provided, That the
Corttractor hias notified the Procuring Ertity of its claim for extension of contract
time prior to the expiration of the contract time, and within thirty (30) calendar

\ ftar the additionzl winrl, hae haan aommenced ¢ tha nircnimetanneg
day"s after the agaiiong: WwUIR tiaa ocil Ui wced or Ihe circumsianics

leading to such claim have arisen, as the case may be, in order o give the
Procuring Entity the opportunity to investigate the claim. Failure to provide such
notice shall constitute a waiver of such a claim by the Contractor. Upon receipt
of full and detailed particulars, the Procuring Entity shall examine the facts and
extent of the defay and shall extend the contract time to complete the contract
work when, in the Procuring Entity's opinion, the findings of facts justify an
extension.

442 No extension of contract time shall be granted to the Contractor due to ordinary
unfavorable weather conditions and inexcusable negligence of the Contractor
to provide the required equipment, supplies, or materials.

443 Extension of contract time may be granted only when the affected activities fall
within the criticai path of the PERT, CPWM, Precedence Diagram Wethod orany

P e iee L =Yas s s e o

P 4 + +ml
vl Ici PIU cUL nanaysl 1Tl LWOVILL

444 No extension of contract time shall be granted when the reason given fo

support the request for extension was already considered in the determination
of the originai contract time during the conduct of detailed engineering and in
the preparation of the contract documents as agreed upon by the parties before
contract perfection.

445 Extension of contract tirme may be gra rted int the cases indicated in the 8CC.
446 The written consent of the bank, or surety or insurance company, as the case

may be, must be attached to any request of the Contractor for extension of
contract time and submitted to the Procuring Entity for consideration and the
validity of the Performance Security shaii be correspondingty extended.
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447 The Procuring Entity shall extend the Intended Completion Date if a Variation
is issued which makes it impossible for the Intended Completion Date to be
achieved by the Contractor without taking steps to accelerate the remaining
work, which would cause the Contractor to incur additional costs. No payment
shall be made for any event which may warrant the extension of the Intended
Compietion Date.

S
~
w0

S rArnirina Entity ehall decide w athar and by ko 28]
Tl e lDI.CAUdl NG Ciiily Siian Uouiis vv.h\.‘u ICE Qi u‘y how |uuch to extend the

Intended Completion Date within twenty (20) days of the Contractor asking the
Procuring Entity for a decision thereto after fuily submitting aii supporting
information. If the Contractor has failed to give early warning of a delay or has
failed to cooperate in dealing with a delay, the delay by this failure shall not be

considered in assessing the new Intended Completion Date.

Price Escalation

In the event of an extraordinary increase in prices of specific components of the
infrastructure Project, price escaiation may be considered, subject to prior approvai of
the GPPR. If the cost of construction components increases by more than ten percent
{(10%) of the unit price of work iteims, as determined against the prevailing price indices
of the PSA, a price escalation may be authorized at a no-loss, no-gain basis, using the
appropriate formula prescribed by the GPPB. For the purpose of this Section, the PSA

shall ensure that its price indices are region-specific and updated on a monthly basis

Completion

The Contractor shall request the Procuring Entity to issue a Certificate of Compietion
of the Works, and the Procuring Entity will do so upon determining that the work is
completed.

Taking Over

The Practirina Entity chall talke gver the Site and tha Wiorlke within g

UL U WAL g b iLiLy. 2 1 VAT L L AL A LL I ¥ OVLAL LA RVILL LU ue\.

the date of issuance of a Certificate of Completion; Provided, That it shal
the Contractor of its responsibilities within the defects liabiiity period.

Operating and Maintenance Manuals

“ -

484 If“as built: Drawings and/or operating and maintenance manuais are required,
the Contractor shall supply them by the dates stated in the SCC.

482 If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the SCC, or they do not receive the Procuring Entity’s approval, the
Procuring Entity shali withhoid the amount stated in the SCC from payments
due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

| Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in '
providing contract-specific information in relation to corresponding clauses in the GCC.

The provisions of this Section complement the GCC, specifying contractual requirements
linked to the special circumstances of the Procurlng Entlty the Procuring Entity’s country,

thn or\r\{’nr AnA th \I\/r\rllo nrantiraA  ln nranAar thic QAantinn tha fAallAauin~ e At abhArnilA
Ll Do, Aliv L iC VVOH o UL 'JD\JV nn Ig uno TUULIVL ) LG UV I Y uor.luu\.o SNCUG

| be checked:

a) Information that complements provisions of Section IV. General Conditions of
Contract must be incorporated.

b) Amendments and/or supplements to provisions of Section IV. General Conditions of
Contraci, as necessitated by the circumstances of the specific project, must aiso be
mcorporated

However, no special condition which defeats or negates the general intent and purpose of
the provisions of Section IV. General Conditions of Contract should be incorporated herein.
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Special Conditions of Contract

GCC Clause
1.1 The intended Completion Date is
NOTE: The contract duration shall be reckoned from the start date and
not from contract effectivity date.
1.2 The Procuring Entity is
LOCAL GOVERNMENT UNIT (LGL) - PASUQUIN
Maharlika Highway, Barangay #01 Poblacion, Pasuquin, llocos Norte
1.3 The Site is located at Brgy. #21 Dilanis. Pasuquin, llocos Norte and is
defined in drawings No. Page 01.
1.4 The Start Date is 7 days upon the receipt of the Notice to Proceed
1.5 The Works consist of
SCOPE OF WORKS
ITEM LIST ACTIVITY/DESCRIPTION UNIT | QUANT
ITY
1. | WESTERN PART
1.1 | Removal of Obstructions Lot 1.00
1.2 | Excavation Cum. |14.30
1.3 | Formworks Sq.m. | 118.90
1.4 | Steei Works Kgs 1,066.0
1
1.5 | Concrete Works Cum. |21.05
1.6 | Masonry Works Sq.m. | 81.00
1.7 | Plastering works Sqgm. |122.10
1.8 | Drainage Mesh Units 3.00
2. | EASTERN PART
2.1 | Excavation Cum. |8.34
2.2 | Formworks Sqm. | 118.90
2.3 | Steel Works Kgs 558.75
2.4 | Concrete Works Cum. |4.51
2.5 | Masonry Works Sq.m. | 54.00
2.6 | Plastering Works Sq.m. | 103.00
3. | LEACHATE POND/TREATMENT
POND/RAINWATER CATCHMENT POND
3.1 | Excavation Cu.m. | 54.00
3.2 | Formworks Sa.m. [ 27.00
3.3 | Steel Works Kgs 655.72
3.4 | Concrete Works Cum. |[293
3.5 | Masonry Works Sq.m. | 60.00
3.6 | Plastering Works Sq.m. | 72.00
3.7 | Sanitary Works l.s. 1.00
2.2 “Not Applicable”
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N The Procuring Entity shall give possession of all parts of the Site to the
Contractor Date of Notice fo Proceed (NTP).

65 The Contractor shall emplay the following Kev Personnel:

miant Crnaimaanr /1)
1T TVITVL i lsn 1TTl \ I}
Materials Engineer (1)
MNAamat CaAvamamm IOV
s VHIOL. VTG \4,
Skilled Laborer (6)
Labaorer (12)

71 No further instructions.

8.1 The amount of the advance payment is fifteen percent (15%) of the
Contract Price and scheduled after 7 days upon the issuance of the Notice
fo Proceed, to be made in lump sum.

9.1 No furthier instructions.

9.4 The advance payment shall be repaid by the contractor by deducting

‘ fifteen percent (15%) from his periodic progress paymenis a percentage
equal to the percentage of the total contract price used for the advance
payment.

The first progress payment may be paid by the Procuring Entity to the
Contractor; Provided, That at least thirty percent (30%) of the Works
has been accomplished as certified by the Procuring Entity.

127 No further instructions.

131 The site investigation reports are: None

153 No further instructions.

155 In case of permanent structures, such as buildings of types 4 and 5 a

' classified under the National Building Code of the Philippines and othe
structures made of steel, fron, or concrete which comply with relevan
structural codes (e.g., DPWH Standard Specifications), such as, but ng
limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports
dams, funnels, filtration and treatment plants, sewerage systems, powe
plants, trarismissiornt arid commuriicationr towers, railway system, and othe
aimilar narmanant ofviinfiirne Ciftann (18N vnare
(=2 RRER e} ,JUIHJO) PG SV GO. 1 LTl \I\)} calo.

199 No further instructions.

20 “All partners to the joint venture shall be jointly and severally liable to the
Procuring Entity.”
25(a) No further instructions.
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Violations which wiif warrant suspension which may inciude, but is not
limited to the following violations below:

aj Failure of the Contractor, due solely to its fault or negligence, to
mobilize and start work or performance within the specified neriad in the

LR R = ST e

b) Failure by the Contractor to fully and faithfully comply with its

nnntrantiial Ahli
s AL M

to comply with any w

atin
L

(4]

@

withai b valid ~Aapg i
WIINCUL Vaila cause, or failure by the Contracter

itten Tawful instruction of the Procuring Entity or

—

its represeniative(s) pursuant to the implementation of the
contract. For the procurement of

i) Employment of competent technical personnel,
competent engineers and/or work supervisors;

i) Provision of warning signs and barricades in accordance

with approved plans and specifications and contract provisions;

i) Stockpiling in proper places of all materials and removal
from the project site of waste and excess materials, including
broken pavement and excavated debris in accordance with
approved plans and specifications and contract provisions;

iv) Deployment of committed equipment, facilities, support
staff and mannower: and

v) Renewal of the effectivity dates of the performance
security after its expiration during the course of contract
implementation.

) Assignment and subc
or substitution of key personne
prior written approvai by

~ nart tharanf
darly pait uirereun

niity.

m o

Q
~——

Poor performance by the Contractor or unsatisfactory quality
and/or progress of work arising from its fault or negligence as
refiected in the CPES rating sheet. In the absence of the CPES
rating sheet, the existing performance monitoring system of the
Procuring Entity shall be applied. Any of the following acts by the
Contractor shail be construed as poor performance:

)] Negative slippage of fifteen (15%) and above within the
critical path of the project due entirely 1o the fault or negligence of
the Contractor: and

i) Quality of materials and workmanship not complying with
the approved specifications arising from the Contractor's fault or
negligence.

nAan_marfAarrmanan ~AfF tha
0] 1T ]_Vcllullllul e vl [ L=

tractor resulting to substantial
/

|
P, R PR S ey St S T RAEL ST M S et e b el Mt et

D e N o I Pt o A PPy
g PENnaity Or SUSPENSION,

t i
Contractor shall also be forfeited.]
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Dayworks are applicable at the rate shown in the Contractor’s original

33.1 The Contractor shail submit the Program of Work to the Procuring Entity
sasidlniim AL Alows o Al..;«n.F b~ l\ln#.\ AF Al
WILI il ¥ uay: Ul UCIIVUIy oM e NULIVT Ul Awaiu.

A The periot between Progra“n of Work updates is 30 days

1

| The amount fo be withheid for iate submission of an updated Program of
Work is one percent (1%) of the contract price.

w
>
w

The Funding Source is the Government of the Philippines.

&

The percentage to apply to the value of the work not completed is ten
percent (10%).

N
=
3]

MNacoc whon oviancinn nf nnntrant i
N NANINANT WFE INAT 2 NSNS 1NN Y N \Jvl n \‘\)L 1%l

include the enumeration below:

ma mav ha
PN 1 INa ]“\J

a) rainy/unworkable days considered unfavorable for the proseoution of

AVAlAvlrn b bl Ihaaaa Awm daa Ak~
LI e VVUI no ac uic DILC oasea on e CIULUCII CONGIiucins UULGH ICU CIL LI ic OlLC

| in excess of the number of rainy/unworkable days pre-determined by the
Procuring Entity in refation to the originai contract time during the conduct
of detailed engin eering and in the preparation of the contract documents

——————— Pt AN - PR |

as agreed upon by the parties before contract perfection, anafor

b) major calamities such as exceptionally destructive typhoons, floods
and earthquakes, and epidemics,

c) delays attributabie to the Procuring Entity, such as non-delivery on time
of materiais, working drawings, or written information to be furnished by
the Procuring Entity, non-acquisition of permit to enter private properties

of non-execution of deed of sale or donation within the right-of-way
resulting in complete paralyzation of construction activities, and

her meritoricus causes as determined by the Procuring Entity and

'pp roved by the HoPE such as shortage of construction materials,
general labor strikes, and peace and order problems that disrupt
construction operations through no fault of the Contractor may be
considered as additional grounds for extension of contract time provided
they are publicly felt and certified by appropriate government agencies

such as DTi, DOLE, DiLG, and DND, among others.

The date by which operating and maintenance manuals are required

tnon nroioct complotion,
b et i Gt

“As built” drawings are required upon payment of final billing.

N
o
(%)

~ A e U b 11 Alracasimea amA e

The amount to be withheld for faili NG G proGuce as it drawings anc/or
operating and maintenance manuals by the date required is one
percent {1%) of the contract price.
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Section VI. Specifications

mtes on Specifications 7

A set of precise and clear specifications is a prerequisite for Ridders to respond realistically
and competitively to the requirements of the Procuring Entity without qualifying or
conditioning_ their Bids. In the context of Competitive Bidding, Limited Source Bidding, or
Competitive Dialogue, the specifications must be drafted to permit the widest possible

otitinn AanA At tHhA ammas tHima Arae
WAL L

Ioalaala .
COMPCuucn ang, at the olanr atntrrmmAnt AF +h ramiiirand ctanAarAe ~AF

! 2 3 'JI\.,\DCnt a Vi@l ouanei g Lo IC 1\.4\1\“1\.,\.4 VLU U U W
workmanship, materials, and performance of the goods and services to be procured. Only
it this is dore will the objectives of econormy, efficiericy, and fairmess in procurermert be
realized, responsiveness of Bids be ensured, and the subsequent task of bid evaluation

fanilitatad Tha annanifinntinm 1S I~ i i
tauvhicicu. e SPECHICATIONS snould require that all gC-C.dS and materials

+, I i
materialsto be 'lnCO-pr«ratEd

in the Works be new, unused, of the most recent or current models, and incorporate all
recent improvements in design and materiais uniess provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use
of metric units is mandatory. Most specifications are normally written specially by the
Frocuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are established
principles and practices, which are reflected in these PRD

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions prevail.
The General Specifications should cover all claseae of workmanship, materials  and
equipment commoniy invoived in construction, aithough not necessarily to be used in

naortiaiidar V\Afavrloa MNacdeant MaAalatimema R L~ Te o Py Py ahaidal flaae At s~ Mamaral
paruvuiail YVVYUINS UuliunadCl. Uercuviie Ul aQasiiga S U uiei CIUGIPL uic oTrhiciail

Specifications to the particular Works.

Prudence must be exercised in drafting specifications to ensure that they are not restrictive.
in ihe specification of standards for gouds, maieriais, and WOIKITanship, recoyriized
international standards should be used as much as possible. Where other particular
standards are used, whether national standards or other standards, the specifications
should state that goods, materials, and workmanship that meet other authoritative
standards, and which ensure substantially equai or higher quaiity than the standards
mentioned, will also be acceptable.

The following clause may be inserted in the SCC:
Sampie Ciause: Equivaiency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by
| the goods and materials to be furnished, and work performed or tested, the provisions of
the latest current edition or revision of the relevant standards and codes in effect shall apply,

unless otherwise expressly stated in the Contract. Where such standards and codes are
national, or relate to a particular country or region, other authoritative standards that ensure

a substantially equal or higher quality than the standards and codes specified will be
Annarmtan aidaiaat 4 Han Deraad e - Mimdids da cnriar ravsiaies sl DR VTt o 2o PNV § MiFAaraman~
GKJL/C]JLCU DUUJCL/L w uiIc riruvuin IH I_IILILy < '../l IV ITVITVYW atid wiiueii Col ISTHIL. LIITITHIVED
between the standards specified and the proposed alternative standards shall be fully
described in writing by the Conitractor and submitied to the Procuring Entity at ieast twenty-
eight (28) days prior to the date when the Contractor desires the Procuring Entity’s consent.

+ et e e e Sy Pt PO T ey P e Tt Ty | +
in the event the Procuring Entity determines that such proposea aeviations do not ensure
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substantially equal or higher quality, the Contractor shall comply with the standards

spec_ifinhl in the do»c_umnhfe

LU WA L L L LT LN,

These noies are iniended oniy as information for the Procuring Entity or ihe person drailing

the Bidding Documents. They should not be included in the final Bidding Documents.

87




Republic of the Philippines
Province of llocos Norte
MUNICIPALITY OF PASUQUIN
MUNICIPAL ENGINEERING OFFICE SNGOSC B A

Project Title . REHABILITATION OF PERIMETER FENCE AT SANITARY LANDFILL
Project Location : Brgy. #22 Dilanis, Pasuquin, llocos Norte

Project Cost : Php 1,000,000.00

Source of Fund : EDF CY 2026

Mode of Implementation: By Contract

CONSTRUCTION SPECIFICATIONS

GENERAL

The project shall be completed within 36 calendar days unless revised by the implementing unit.
It is then required that the contractor shall employ competent and skilled workers in such a manner that
the workmanship is of good quality and acceptable all thru scope of works during project execution. This
is to include supply of materials. Labor, working tools and equipment necessary to complete the project.

REMOVAL OF OBSTRUCTIONS AND CLEARING

All fallen fence materials, debris, vegetation, and other obstructions within the work area shall be
cleared and properly disposed of prior to the start of construction activities. The Contractor shall ensure
that the work area is free from materials that may hinder excavation and construction. All waste materials
shall be disposed of in accordance with applicable environmental regulations.

EXCAVATION FOR COLUMNS AND FOOTINGS

Excavation shall be performed to the required depth and dimensions for fence columns and
footings as indicated in the plans or as directed by the Engineer. The excavation bottom shall be properly
leveled and compacted to provide a stable foundation base. Any soft or unsuitable materials encountered
shall be removed and replaced with suitable compacted fill.

BACKFILLING AND COMPACTION

Backfilling around completed footings and columns shall be done using approved excavated
materials free from organic matter, roots, and large debris. Fill materials shall be placed in layers not
exceeding 200 mm thick and compacted thoroughly to achieve the required density. Compaction shall be
performed to prevent settlement and ensure stability of the fence structure.

MASONRY WORKS

Concrete Hollow Blocks (CHB) shall conform to standard quality requirements and shall be free
from cracks and defects. Masonry units shall be laid in cement mortar in accordance with good
construction practices ensuring proper alignment, level, and plumbness. Mortar shall conform to the
requirements of ASTM C270 for masonry mortar.

PLASTERING WORKS

All exposed masonry surfaces shall be plastered using cement-sand mortar to achieve a smooth
and uniform finish. The plaster mix shall consist of Portland cement conforming to ASTM C150 and clean
sand conforming to ASTM C144. Surfaces shall be properly cleaned and dampened before plastering, and
curing shall be provided to prevent shrinkage cracks.

STEEL REINFORCEMENT WORKS

All reinforcing steel bars shall conform to ASTM A615 Grade 60 or equivalent standards and shall
be free from excessive rust, oil, or coatings that may reduce bond with concrete. Reinforcing bars shall be
accurately cut, bent, and placed in accordance with the approved plans. All intersections shall be securely
tied using gauge tie wire to maintain proper spacing and position during concrete placement.



FORMWORKS

Formworks shall be constructed using rigid and well-braced materials capable of supporting the
weight of fresh concrete without deformation. Forms shall be properly aligned and tightly fitted to prevent
leakage of cement siurry during pouring. Removal of formwork shall only be done after the concrete has
gained sufficient strength and with approval from the Engineer.

CONCRETE WORKS (COLUMNS AND FOOTINGS)

Concrete used for columns and footings shall have a minimum compressive strength of 3,000 psi
(20.7 MPa) at 28 days, unless otherwise specified in the plans. Cement shall conform to ASTM C150 (Type
| Portland Cement), aggregates shall comply with ASTM €33, and mixing and curing shall follow ASTM C94
standards for ready-mixed concrete. Concrete shall be properly placed, vibrated, and cured for at least
seven (7) days to ensure strength and durability.

DRAINAGE ALONG FENCE WALL

Drainage works along the fence wall shall be constructed to ensure proper water flow and prevent
accumulation that may weaken the foundation of the structure. All materials and construction methods
used for the drainage system shall conform to the items and specifications indicated in the approved
Program of Works. The installation shall be subject to inspection and approval by the Engineer to ensure
compliance with project requirements.

Prepared by: Recommendi al:

ENGR. PRECIOUSJANSEN D. LUNA, EnP
Acting MPDC

HON BERT D. AGUINALDO

unicipal Mayor



Republic of the Philippines
Province of llocos Norte
MUNICIPALITY OF PASUQUIN
MUNICIPAL ENGINEERING OFFICE EACON TRLIBINAS

PROJECT STATEMENT
I.  Name of Project : REHABILITATION OF PERIMETER FENCE AT SANITARY LANDFILL
lil. Type of Project : Economic Development
lll. Beneficiaries : Whole Populace

IV. Background and Description:

The goal of this initiative is to reconstruct the compromised sections of the Perimeter Landfill
Fence and integrate a high-capacity drainage network to prevent a recurrence of the recent storm-related
failures. The simultaneous heavy rains highlighted a critical lack of water exit points, leading to the
structural washout of the existing boundary. By installing a proper drainage system and reinforced fencing,
the project will safeguard the landfill's operations, prevent soil erosion, and ensure that the facility
remains a secure and sanitary infrastructure for the community.

V. Agencies Responsible for the Implementation of the Project:
A. LGU-Pasuquin
B. Office of the Municipal Mayor
C. Office of the Municipal Engineer
D. Office of the MPDC

VI. Period of Implementation:
This project will be implemented during the period of January 2026 to December 2026.

VIl. Budgetary Requirement:
The amount of PhP 1,000,000.00 from 20% EDF CY 2026 is needed for Rehabilitation of Perimeter

Fence at Sanitary Landfill and to be disbursed by the Municipal Treasurer subject to COA rules and
regulations.

VIII. Project Monitoring, Evaluation and Reporting:
The Municipal Engineer in coordination with the Municipal Mayor and MPDC shall be responsible in
the implementation of the project. The Project Monitoring Committee will monitor, evaluate and prepare

reports copy furnished all offices concerned.

Prepared by: Recommending Approval:

ENGR. PRECIOUS SEN D. LUNA, EnP
Acting MPDC

Approved:

BERT D. AGUINALDO
unicipal Mayor

HON.



Republic of the Philippines
Province of llocos Norte
MUNICIPALITY OF PASUQUIN

MUNICIPAL ENGINEERING OFFICE =~ **eovemuomas

. Name of Project : REHABILITATION OF PERIMETER FENCE AT SANITARY LANDFILL
Il.  Project Location : Brgy. #22 Dilanis, Pasuquin, llocos Norte

lll.  Project Cost : Php 1,000,000.00

IV. Source of Fund : EDF CY 2026

V. Mode of Implementation : By Contract
CONSTRUCTION METHODS

The general features and scope of work covered under this contract include items:
I. Western Part
1. Removal of Obstruction
Excavation
Formworks
Steel Works
Concrete Works
Masonry Works
. Plastering Works
8. Drainage Mesh
Il. Eastern Part
1. Excavation
Formworks
Steel Works
Masonry Works
Concrete Works
6. Plastering Works
lll. Leachate Pond/Treatment Pond/Rainwater Catchment Pond
1. Excavation

No v s wN

LA

Formworks
Steel Works
Masonry Works
Concrete Works
. Plastering Works

7. Sanitary Works
The construction methodology for this project shall follow the sequence of activities specified in the
approved Construction Schedule and S-Curve to ensure efficient workflow and prevent delays. Each
work item shall be carried out in accordance with applicable standards and shall undergo inspection
upon completion. After all items of work have been satisfactorily completed, the contractor shall
prepare and submit all required documents for billing, final inspection, and project turnover to the

DU AW

procuring entity.

Recommending Appr

Prepared by:

ENGR. PRECIOUS JANSEN D. LUNA, EnP

: NAYAN
Acting MPDC

gineer




Section VII. Drawings

Insert here a list of Drawings. The actual Drawings, including site plans, should be attached
(o ifis section or anrexed i a separaie foider.
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Section VIII. Bill of Quantities

Notes on the Bill of Quantities

The objectives of the Biii of Quantities are:

a) to provide sufficient information on the quantities of Works to be performed to enable
Bids to be prepared efficiently and accurately; and

T A ITos

b) when a Contract has been entered into, to provide a priced Bill of Quantities for use

in the periodic valuation of Works executed.
In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and
content of the Bili of Quantities shouid be as simpie and brief as possibie.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside

the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of the

realism of rates quoted by the Bidders, the Daywork Schedute shouid normally comprise
the following:

a) A list of the various classes of labor, materials, and Caonstructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor will be paid for work
executed on a daywork basis.

b) Nominal auantities for each item of Daywaork, to e priced by each Ridder at Daywork

Tates as Bid. The rate to be ertered by the Bidder against each basic Daywor

chntild inAlida tha Cantrantar’g nrafit Avarhasd
it A ' A

QI
U IC AT I UL O UL UVSI e, SUfSer v

(=]

inciuding a provisional sum in the Summary Bill of Quantities. Simiiarly, a contingency
allowance for possible price increases shouild be provided as a provisional sum in the
Summary Bill of Quantities. The inclusion of such provisional sums often facilitates
budgetary approval by avoiding the need to request periodic supplementary approvals as
the future need arises. Where such provisional sums or contingency allowances are used,
ine SCC shouid state the manner in which they wiii be used, and under whose authority
(usually the Procuring Entity’s).

A aeneral nrovicinn for nhvgical ~nntinaenciee (auantity averrung) mav he made by
A general provision 1Of phySICR CIRREGSHSSS \(M=E v averrung) may pe mace Ly

—]

T'he estimated cost of specialized work to be carried out, or of special goods to be supplied,

+ + + fraf o~ IS O 7\ ok 1A s imAld A i+
y other contractors (refer to 8CC Clause 7} SnouiG b& indicated in the relevant part of the

Ty

Bill of Quantities as a particular provisional sum with an appropriate brief description. A
separate procurement procedure Is normally carried out by the Procuring Entity to select
such specialized contractors. To provide an element of competition among the Bidders in
respect of any facilities, amenities, attendance, etc., to be provided by the winning Bidder

P

as prirme Contractor for the use and corverience of the speciatist contractors, each refated
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Signature Box

rejection of its bid.

in the finai documents.

a5

provisional sum should be followed by an item in the Bill of Quantities inviting the Bidder to

quote a sum far stich amenities fnmll‘l‘ttpsﬂ al onr*l:\nm:’ ate

LU ER-1U L2 S L R A

A signature box shaii be added at the bottom of each page of the Bill of Quantities where
the authorized representative of the Bidder shal it nat

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not be included

Ty 1S ~ (R QL e TR LVAT R

ilure of the authorized

ng
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CONSTRUCTION OF POBLACION #04 SLOPE PROTECTION (Purok Sinamar

Section) Bill of Quantities
Brgy. #04 Poblaciol, Pasuquin, llocos Norte
Yo 1 g W Unit Price Amount
ltem No. Description Unit | Quantity (Pesos) (Pesos)
(1) (2) (3) (4) (5) (6)
1. |WESTEN PART In Words: Pesos | In Words: Pesos
In Words: -Pesos § In Words: Pesos
1 Removal of Obstructions lot 1.00 _—
in Figures: Php in Figures: Php
| In Words: Pesos | in Words: Pesos
12 Excavation cu.m. 14.30 T
| In Figures: Php - In Figures: Php
In Words: Pesos | In Words: Pesos
1.3 Form Works $g.m. 118.90 T
In Figures: Php | In Figures: Php
In Words: Pesos | In Words: Pesos
14 Steel works kgs 1,066.01 e
in Figures: Php inFigures: Php -




~——

In Words: Pesos | In Words: Pesos

1.9 Concrete Works cu.m. 21.05 S
In Figures: Php In Figures: Php
In Words: Pesos | In Words: Pesos

1.6 Masonry Works sg.m. 81.00 -
in Figures: Php In Figures: Php
In Words: Pesos | In Words: Pesos

117 Plastering Works sg.m. ' 12210 e
In Figures: Php In Figures: Php
In Words: Pesos | In Words: Pesos

18 Drainage Mesh units 3.00° bt
In Figures: Php In Figures: Php
2 ESATERN PART In Words: Pesos | In Words: Pesos

1294 eXCAVATION cu.m.’ 8.34

In Figures: Php In Figures: Php




N—

In Words: Pesos

In Words: Pesos

In Figures: Php

22 Formworks sg.m. 118.90 et
In Figures: Php In Figures: Php
In Words: Pesos | In Words: Pesos

2.3 Steel Works kgs 558.75 e
In Figures: Php In Figures: Php
In Words: Pesos | In Words: Pesos

|24 Concrete Works cum. 451 S
In Figures: Php In Figures: Php
In Words: Pesos | In Words: Pesos

125 Masonry Works sq.m. | 54.00 e
In Figures: Php In Figures: Php
In Words: Pesos | In Words: Pesos

126- Plastering Works kgs - 103.00 - e

In Figures: Php




LEACHATE POND/TREATMENT POND/RAINWATER CATCHMENT

In Words: Pesos

In Words: Pesos

In Figures: Php

3 POND
3.1 Steel Works cu.m. 54.00
In Figures: Php In Figures: Php
In Words: Pesos | In Words: Pesos
3.2 Formworks sg.m. 27.00 e
In Figures: Php In Figures: Php
In Words: Pesos | In Words: Pesos
33 Steel works kgs 655.72 e
In Figures: Php In Figures: Php
In Words: Pesos | In Words: Pesos
34 Concrete Works cu.m. 2.93 E—
In Figures: Php In Figures: Php
In Words: Pesos | In Words: Pesos
35 Masonry Works sg.m. ! 60.00 S

In Figures: Php




In Words: Pesos | In Words: Pesos
3.6 Plastering Works sq.m. 72.00
In Figures: Php In Figures: Php
In Words: Pesos | In Words: Pesos
= Sanitary Works ls. 1.00
In Figures: Php In Figures: Php
TOTAL BID PRICE: IN FIGURE: Php
TOTAL AMOUNT IN WORDS:

Submitted by: Date:




- “

Section IX. Philippine Bidding Documents Related Forms

rNotes to the Philippine Bidding Document Related Forms

The Ridder shall complete and submit with its Bid the Bid Form, together with the Bill of
Quantities, detailed estimates that include a summary sheet indicating the unit prices of
construction materials, labor rates, and equipment rentals used in coming up with the Bid,
and Cash Flow by Quarter, in accordance with ITB Clause 13, and all those requirements

inAinatad in tha Riddina Moot imante and tha farmat cat ot in thic Qantinn
1INA AL A 1 1oLl i LiNANAl ‘t’ LANIAILAL 1IN LT AL INA LI IR AL S2% L WAL 1T L NG NN LI L.

A mam s mss s b Al Sem bl ~ NOO s MDA~ - o~ SITEN [ S QUG Py Qe | SR - 5t [ - P o~ o~ £ i
When reguested in the BDS, the Biader snoui ProviGe e oiu secul ity, either in the form
t to ITB

{
included hereafter or in another form acceptable to the Procuring Entity, pursuan
1A

The Contract Form, when it is finaiized at ine time of contract award, shouid incorporate
any correction or modification to the accepted Bid resulting from price corrections. The
needed attachments, as aforementioned which form part of the contract should be modified
accordingly.

The Omnibus Sworn Statement must be completed by all Bidders in accordance with ITB
Clause 4.3. Failure to do so and submit it with the Bid shall result in the rejection of the Bid
and the Bidder’s disqualification.

The Performance Securing Deciaration and Bank Guarantee Form for Advance
Payment shall be completed only by the successful Bidder in accordance with one of the
forms indicated herein or in another form acceptable to the Procuring Entity and pursuant

1o GCC Clause 12 and its correspording SCC provision.
gl
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Bid Form for Procurement of Infrastructure Projects

[Note: The duly accomplished form shall be submitted with the Bid]

BID FORM
Project Identification No.: finsert number]
To: (Name of Procurirg Ertity]
Having examined the Philippine Bidding Documents (PBD) including the Supplemental Bid
Bulletin Numbers finsert numbers], the receipt of which is hereby duly acknowledged, we, the

undersigned, declare that:

a) 1iWe have no reservation to the PBD, inciuding the Suppiementai Bid Buiietins, for the

FVem o s immm smde Vo 2 oL Ve o -t pr N oy A
rrocuieimnein riQject jrigjeut 1 HIC],
b) IMVe offer to execute the Works for this Contract in accordance with the PBD;

¢) The totai price of our Bid in words and figures, exciuding any discount offered beiow,
is [insert information]

d) The discounts offered and the methodology for their application, if any, are: finsert
information);_ or indicate N/A if no discount offered]

o Fimas remn mEb e b P R e b I - .

The totai bid pi’iCE in Words ana figures, aner appiying the appiicaie discouiit, inciudes
the cost of all taxes, such as, but not limited tofspecify the applicable taxes, e.g. (
vaiue added tax (VAT), (i) income tax, (iii) jocal taxes, and (v} other fiscai levies and
duties], which are itemized in the Detailed Estimates.

M
S o

f) This Bid shall remain valid within a period stated in the PBD, and it shall be binding
upon me/us at any time before the expiration of that period;

g) If our bid is accepted, Iive commit to enter to a contract and provide a performance
security in the form, amounts, and within the times prescribed in the PBD, and hereby
acknowledge the consequences under the IRR of RA No. 12009 on forfeiture of Bid

Security or enforcement of Bid Securing Declaration and on Blacklisting.

nd exec

=lal ey

acceptance thereof and your Notice of Award, s all be binding upon the Bidder.

Until 2 formal Contract is prepared ed, this Bid, together with your written

IWe understand that you are not bound to accept the Lowest Calculated Bid or any Bid you

raLs FAAAUIA
HiQy eV,

LEASs 13

evidenced by the attached [State the Written Authority].

The undersigned is authorized to submit the bid on behalf of

I/We acknowledge that failure to sign each and every page of this Bid Form, including the
attached Schedule of Prices, shall be a ground for the rejection of our bid.

93



Duly authorized to sign the Bid for and behalf of:
[Insert Bidder's Name]
[Signature over Printed Name]

[Posttion/Designation]
[Date]

/



Contract Form

[Note: The duly accomplished form is not required to be submitted with the Bid but shall be

5 > ; * 40 S £t iv s o+ A mts £ A 7
submitted within ten (10) days afier receiving tie ivOouTe O Awaid]

CONTRACT FOR [Insert Project Title]

THIS CONTRACT executed on the day of 20 between:
IName of Procuring Entity]l a govemment agency of the Renublic of the Philinpines,
hereinafter called “the Entity”;

-and-

o

rganized and existing under the

anl  haraimafar Anllad s
ITO0)], HiTiTiiailel valiod uic

[Name of Contractor] Filipino of legal age or a company duly

i it i i | ££1 + I +
laws of [city and country], with principar Oiiice at |insen a

Contractor”.

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly
[Brief description of Project],
WHEREAS, the Contractor submitted a responsive bid and was awarded the contract for
Hlam  mrant iramant il tha tnbal Araniimd AF T Anfesnf nrina in wineda aned fincirna  innl e llatel
L ic l»JHJUuICIIlCIIL 1 uic Wl aliigulie 1 l\JVIIUCIUI. ’\JJIUU i YWD al 4 uyulco, nluluunly

currency], hereinafter referred to as the “Contract Price.”

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties
hereby agree as follows:

1) l mlAama AthhAansina atatad farmsao Arnd Avimranninne Linad il Hhin Onantrant ablall v 4

I, L HTOO ULHITTEHYWIDT OLGILCU, LTHHTID A CAV!CODIUI 1D USTW e i A UL ILTAUL DL ICE TIAavVe u e
same meanings as those assigned to them in the Conditions of Contract, which form an
integrai part of this Contract

N\ H i

4}

The following documents as required by the implementing Rules and Regu
Republic Act No. 12009 shall be deemed to form and be read and construed a
patrt of this Contract, viz.:

lations of
s integral

a) Philippine Bidding Documents (PBD);

i. Drawings/Pians,;

ii. Scope of Work;

i, Invitation to Bid;

iv. Instructions to Bidders;

v. Bid Data Sheset;

vi. Bid Form, including all the documents/statements contained in the Bidder’'s
bidding envelopes, as annexes, and all other documents submitted (e.g.,
Ridder's responese to request for clarifications on the bid), including corrections
to the bid, if any, resuiting from the Procuring Entity’s bid evaiuation;

vii. Bill of Quantities;

viii. General and Special Conditions of Contract;

ix. Supplemental Bid Bulletins, if any; and

% Other contract documents that may be required by existing laws and/or the
Entity.

95
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b)  Winning bidder's bid, including the Eligibility Requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

¢) Performance Security,
i -~ s~ o vnb v e tHam DiAAAr~ A anFarman Haarats: ~m
d) Notice of Award of Contract; and e pidGeTS Lot thefeto, aind
a) Other contract doct iments that may he require hy avicﬁng lawe andior the
e) Other contract documents ihat gy == L&H=h= bv existing laws anc/or X

s, d
>~ LI SATS
Procuring Entity concerned in the PBD, such as but not limited to the Notice to
Sroceed and Vvarranty Security.

3). In consideration of the Contract Price of [Contract Price in words and figures], or such
other sums as may be determined in accordance with the terms of the Contract, the
Supplier agrees to deiiver and perform the items and related services for the [ Project

Title] described herein in accordance with the terms and conditions specified in the
Contract and its annexed documents.

iR et 11 B et}

4) The [Name of the Procuring Entity] agrees to pay the above-mentioned sum to the

Supplier in accordance with the schedule and manner provided in the Bidding
Documents and its annexes. : .

(4]
e’

Any dispute, difference, or claim arising out of or reiating fo this Contract, including its
PPt Tt o Tar e s liAlid . I IRy e TP lran Al ~Ar o e ~mbimin Haara~f rmaote [P Rt = 2=ys B 70
TAIDLTIIVT, varuity, IIILCI}JIC'LCILIUH, wicadt|; Ui werriauaun uercur, nlay oS Suur ey W
arbitration or other form of alternative dispute resolution in accordance with the

nr\hl'lnahln laws erinh ae Renublic An~t (RAY No Q285 { Altarnative Nigntite Racnliitinn Act
MrJ.'J.l “-’ Ow B S AN LIS , LMWL NN \ UF‘MLU

(0w WA Ly L TEAVE L LA M P A L FALLT L ITALLY. O LA LA SLAL L L AL

of 2004) or Executive Order No 1008, series 1985 (Construction Industry Arbitration
Law).

IN WITNESS WHEREOF, the parties hereto have caused this Contract to be executed
in accordance with the laws of the Republic of the Philippines on the day and year first above
wittten

For the Procuring Entity Farthe Bider

Head of the Procuring Entity of Dty Dutly authorized to sign the Coritract
Authorized Representative for and behalf of [Bidders Name].
[Signature over Printed [Signature over Printed Name]
Name][Posit:On/Des@nation] [Position/Designation]

[Date] [Date]

Signed in the presence of:

[Name and Signature] [Name and Signature]

Witness — Procuring Entity Witness- Supplier

96
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ACKNOWLEDGMENT
BEFORE ME, A Notary Public for and in the _ City/Province of
, this day of 20 . personally

! _ &
appeared the above-named persons who have satisfactorily proven to me their identity,
through their identifying documents written below their names and signatures, that they are
the same persons who executed and voluntarily signed the foregoing instrument consisting of
__pages, including this page where this Acknowledgement is writfen, which they

P N S -3 T

ackrowledged before me as their free and voluntary act and deed.

WITNESS MY HAND AND SEAL this ___day of [month] [year].

NAME OF NOTARY PUBLIC

Notaral Commission No.

AT vintil
i Ln

Roll of Attorneys No.
PTR No. __, [date issued], [place issued]

IBP No. __, [date issued], [place jsstied}
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Omnibus Sworn Statement Form

[Note: The duly accomplished form shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF })8.8.
OMNIRUS SWORN STATEMENT

| [Name of Affiant], of legal age, [Civil Status], [Nationality], and with residence at
[Address of Affiant], after having been duly swom in accordance with law, do hereby depose
and state that:

1) Select one, delete the others:

e |f sole proprietorship: 1 am the sole proprietor or autho rized representative of [Name
of Bidder] with office address at [Address of Biddet],

e [f partnership. corporation. cooperative. or joint venture: | am the duly authorized
and designated representative of {Name of Bidder] with office address at fAddress
of Ridderl

,,,,, i

e If individual consuftant not registered under a sole proprietorship, in case of
Consuiting Services: | am the individual consultant or authorized representative of
[Name of Bidder] with office address at [Address of Bidder],

2) Select one, delete the others.

o [f sole proprietorship: As the owner and sole proprietor or authorized representative
of [Name of Bidder], | have full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid and to sign and execute the

#1, ~F e i lals

Aot i Anndraat Foar [MDvminnt Tital A Al ~F Han DN N Contibclimandt ¢
Clicui iy wuliuavt 101 5 Tyout 1ius] Gl UiT prvannic W uio 1 FTOCUINIIg ULy i 1osit

supported by the attached duly notarized Special Power of Attorney” for authorized
represeriativey,

e if parinership, corporation, cooperative, of joint venture: t am granted fuii power
and authority to do, execute and perform any and all acts necessary to participate,
submit the bid, and to sign and exacute the ensuing contract for [Project Title] of
the [Name of the Procuring Entity], as supported by the attached duly notarized
Special Power of Attorney, Board/Partnership Resolution, or Secretary’s
Certificate, whichever is applicable;

o f individual consuftant not registeied videir a sole piopiistorship, il case of
Consuiting Services: As the individual consultant or authorized representative of
jName of Bidder], | have fuii power and authority to do, execute and perform any

and all acts necessary to participate, submit the bid, and to sign and execute the

. 47 Ao

P N s d o~ To i To 1 8 e + T4l ~F ¢ ~
nsuing contract of [Ojett i S of the [N

m ¢

{Name oF e Fiod



4)

6)

G ¢

supported by the attached duly notarized Special Power of Attomey for authorized
representative;

[Naine of Biddsi] s ot “olackiisted” of bafred froim bidding by the Governimeiit of the
Philippines or any of it agencies, offices, corporations, or Lqpal Gpvernment pn!ts,
foreign govemment/foreign or internationai financing institution wnose biackiisting
rules have been recognized by the Government Procurement Policy Board; by itself
of by relation, rrermbership, association, affiliation, of controlling inte rest with another
blacklisted person or entity;

iig

Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Fnfity or its duly authorized
represertative(s) o verify all the documents subimitted,;

Select one, delete the others:

e If sole proprietorship : The [Name of Bidder] and its spouse are not related by
consanguiiiity of amnity up to the third civil degree to the Head of the Procuiing
Entity, Procurement Agent (if engaged), End-User or Implementing Unit, project
consuitants, head of the Project Management Office, or the members of the Bids
and A\Nards Cammittoe (BAC), the Techpiﬁal \I\Inrl/ihg Group) and the BAC

NS IS L oS vvurnans (=3 (O R e
O et riat

Sheat ER RN :
o If partnership - The partnership itself and the partners of [Name of Bidder] are not
related by consanguinity or affinity up to the third civil degree to the Head of the

‘ consanguinity or affinity

Procuring Entity, Procurement Agent (if engaged), End-User or Implementing Unit,
project consultants, head of the Project Management Office, or the members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC

Arntarint

A -
ool i,

e If cooperative: The cooperative itself and members of the board of directors,
general manager, of chief executive officer of [Name of Bidder} are not related by
consanguinity or affinity up to the third civil degree to the Head of the Procuring
Entity, Procurement Agent (if engaged), End-User or Implementing Unit, project
consultants, head of the Project Management Office, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat;

e If corporation, or joint venture: The corporation or joint venture itself, and officers,
directors, aid controfiing stockhoiders of [Naime of Biddei] are not reiated oy
consanguinity or affinity up to the third civil degree to the Head of the Procuring
Entity, Procurement Agent (it engaged), End-User or impiementing Unit, project

onsultants, head of the Project Management Office, or the members of the Bids
and Awards Committee (BAC

Secretariat;

Q

'
) - T NI T A

 the Technical Werking Group, and the BAC

'

o If individual consultant not registered under a sole proprietorship, in case of
Consulting Services: The individual consultant and its spouse are not related by
consanguinity or affinity up to the third civil degree to the Head of the Procuring

N
2

10

el i1 ligak
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Entity, Procurement Agent (if engaged), End-User or Implementing Unit, project
consultants, head of the Project Management Office, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC

Arate rind

A 3
oo uITLuwal i,

7) it is understood inat failure to faithfully disciose its refationship with the HoPE,
members of the BAC, the TWG, and the BAC Secretariat, the head of the PMOQ or the
end-user unit or implementing unit, and the project consultants of the E’rQC' iring Entity,

or of the procurement agent by consanguinity or affinity up to the third civil degree, as
well as Its submission ot beneficial ownersnip Information containing taise entries shall
be subject to blacklisting under Section 100 of the IRR of RA No. 12009, without
prejudice to criminal and civil liabilities under applicable laws, including their accessory
penaities, if any.

Select one. delete the rest:

4. a [AlAama AfF DidcAarl Aaslarag e lhanafininl Aaunarchin
In case ‘of COPEIGONSEIINGIITC: (Ui daIdo) i At s oenenCian Cwiiciainp

information consistent with its updated General Information Sheet or Beneficial
Ownership Declaration Form or any other document duly submitted to the SEC and

has maintained a valid and updated file therein in compliance with Sections

AN NGO A4 Q1 AnAd QD Af tha IDD Af DAnithlin Ant /DAY N~ 4 95NN0
ST EainT oy, N Ty A ARG DT RE IR TR O MTPuUiiv MUt (Nmy NV, [PV W

o

e In case of Foreign Bidders: [Name of Biddef] submitted an appropriate equivalent

document in English issued by the country of the bidder concerned in accordance

e A R g~~~

9) [Name of Bidder] is aware of and has undertaken the following responsibilities as a
Bidder:
a) Carefully examine all of the Bidding Documents;

by  Acknowledge all conditions, local or otherwise, affecting the implementation
of the Contract;

c) Made an estimate of the facilities available and needed for the contract to be
bid, if any; and

d) Inquire or secure Supplementa! Bid Bulletin(s) issued for the [Project Title]

10) fiiame of Bidder] did not give or pay directly or indirectiy, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project

Ar i s

Ul QuLivity.

11) In case advance payment was made or given to [Name of Bidder], failure to perform

or deliver any of the obligations and undertakings in the contract shall be sufficient
grounds to constitute criminal liability under existing laws.

IN WITNESS WHEREOF, | have hereunto set my hand this __day of __, 20__at

. Philippines.
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Duly authorized to sign the Bid for and behalf of:

[Insert Bidder's Name]

[Affiant’s Signature over Printed Name]

Pasitinn/Desianation]
l. b NPRIENENSS S N—‘.E-’.P’,'.v. DA LTA S 8

[Date]

JURAT

SUBSCRIBED AND SWORN to before me this _ day of [month] [year] at [place of
execution], Philippines. Affiant/s isfare personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Ruies on Notariai Practice (A. M.
No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card
used], with his/her photograph and signature appearing thereon, with no

WITNESS MY HAND AND SEAL this ___day of [month] [yeat].

NAME OF NOTARY PUBLIC

Notarial Commission No.

Notary Public for unAti

DAl Af AHArnAue N
RO Ut MU vy o 1NV

PTR No. . [date issued], [place issued]
IBP No. __, [date issued], [place issued]

MAan~ KA
LA, N

Page No.
Book No.

Series of
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Bid Securing Declaration Form
[The duly accomplished form shall be submitted with the Bid
if bidder opis to provide this type of bid security]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF 18.8.
RID SECURING DECLARATION

To: finsert name of the Procuring Entity]

IMWe, the undersigned, declare that:

1) IMe understand that, according to your conditions, bids must be supported by a Bid
Security, which may be inthe form of a Bid Securing Declaration;

N

a) IMWe shall enter into contract with the Procuring Entity and furnish the required
performance security within ten (10) calendar days as indicated in the Bidding
Documents, from receipt of the Notice of Award;

rerva idAinA FAr Aanv nraniiramant Anntr
TV Paan 13 v Qa ly PIU\IUIC]I]C‘ n 19}

any Procuring Entity upon receipt of your Blacklisting Order; an

: T | A sazill a1 damatinalhs Aicm sl
} TALA~ER 2 A1 1IN &4~ uu\.\J]lluLlUully ulo\iua‘l

c) IMWe will pay the applicable fine within fifteen (15) days from receipt of the written
demand by the Procuring Entity for the commission of acts resulting to the enforcement
of the Bid Securing Declaration urider Sections 522 {a), 63.2, 69
ANN (O), Of thoe IRR Af DA !\‘lo 12000 \A'I_;‘tbr\l |t i t ~

(R

aind 100, except

) 1 )
1 rosin A ~ nthar loanal anti
e (FArs Ut At . ¥ oy < C Cuir T [~ 94

government may undertake;

Applicable Fine

a) inthe case of a single bidder i) two percent (2%) of the Approved
Budget for the Contract (ABCj; or

i) the difference between the
evaiuated bid price and the ABC
whichever is higher ‘

b) in the case of multiple bidders i) two percent (2%) of the ABC; or
A o~ AFFA A b pam o~ o +l~
H) (13 CHH PSS AT WOLWETTHE 13,2

evaluated bid prices with the

TR 8 T e b




&

bidder with Lowest
Calgt latad/MHinhact Qai’cnl Rid and

LILGALT AL Ll et 1 CALT i LA

the bidder with the next Lowest
Calculated/Highest Rated Bid,
and so on whichever is higher

c) in case of violations committed

s s s

financial envelope

| prior to the opening of the

|

1

)

a fixed amount of two percent of
the ABC

AD,

|

Rt

3) IMWe understand that this Bid Securing Declaration shall cease to be valid on the following

circumstances:

a) Upon expiration of the bid validity period, or any extension thereof pursuant to your

request;

b) | am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) Iiwe failed to timely file a request for reconsideration or (ii) I/we filed a

waiver to avait of said right;

c) | am/we are declared the bidder with the finsert Award Criterion'] and I/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, IMWe have hereunto set my/our hand/s this day of fmonth]

[year] at [place of execution ].

Duly authorized to sign the Bid for and behalf of:

[insert Bidder's Name]

[Signature over Printed Name]
[Position/Designation]

{Date]
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JURAT
SUBSCRIBED AND SWORN to hefore me this ___ day of [month] [ vear] at [place of
execu IOI’U T—"hmppmes Affiant/s isfare personally known to me and was/were identified by me
unoug mpeu—:m evidence of identity as defined in the 2004 Rules on Notarial Practice (A. M.

No. 02-8-13-SC). Affiant/s exhibited to me his/her finsert type of gavernment identification card

=4 B2 L =R,

+h e IhFnrranhk and cionatiire annea rimm tharan itk
used], with his/her pnoicgrapn and sighatuie appeainig u \eresn, With RC.

WITNESS MY HAND AND SEAL this ___day of [month] [year].

NAME OF NOTARY PUBLIC
Notariai Commission Ne.

Notary Public for until
Roll of Attorneys No.
PTR No. __, [date issued], [place issued]

iBP No. __, fdate issued], [place issued]
Doc. No
Page No
Book No.
Series of
104



Reference No.: MGPIN — 2026 —06 - {46

Project Title: Rehabilitation of Perimeter Fence at Sanitary Landfill
Location: Brgy. #21 Dilanis, Pasuquin, Ilocos Norte

Source of Fund: 20% Development Fund CY 2026

Approved Budget for the Contract (ABC): Php 999,993.23

Prepared by:

JOAN L. LUMANTA
BAC Secrefariat

Reviewed by: | @
LYNET% P.BUTAC MIAH 8. CALIJA

Head, BAC-TWG Member, BAC TlV? /

JOEY Q. MENOR DWIGH OoLOY

JOCELYN G NG STE A.RIVERA
Member, G Member, BAC TWG

Mty
MADELINE C. GUERRERO EDDI ASCUA
BAC Member - BAC Member
PATRI , MAPA

GPIN-2026 - 06 - 14v
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