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Projects (hereinafter referred to also as the “Works”) through [Competitive Bidding, Limited

Source Bidding, or Competitive Dialogue1 ] have been prepared by the Government of the
Philippines (GoP) for use by all branches, agencies, departments, bureaus, offices, or
instrumentalities of the Government, including govermment-owned and/or -controlled
corporations (GOCC), government financial institutions (GFl), state universities and colleges
(SUC), local government units (LGU), and autonomous regional government. The procedures
and practices presented in this document have been developed through broad experience,

and are for manda‘tory2 use in projects that are financed in whole or in part by the GoP or any
foreign government/foreign or international financing institution in accordance with the
provisions of the Implementing Rules and Regulations (IRR) of Republic Act No. 12009 (RA

LS EEaTatlalent
NO. T1£UUY).

This PBD is intended as a model for admeasurements (unit prices or unit rates in a bill
of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (a) the
objectives, scope, and expected outputs and/or results of the proposed contract; (b) the
eligibility requirements of Bidders; (c) the expected contract duration; and (d) the obligations,
duties, and/or functions of the winning bidder.

In order to simplify the preparation of the Bidding Documents for each procurement,
the PBD groups the provisions that are intended to De used unchanged in Section il
Instructions to Bidders (ITB) and in Section IV. General Conditions of Contract (GCC). Data
and provisions specific to each procurement and contract should be included in Section 1.
Bid Data Sheet (BDS); Section V. Special Conditions of Contract (SCC), Section VI.
Specifications; Section VII. Drawings; and Section VIII. Bill of Quantities. The forms to be

used are provided in Section IX. Philippine Bidding Documents Related Forms.

Prudence must be exercised to check the relevance of the provisions of the PBD
against the requirements of the specific Works to be procured. In addition, each Section is
prepared with notes intended only as information for the Procuring Entity or the person drafting

the Bidding Documents. They shall not be included in the final documents, except for the
notes introducing Section IX. Philippine Bidding Documents Related Forms, where the

information is useful for the Bidder. The following general directions should be observed when
using the documents:

a) All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b) Specific details, such as the “name of the Procuring Entity” and “address for
proposal submission,” should be fumished in the BDS and SCC. The final
documents should contain neither blank spaces nor options.

1 For Second Stage of Competitive Dialogue under Section 29.4.2 of IRR of RA No. 12008.

2 Unless the Treaty or International or Executive Agreement expressly provides use of foreign government/foreign or international
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This Preface and the footnotes, or notes in italics included in the Invitation to
Bid, BDS, SCC, Specifications, Drawings, and Bill of Quantities are not part of
the text of the final document, although they contain instructions that the
Procuring Entity should strictly follow. The Bidding Documents should not
contain footnotes except Section IX Philippine Bidding Documents Related
Forms since these provide important guidance to Bidders.

Y R I QU [t S Be s
LOCUNTIET LS al iU Uale

The cover page should be modified as required to identify the Bidding
of issue.

The Project title page should be modified as required to identify the Project title
and number, name and address of the Procuring Entity.

If modifications must be made to the bidding requirements, they can be
presented in the BDS. Modifications for specific Project or Contract details
should be provided in the SCC as amendments to the Conditions of
Contract. For easy completion, whenever reference has to be made to specific
clauses in the BDS or SCC, these terms shall be printed in bold type face on
Section |l. Instructions to Bidders, and Section |V. General Conditions of
Contract, respectively. To facilitate easy reference and completion, clauses
from the BDS and SCC shall appear in bold type face in Sections Il and IV,

respectively.
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ADR — Alternative Dispute Resolution.

ARCC — Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

BIR — Bureau of Internal Revenue.

BSP — Bangko Sentral ng Pilipinas.

CDA — Cooperative Development Autharity.
COS - Contract of Service.

CPI — Consumer Price Index.

DOLE — Department of L abor and Employment.
DTI — Department of Trade and Industry.

GCC - General Conditions of Contract.

GF| —Govermnment Financial Institution.

GOCC - Government-Owned and/or —Controlled Corporation.
GoP — Government of the Philippines.

GPPB — Government Procurement Policy Board.
HoPE — Head of Procuring Entity.

JO — Job Order.

IRR — Implementing Rules and Regulations.
ITB — Instructions to Bidders.

LCB- Lowest Calculated Bid.

LCRB — Lowest Calculated Responsive Bid.
LGUs — Local Government Units.

LoC — Line of Credit

MAB — Most Advantageous Bid.

MARB — Most Advantageous Responsive Bid.
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MEARB — Most Economically Advantageous Responsive Bid.
MYCA — Multi-Year Contracting Authority.

NFCC — Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB — Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.
PSA — Philippine Statistics Authority.

RA No. — Republic Act Number.

SARB - Single Advantageous and Responsive Bid.

SCC - Special Conditions of Contract.

SCRB - Single Calculated and Responsive Bid.

SEARB — Single Economically Advantageous Responsive Bid.

SEC — Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.
SRRB - Single Rated and Responsive Bid.

UN — United Nations.
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Bidder — a supplier, manufacturer, distributor, contractor, consultant, and service provider,

whether public or private, who submits a Bid in response to the requirements of the Procuring
Entity as stated in the Ridding Documents. (IRR of RA No. 12009, Section 5[d]).

Bidding Documents — the documents issued by the Procuring Entity as the basis for Bids,
furnishing all information necessary to prospective bidder to prepare a Bid for the Goods,
Infrastructure Projects, and Consulting Services required by the Procuring Entity. (IRR of RA
No. 12008, Section 5[e])

Bill of Quantities — a list of the specific items of the Work and their corresponding unit prices,
lump sums, and/or provisional sums.

Consulting Services — services for Infrastructure Projects and other types of projects or
activities of the government requiring adequate external technical and professional expertise
that are beyond the capability or capacity of the government to undertake such as, but not

limited to: (i) advisory ar|1d review services; (i) pre-investment or feasibility studies; (iii) design,;
(iv) construction supervision; (V) management and related services; and (vi) other technical

services or special studies. (IRR of RA No. 12009, Section J[i]).

Contract — the agreement entered into between the Procuring Entity and the Contractor to
PSS U, [ B Rt T o $hove VBTl wmord evew pmempmrrdomed fam bl b od [T e oo s o
gxXetule, vuliipicle, al i imiairniiain uie vvoiKS aiid as reCoiaed i uie LOritraul rulin siygricu vy
the parties, including all attachments and appendices thereto and all documents incorporated
by reference therein.

Contract Price — the price stated in the Notice of Award and thereafter to be paid by the
Procuring Entity to the Contractor for the execution of the Works in accordance with this
Contract.

Contract Time Extension (CTE) — the allowable period for the Contractor to complete the
Works in addition to the original Completion Date stated in this Contract.

Contractor — a natural or juridical entity whose proposal was accepted by the Procuring Entity
and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

Days — refers to calendar days; months to calendar months.

Dayworks — varied work inputs subject to payment on a time basis for the Contractor’s
employees and Equipment, in addition to payments for associated Materials and Plant.

Defect — any part of the Works not completed in accordance with the Contract.

Defects Liability Certificate — the certificate issued by the Procuring Entity upon correction of
defects by the Contractor.

P T L e ™
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Defects Liability Period — the one (1) year period between cortract compietion and inai
acceptance within which the Contractor assumes the responsibility to undertake the repair of
any damage to the Works at its own expense.
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Drawings — graphical presentations of the Works. They include all supplementary details,

shop drawings, calculations, and other information provided or approved for the execution of
this Contract.

Effective Date of the Contract — the date indicated in the contract. However, the Contractor
shall commence performance of its obligations only upon receipt of the Notice to Proceed.

Foreign-funded Procurement or Foreign-Assisted Project — refers to the acquisition of Goods,
Consulting Services, and the contracting for Infrastructure Projects by the Government of the
Philippines which are wholly or partly funded by foreign loans or grants pursuant to a Treaty
or International or Executive Agreement.

Funding Source — Organization named in the SCC.

Goods — refer to (i) all items, supplies, and materials; whether in the nature of eguipment,
furniture, stationery, materials for construction, or personal property of any kind, needed in the
transaction of public businesses or in the pursuit of any government undertaking, project or
activity; or (i) general support services which pertain to all types of services except Consulting
Services and Infrastructure Projects, such as the repair and maintenance of equipment and
furiture, as well as trucking, hauling, janitorial, security, and related or analogous services.
Personnel Services or individual COS or JO engagements do not fall under this definition,

(IRR of RA No. 12009, Section 5[n]).

Infrastructure Projects — include the construction, improvement, rehabilitation, demolition,
repair, restoration, or maintenance of roads and bridges, railways, airports, seaports,
communication facilties, civil works components of information technology projects, irrigation,
flood control and drainage, water supply, sanitation, sewerage and solid waste management
systems, shore protection, energy/power and electrification facilities, national buildings, school
buildings, hospital buildings, and other related construction projects of the govemment. Also
referred to as “civil works” or “works;” (IRR of RA No. 12009, Section 9[r]).

Lot — refers to one or more infrastructure projects that are grouped or bundled together based
on factors, such as scope, location, or other relevant parameters, as determined by the End-
User or Implementing Unit of the Procuring Entity. Each lot is distinct within the project and
may be awarded as a separate contract.

MARB — refers to the award criteria in the procurement of Infrastructure where the

Aroidaratinne far the asward of ~rrtrant ara tha alinihilihs of the hidde th ANoiia
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its bid to the technical requirements, and the most advantageous bid in reference to the highest
rated offer based on the quality component of the bid.

Materials — refer to all supplies, including consumables, used by the Contractor for
incorporation in the Works.

MEARB — refers to the award criteria in the procurement of Infrastructure where the
considerations for the award of contract are the eligibility of the bidder, the responsiveness of
its bid to the technical requirements, and the determination of the most economically
advantageous bid in reference to the quality-price ratio allocated to the technical and financial
components of the bid.

Notice to Proceed — refers to a written notice issued by the Procuring Entity to the Contractor
requiring the latter to begin the commencement of the work not later than a specified or
determinable date.

\O
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Online submission — pertains to the submission of the bid for Infrastructure Projects and the

bid envelopes containing the technical and financial components of the bid through electronic
means or through the electronic bidding facility of the PhilGEPS, once available.

Permanent Works — refer to all permanent structures and all other project features and
facilities required to be constructed and completed in accordance with this Contract which
shall be delivered to the Procuring Entity, and which shall remain at the Site after the removal
of all Temporary Works.

Plant — refers to the machinery, apparatus, and the like intended to form an integral part of the
Permanent Works.

Procuring Entity - the organization acquiring the Infrastructure Project, as named in the SCC.

Project — refers to a specific or identified procurement covering Goods, Infrastructure Projects
or Consulting Services. A Procurement Project shall be described, detailed, and scheduled in
the Project Procurement Management Plan prepared by the agency which shall be
consolidated in the Procuring Entity's Annual Procurement Plan.

Program of Work — refers to the big-picture plan and pomprehensive schedule that details

R £Fi + Al x iant
ion-related tasks to ensure e tmery an eriicient Geiivery i the project.
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Site Investigation Reports — refers to those that were included in the Bidding Documents and
are factual and interpretative reports about the surface and subsurface conditions at the Site.

Slippage — refers to a delay in work execution occurring when actual accomplishment falls
beiow the target as measured by the difference between the scheduied and actual
accomplishment of the Work by the Contractor as established from the work schedule. This is
actually described as a percentage of the whole Works.

Simple Infrastructure Projects — refers to construction, improvement, rehabilitation, demolition,
repair, restoration, or maintenance of structures, technical facilities and systems with an
Approved Budget for the Contract (ABC) not exceeding Ten Million Pesos
(PhP 10,000,000.00) built at the community level for the sustenance of lives and livelihoods
of the population living in a community and built according to the needs and aspirations of the
community population.

Verified Report — the report submitted by the Implementing Unit to the HoPE setting forth its
findings as to the existerice of grourds OF Causes for termination and explicitly stating its
recommendation for the issuance of a Notice to Terminate.

&
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Section I. Invitation to Bid

o~ & ] H o & | = H
Jotes on the Invitation to Bid

The Invitation to Bid provides information that enables potential Bidders to decide whether
to participate in the procurement at hand. The Invitation to Bid shall be:

a) In line with the principles of transparency and competitiveness and to ensure the
widest possible dissemination thereof, all invitations to bid shall be published
continuously by the Procuring Entity, for seven (7) calendar days on the Philippine
Government Electronic Procurement System (PhilGEPS) website, in any
conspicuous place reserved for this purpose in the premises of the Procuring Entity,
and on the website or social media platforms of the Procuring Entity, if available, or
such other channels as may be authorized by the Government Procurement Policy
Board (GPPB), and the website prescribed by the foreign government/foreign or
international financing institution, if applicable; and

b) For justifiable reasons, Procuring Entities that cannot publish procurement
opportunities on its website, social media platform, or such other channels authorized
by the GPPB shall publish its invitation to bid, at least once, ina newspaper of general

Abimemia il i b
natonwiae viiLuiatiurl.

Apart from the essential items listed in the Bidding Documents, the Invitation to Bid should
also indicate the following:

a) The availability of the Bidding Documents, which shall be commence from the time
the Invitation to Bid is first published until the deadline for submission and continue
until the deadline for submission and receipt of bids;

b) The place where the Bidding Documents may be acquired or the website where it
may be downloaded,

c) The deadline for the submission and receipt of bids;

d) The procurement strategy/ies; and

o) The bid award critericn/criteria. (eg., the a

\v.v., o
bid evaluation)

The Invitation to Bid should be incorporated into the Bidding Documents. The information
contained in the Invitation to Bid must conform to the Bidding Documents, particularly to the
relevant information in the BDS.




1)

2)

3)

4)

5)

6)

Republic of the Philippines
Olffice of the Mayor
BIDS AND AWARD COMMITTE

Pasuquin, Ilocos Norte
pasuquin_bac.secretariati@yahoo.com

Invitation to Bid for

INSTALLATION OF SOLAR PANEL (PHASE )

The LGU — PASUQUIN, through the 2026 General Fund intends to apply the sum of
Php 4,999,865.06 being the Approved Budget for the Contract (ABC) to payments under
the contract for MGPIN 2026-07-173 —Installation of Seolar Panel (Phase ). Bids
received in excess of the ABC shall be automatically rejected at bid opening.

The LGU - PASUQUIN now invites bids for MGPIN 2026-07-173 — Installation of Solar
Panei (Phase i} iocaied al Brgy. #01 Pobiacion, Pasuquin, iiocos Norte. Compietion
of the Works is required thirty (30) calendar days Bidders should have completed, within
two (2) years from the date of submission and receipt of bids, a contract similar t6 the
Project. The description of an eligible bidder is contained in the Bidding Documents,
particularly, in Section Il. Instructions to Bidders (ITB).

Bidding will be conducted through competitive bidding procedures using a non-
discretionary “pass/fail” criterion as specified in the IRR, otherwise known as the “New
Government Procurement Act (NGPA)".

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and
partnerships or organizations with at least sixty percent (60%) interest or outstanding
capital stock belonging to citizens of the Philippines.

Interested bidders may obtain further information from LGU — PASUQUIN and inspect the
Bidding Documents at the address given below from 8:00 A.M. to 5:00 P.M.

A complete set of Bidding Documents may be acquired by interested bidders on July 20,
2026 to August 10, 2026 from the address below {/nsert if necessary: and upon payment
of the applicable fee for the Bidding Documents, pursuant fo the latest Guidelines issued by
the GPPB, in the amount of Php 5,000.00.

It may also be downloaded free of charge from the website of the Philippine Government
Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity,

provided that bidders shall pay the applicable fee for the Bidding Documents not later than
the submission of their bids.

The LGU-PASUQUIN will hold a Pre-Bid Conference on July 29, 2026 at 8:30 A.M.
located at 3™ Floor, Mayors SessionHall, Municipal Building, Pasuquin, llocos
Norte which shall be open to prospective bidders.



7) Bids must be duly received by the Bids and Awards Committee (BAC) Secretariat

through manual submission at the address indicated below on or before August 10, 2026
at 8:30 A.M | ate bids shall not be accepted.

8) All Bids must be accompanied by a Bid Security in any of the acceptable forms and in the
amount stated in ITB Clause 16.

9) Bid opening shall be on August 10, 2026 at 8:30 A.M at 3™ Floor, Mayors Session
Hall, Municipal Building, Pasuquin, llocos Norte. Bids will be opened in the presence
of the Bidders’ representatives who choose teattend the activity.

10)  Municipality of Pasuquin with address Maharlika Highway, Barangay 01 Poblacion, locos
norte with contact number (077) 670-0189.

11)  The LGU-PASUQUIN reserves the right to reject any and all bids, declare a failure of
bidding, or not award the contract at ay time prior 1o contract award in accordance with
Section 70 of R.A. No. 12009, without thereby incurring any liability to the affected bidder
or bidders.

12)

Maharlika Highway

Barangay No. 1 Poblacion

Pasuquin, llocos Norte

(077) 670-0189
pasuquin_bac.secretariat@yahoo.com

13)  You may visit the following websites:
For downloading of Bidding Documents: Igupasuquin.com
Date Issued (|l 7 0 202§
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Section II. Instructions to Bidders

Notes on the Instructions to Bidders

This Section of the Bidding Documents provides the information necessary for Bidders to
prepare responsive bids, in accordance with the requirements of the Procuring Entity.

It also provides information on the bid submission, eligibility check, opening and evaluation
of bids, post-qualification and award of contract.

This Section contains provisions that shall not be changed or modified. Any amendment
shall be reflected in Section lll. Bid Data Sheet which consists of provisions that
supplement, amend, or specify in detail information or requirements included in this Section
and which are specific to each procurement.

Matters governing performance of the Contractor, payments under the contract, or those
affecting the risks, rights, and obligations of the parties under the contract are not normally
included in this Section, but rather under Section IV. General Conditions of Contract (GCC),
and/or Section V. Special Conditions of Contract (SCC). If duplication of a subject is
inevitable in other sections of the document prepared by the Procuring Entity, prudence
must be exercised to avoid contradictions between clauses dealing with the same matter.

14 i
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1)

2)

3)

A. General

Scope of Bid

1.1

1.2

The Procuring Entity named in the BDS, invites Bids for the Installation of
Solar Panel (Phase I) with Project Identification Number MGPIN 2026 — 07 -
173.

The Procurement Project (referred to herein as “Project”) is for the construction
of Works, as described in Section VI (Specifications).

The winning Bidder will be expected to complete the Works by the intended
completion date specified in SCC Clause 1.1.

Source of Funds

The Procuring Entity has a budget or received funds from the Funding Source named
in the BDS, and in the amount indicated in the BDS_ It intends to apply part of the
funds received for this Project to cover eligible payments under the contract.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

3.1

Unless otherwise specified in the BDS, the Procuring Entity, as well as Bidders
and Contractors, shall observe the highest standard of ethics during the
procurement and execution of the contract. In pursuance of this policy, the
Procuring Entity:

a) defines, for purposes of this provision, the following terms under existing
laws, rules, and regulations:

i) “corrupt practice" means an act by which officials in the public
or private sectors improperly and uniawfully enrich themselves,
others, or induce others to do so, by misusing the position in
which they are placed, and includes the offering, giving,
receiving, or soliciting of anything of value to influence the action
of any such official in the procurement process or in contract
execution; entering, on behalf of the government, into any
contract or transaction manifestly and grossly disadvantageous
to the same, whether or not the public officer profited or will profit
thereby, and similar acts as provided in RA No. 3019.

i) “fraudulent practice" means a misrepresentation of facts for
purposes of influencing a procurement process or the execution
of a contract to the detriment of the Procuring Entity, which
includes collusive practices among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial, non-
competitive levels and to deprive the Procuring Entity of the
benefits of free and open competition.

i) “collusive practices” means a scheme or arrangement between
two or more Bidders, with or without the knowledge of the
Procuring Entity, designed to establish bid prices at artificial,
non-competitive levels.

iv) ‘coercive practices” means harming or threatening to harm,
directly or indirectly, persons, or their property to influence their
17
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participation in a procurement process, or affect the execution
of a contract;

V) “obstructive practice” is

a) deliberately destroying, falsifying, altering or concealing of
evidence material to an administrative proceedings or
investigation or making false statements to investigators in

investigation of the Procuring Entity or any foreign
government/foreign or international financing institution
relative to allegations of a corrupt, fraudulent, coercive or
collusive practice; andfor threatening, harassing or
intimidating any party to prevent the latter from disclosing its
knowledge of matters relevant to the administrative
proceedings or from pursuing such proceedings or
investigation; or

b) acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or any
foreign government/foreign  or intemational  financing
institution herein.

b) Undertakes to reject a proposal for award upon prima facie
determination that the Bidder recommended for award has engaged in
any of the prohibited practices mentioned in this Clause for purposes of

P et I e e T S
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3.2 Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable laws on
individuals and organizations deemed to be involved in any of the practices
mentioned in ITB Clause 4.

3.3  Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a Bidder or Contractor in the bidding
for and performance of a contract themselves or through independent auditors
as reflected in the GCC Clause 36.

Conflict of Interest

41 All Bidders found to have conflicting interests shall be disqualified to participate
in the procurement at hand, without prejudice to the imposition of appropriate
administrative, civil and criminal sanctions. A Bidder may be considered to
have conflicting interests with another Bidder in any of the events described in

paragraphs (a) through (c) and a general conflict of interest in any of the
circumstances set out in paragraphs (d) through (f) below:

a) A Bidder has controlling shareholders or beneficial owners in common
with another Bidder;

b) A Bidder receives or has received any direct or indirect subsidy from
any other Bidder;
C) A bidder has the same legally authorized representative as that of

another Bidder for purposes of this Bid;

18
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d)

\4) ¢

A bidder has a relationship, directly or through third parties, that puts

them in a position to have access to information about or influence on
the bid of another Bidder or influence the decisions of the Pmrurlnn

Entity regarding this bidding process. This may include a firm or an
organization that lends, or temporarily seconds, its personnel to firms
or organizations that are engaged in consulting services for the
preparation related to procurement for or implementation of the project
if the personnel would be involved in any capacity on the same project:;

A bidder who participated as a consultant in the preparation of the
design or technical specifications of the goods and related services that
are the subject of the bid; or

A bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the
preparation related to procurement for or implementation of the project,
if the personnel would be involved in any capacity on the same project.

All Bidding Documents shall be accompanied by an Omnibus Sworn Statement
of the Bidder that it is not related, by consanguinity or affinity up to the third civil
degree, to the HoPE, Procurement Agent (if engaged), the head of the Project
Management Office (PMO), the End-User or Implementing Unit or any
members of the Bids and Awards Committee (BAC), Technical Working Group

(TWG), and BAC Secretariat.”

The Ridder chall also disclose the ultimate beneficial owneyship of the entﬁ;\’/ it
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represents. Failure to comply shall be a ground for the automatic
disqualification of the bid in consonance with Section 59 of the IRR. For this
reason, relationship to the aforementioned persons within the third civil degree
of consanguinity or affinity shall automatically disqualify the Bidder from
participating in the procurement of contracts of the Procuring Entity
notwithstanding the act of such persons inhibiting themseives from the
procurement process. This Clause shall apply to the following persons and
affiliates:

a)

In the case of individuals or sole proprietorships, to the Bidders and
their spouses;

In the case of partnerships, to the partnership itself and its partners;

In the case of cooperatives, to the cooperative itself and members of
the board of directors, general manager or chief executive officer;

AF A arbea o~ Ham
n the case of a partners p, u: nt venture, or consortium, to the CIILlLy

|tself its members or partners as well as any person or entity that is a
member of a blacklisted partnership, joint venture, or consortium; and

In the case of corporations, a single stockholder, together with their

relatives up to the third civil degree of consanguinity or affinity, and their
n:clnnppc hnldlnn at least ’rwpnfv nprmanf (90%\ of the shares therein,

its chairperson and president, shall be blaokllsted after they have been

5 section 81.1 of the IRR.
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determined to hold the same controlling interest in a previously
blacklisted corporation or in two corporations that have been
blacklisted; the corporations of which they are part shall also be
blacklisted.

5) Eligible Bidders

5.1

9.2

5.3

5.4

e ate R ir e
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shall be eligible to participate in this bidding:

Only Bids found to be legally, technically, and financially eligible will be
ns

a) Duly licensed Filipino citizens or sole proprietorships;

b) Partnerships duly organized under the laws of the Philippines and of
which at least sixty percent (60%) of the interest beiongs to citizens of
the Philippines;

c) Corporations duly organized under the laws of the Philippines, and of

which at least sixty percent (60%) of the outstanding capital stock
belongs to citizens of the Philippines;

d) Cooperatives duly organized under the laws of the Philippines; and

g Persons or entities forming themselves into a Joint Venture (JV), i.e., a

group of two (2) or more persons or entities that intend to be jointly and
severally responsible or liable for a particular contract; Provided,
however, that in accordance with relevant laws, rules, and regulations,
Filipino ownership or interest of the joint venture concerned shall be at
least sixty percent (60%); Provided, further, that joint ventures in which
Filipino ownership or interest is less than sixty percent (60%) may be
eligible where the structures to be built require the application of
technigues or tecnnoiogies which aie not adequately possessed by a
person or entity meeting the sixty percent (60%) Filipino ownership
requirement; Provided, furthermore, that in the latter case, Filipino
ownership or interest shall not be less than twenty-five percent (25%).
For this purpose, Filipino ownership or interest shall be based on the
contributions of each of the member of the joint venture as specified in
their Joint Venture Agreement (JVA); Provided, finally, that the primary
purpose of each member of the joint venture must be similar or related
to the requirement of the project to be bid out.

The Procuring Entity may also invite foreign bidders when provided for under
any Treaty or International or Executive Agreement as specified in the BDS.

In accordance with RA No. 4566 or the “Contractors' License Law” as amended
by RA No. 11711 or “An Act Further Amending Republic Act No. 4566, the
persons or entities enumerated in Section 52 of the IRR may participate in the
procurement of Infrastructure Projects if it has been issued a license by the
Philippine Contractors Accreditation Board (PCAB) to engage or act as a
contractor.

The Bidder must have completed an SLCC that is similar to the procurement
project to be bid, and whose value must be equivalent to at least fifty percent

(50%) of the ABC, adjusted to current prices using the Philippine Statistics
Authority (PSA) consumer price indices; Provided, that any change to the fifty
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5.5

5.6

percent (50%) requirement may be allowed, subject to the recommendation of
the Procuring Entity, which shall be submitted to the GPPB for consideration;
Provided, further, that contractors under Small A and Small R categories
without similar experience on the procurement project to be bid may be allowed
to bid if the cost of such contract is not more than the Allowable Range of
Contract Cost of their registration based on the guidelines as prescribed by the
PCAB.
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foreign or international financing institution may agree on another track record
requirement, as specified in the BDS.

Moreover, a contract shall be considered similar to the procurement project if it
has the same major categories of work. The Procuring Entity may clarify in the
Bidding Documents what is regarded as major categories of work, guided by

the principle of proportionality and Fit-for-Purpose approach.

The SLCC shall be supported by an Owner's Certificate of Final Acceptance
issued by the project owner other than the Contractor, or a final rating of at
least Satisfactory in the Constructors Performance Evaluation System (CPES),

s {3

of a similar performaiice and monitoring systeim. I the case of cortracts with
the private sector, an equivalent document shall be submitted.

The computation of a bidder's NFCC must be at least equal to the ABC to be

bid, calculated as follows:
NFCC = [(Current assets minus current liabiiities) (15)] minus the value
of all outstanding or uncompleted portions of the projects under ongoing
contracts, including awarded contracts yet to be started, coinciding with
the procurement project to be bid; Provided, That a different formula may
be adopted subject to the recommendation of the Procuring Entity, which
shall be submitted to the GPPB for consideration.

The value of the domestic bidder’s current assets and current liabilities shall be
based on the latest AFS submitted to the BIR.

For purposes of computing the foreign bidders' NFCC, the value of the current

assets and current liabilities shall be based on their latest AFS prepared in
accordance with international financial reporting standards.

6) Bidder’s Responsibilities

6.1

6.2

o)
w

/I}é’?

The Bidder or its duly authorized representative shall submit a sworn statement
in the form prescribed in Section IX. Philippine Bidding Documents Related
Forms as required in ITB Clause 12.1(h)(iv).

Before submitting their bids, the Bidders are deemed to be knowledgeable of
all existing laws, decrees, ordinances, acts and regulations of the Philippines
which may affect this Project in any way.

The Bidder undertook the following responsivilities
a) Took steps to carefully examine and ensure full understanding and

comprehension of the Bidding Document, its requirements, clauses,
and provisions;
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Acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

Made an estimate of the facilities available and needed for the contract
to be bid, if any;

Complied with its responsibility to inquire or secure Supplemental Bid
Bulletin(s);

Ensured that it is not “blacklisted” or barred from bidding by the
Government of the Philippines (GoP) or any of its agencies, offices,
corporations, or LGUs, including foreign government, or foreign/
international financing institutions whose blacklisting rules have been
recognized by the GPPB; by itself or by reason of its relation,
miermbership, association, affiliatior, or controliing interest with another
blacklisted person or entity;

Ensured that each of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the original, complete, and
that all statements and information provided therein are true and
correct;

Authorized the HoPE or its duly authorized representative/s to verify all
the documents submitted;

Ensured that the signatory is the duly authorized representative of the
Bidder, and granted full power and authority to do, execute and perform
any and all acts necessary to participate, submit the bid, to sign, and
execute the ensuing contract, accompanied by the duly notarized
Special Power of Attorney, Board or Partnership Resolution, or
Secretary’s Certificate, whichever is applicable;

Complied with the disclosure provision under Section 81 and 82 of RA
No. 12009 and its IRR in relation to other provisions of RA No. 3019;

Complied with existing labor laws and standards. Moreover, the Bidder
undertakes to:

i) Ensure the entitement of workers to wages, hours of work,
safety and health and other prevailing conditions of work as
established by national laws, rules and regulations; or Collective
Bargaining Agreement (CBA) or arbitration award, if and when
applicable.

In case there is a finding by the Procuring Entity or the
Department of Labor and Employment (DOLE) of underpayment
or non-payment of workers’ wages and wage-related benefits,
the Bidder agrees that the performance security or portion of the
contract amount shall be withheld in favor of the complaining
workers pursuant to appropriate provisions of RA No. 12009,
without prejudice to the institution of appropriate actions under
the Labor Code, as amended, and other social legislations;

ii) Comply with Occupational Safety and Health Standards (OSHS)
and correct deficiencies, if any.
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In case of imminent danger, injury or death of the worker, the
Bidder undertakes to suspend contract implementation pending
clearance to resume from the DOLE Regional Office, in
compliance with the Work Stoppage Order; and

iif) Inform the workers of their conditions of work, labor clauses
under the contract specifying wages, hours of work and other
benefits under prevailing national laws, rules and regulations; or
CBA or arbitration award, if and when applicable, through
posting in two (2) conspicuous places in the establishment's

premises.

K) Ensured that it did not give or pay, directly or indirectly, any commission,

amount, fee, or any form of consideration, pecuniary or otherwise, to
any person or official, nerqnnncnl or renrpqpntahve of the nnvernmon‘r in

relation to any procurement project or activity;

1) Examined all instructions, forms, terms, and specifications in the
Bidding Documents;
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Determined and complied with all matters pertaining to the contract to
be bid, including but not limited to: (i) the location and the nature of the
contract, project, or work; (i) climatic conditions; (iii) transportation
facilities; (iv) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and
availability of construction aggregates and other materials, labor, water,
electric power and access roads; and (v) other factors that may affect
the cost, duration and execution or implementation of the contract,
project, or work; and

)

et

n) Ensured that all information in the Bidding Documents, including bid or
supplemental bid bulletin(s) issued, are correct and consistent. The
Pracuring Entity shall not assume any responsibility regarding
erroneous interpretations or conclusions by the prospective or eligible
Bidder out of the data fumnished by the Procuring Entity.

Failure to observe any of the above responsibilities shall be at the risk of the
Bidder concemed;

6.4  The Bidder, by the act of submitting its bid, shall be deemed to have inspected
the site, determined the general characteristics of the contract works and the
conditions for this Project and examine all instructions, forms, terms, and
project requirements in the Bidding Documents.
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submissron of its bid, and the Procuring Entity shall in no case be responsible
or liable for those costs, regardless of the conduct or outcome of the bidding
process.
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In case of failure of bidding, the Bidding Documents fee may be applied in the
re-bidding for the same Project.

6.6  Furthermore, the Bidder should be aware that the Procuring Entity will accept

bids only from those that have paid the applicable fee for the Bidding
Documents at the office indicated in the Invitation to Bid.
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7)

8)

9)

G

Origin of Goods and Services

Unless otherwise indicated in the BDS, there is no restriction on the origin of Goods,
or Contracting of Works or Services other than those prohibited by a decision of the
United Nations Security Council taken under Chapter VII of the Charter of the United
Nations.

Subcontracts

8.1

co
N

8.4

Unless otherwise specified in the BDS, the Bidder may subcontract portions of
the Works to an extent as may be approved by the HoPE and as stated in the
BDS. However, the subcontracted portion shall not exceed fifty (50%), or a
different percentage of the ABC, on a per project basis, as approved by the
GPPB.
Subcontracting of any portion of the Project shatl

any liability or obligation that may arise from the contract.
Subcontractors must meet the eligibility criteria as stated in the_BDS and shall
submit the same eligibility documents as the general contractor. Failure of a
subcontractor to meet the eligibility criteria does not affect the eligibility of the
general contractor for the procurement project. In such case, the portion
intended to be subcontracted to the ineligible subcontractor shall be assumed
by the general contractor.

Subcontracting arrangement, if allowed, including the time of submission of the
eligibility documents of the subcontractor, shall be disclosed in the BDS.

B. Contents of Bidding Documents

Pre-Bid Conference

9.1

9.2

9.3

If so specified in the BDS, a pre-bid conference shall be held either at the
Procuring Entity’s physical address and/or online through videoconferencing,
webcasting, or similar technology, or a combination thereof, on the date
indicated therein, to clarify and address the Bidders’ questions on the technical
and financial components of this Project.

The pre-bid conference shall be held at least twelve (12) calendar days before
the deadline for the submission of and receipt of bids, but not earlier than seven
(7) calendar days from the posting of the invitation to bid and other bidding
documents on the PhilGEPS website.

Bidders are highly encouraged to attend the pre-bid conference to fully

understand the Procuring Entity’s requirements. While non-attendance of the
Ridder will in no way prejudice its bid, the Bidder is deemed to know any

ST LS

changes and/or amendments to the Bidding Documents, as may be provided
in the Supplemental Bid Bulletin.

The proceedings of the pre-bid conference shall be recorded, and the

corresponding minutes shall be prepared not later than five (5) calendar days
after the pre-bid conference. The minutes shall be made available to

prospective Bidders not later than five (5) days upon written request.
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g4 Decisions of the BAC amending any provision of the Bidding Documents shall

be issued in writing through a Supplemental Bid Bulletin at least seven (7)
calendar days before the deadline for the submission and receipt of bids.

10)  Clarification and Amendment of Bidding Documents

101 Prospective bidders may request for clarification(s) on and/or interpretation of
any part of the Bidding Documents. Such a request must be in writing and
submitted to the RAC of the Procuring Entity at the address or electronic mail
indicated in the BDS or through the electronic bidding facility of PhilGEPS, as
may be applicable, at least ten (10) calendar days before the deadline set for

the submission and receipt of Bids.

10.2 The BAC shall respond to the said request by issuing a Supplemental Bid
Bulletin duly sigried by the BAC Chairperson. it shali be rmade availabie to ail
those who have properly secured the Bidding Documents, at least seven (7)
calendar days before the deadline for the submission and receipt of Bids.

10.3 Supplemental Bid Bulletins may also be issued upon the Procuring Entity’s
initiative for purposes of clarifying or modifying any provision of the Bidding
Documents not later than seven (7) calendar days before the deadline for the
submission and receipt of Bids. Any modification to the Bidding Documents
shall be identified as an amendment.

10.4 Any Supplemental Bid Bulletin issued by the BAC shall also be posted on the

PhilGEPS website, in any conspicuous place in the premises of the Procuring
Entity, and on the website or social media platforms of the Procuring Entity, if
available, or such other channels as may be authorized by the GPPB. It shall
be the responsibility of all prospective bidders, including those who have
properly secured the Bidding Documents, to inquire and secure Supplemental
Bid Bulletins that may be issued by the BAC. However, Bidders who have
submitted bids before the issuance of the Supplemental Bid Bulletin must be
accordingly informed by the BAC, and De aiiowed 10 modify of withdraw their
bids prior to the deadline for the submission and receipt of bids in accordance
with ITB Clause 21.

C. Preparation of Bids

-t
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The eligibility requirements or statements, the bids, and all other documents to be
submitted to the BAC must be in English. If the eligibility requirements or statements,
the bids, and all other documents submitted to the BAC are in foreign language other
than English, it must be accompanied by a translation of the documents in English.
The documents shaii be transiated by the relevant foreign government agency, the
foreign govemment agency authorized to translate documents, or a registered
translator in the foreign bidder’s country. The Bidder shall cause the authentication of
the translated documents and shall be authenticated by the appropriate Philippine
foreign service establishment or post or the equivalent office having jurisdiction over
the foreign bidder’s affairs in the Philippines. However, for Contracting Parties to the
Apostille Convention, the documents shall be authenticated through an apostille by the
Competent Authority, as defined in Section 20.2.9.2 of the IRR, except for countries
identified by the DFA that will still require legalization (red ribbon) by the relevant

Embassy or Consulate. The English translation shall govern, for purposes of
interpretation of the bid.
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Documents Comprising the Bid: Technical and Financial Components

124 The first bid envelope shall contain the following technical documents, including
the eligibility documents:

a)

&=

O

)

d)

—h
S
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PhIGEPS Certificate of Registration (Platihum Membership) in
accordance with Section 20 of the IRR;

PCAB License and Registration, in case of Joint Venture (JV);
Statement of all its ongoing government and private contracts, including

contracts awarded but not yet started, if any, whether similar or not
similar in nature and complexity to the contract to be bid;

Statement of the Bidder’'s SLCC, in accordance with iTB Clause 5.5.

The SLCC shall be supported by an Owner's Certificate of Final
Acceptance issued by the project owner other than the Contractor, or a
final rating of at least satisfactory in the CPES, or a similar performance

and monitoring system. In case of contracts with the private sector, an
equivalent document shall be submitted;

NFCC computation in accordance with ITB Clause 5.6;
Joint Venture Agreement (JVA), if applicable;

Bid Security in the prescribed form and ameunt in accardance with ITB
Clause 16, and validity period under ITB Clause 15;

Project Requirements, which shall include the following:

i) Organizational chart of the personnel to be deployed for the

procurement project to be bid;

ii) List of Contractor's personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned
to the procurement project to be bid, with their complete
qualifications and experience data. These personnel must meet
the required minimum years of experience set in the BDS;

iii) List of Contractor's major equipment units which are owned,
leased, or under purchase agreements, supported by proof of
ownership or certification of availability of equipment from the
equipment lessor or vendor for the duration of the project, as the
case may be, which must meet the minimum requirements for
the contract set in the BDS; and

iv) Omnibus Sworn Statement in accordance with Section 54.3 of
the IRR.

12.2  The second bid envelope shall contain the Financial Bid Form, which includes
the bid prices and the bill of quantities, in accordance with ITB Clauses A3
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12.3

12.4
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Whenever necessary, modifications may be made to the foregoing provisions
specifically for major and specialized procurement to suit the particular needs
of the Procuring Entity, subject to the approval of the GPPB.

All bids that exceed the ABC shall not be accepted. Unless otherwise indicated
in the BDS, for foreign-funded procurement, the ABC shall be applied as the
ceiling to bid prices provided the following conditions are met:
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website. If payment of Bidding Documents is required by the Procuring
Entity, payment could be made upon the submission of bids.

b) The Procuring Entity has procedures in place to ensure that the ABC is
based on recent estimates made by the engineer or the responsible unit
of the Procuring Entity and that the estimates are based on adeguate
detailed engineering and reflect the quality, supervision and risk, and
inflationary factors, as well as prevailing market prices, associated with
the types of works or goods to be procured.

C) The Procuring Entity has trained cost estimators on estimating prices
and analyzing bid variances. in the case of Infrastructure Projects, the
Procuring Entity must also have trained quantity surveyors.

d) The Procuring Entity has established a system to monitor and report bid
prices relative to ABC and engineer's or Procuring Entity’s estimate.

e) The Procuring Entity has established a monitoring and evaluation
system for contract implementation to provide feedback on actual total
costs of goods and works.

However, the GoP and the foreign government, or foreign or international
financing institutions may agree to waive the foregoing conditions.

13) Bid Prices

131

133

The contract shall be for the whole Works, as described in the Bidding
Documents, based on the priced Bill of Quantities submitted by the Bidder.
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the Bill of Quantities. In case partial bids are allowed in the ITB, bids not
addressing or providing all of the required items in the Bidding Documents
including, where applicable, the Bill of Quantities, shall be considered non-
responsive and shall be automatically disqualified. In this regard, where a

required item is provided, but no price is indicated, the same shall be
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considered as non-responsive, but specifying a zero (0) or a dash (-) for the
said itemn would mean that it is being offered for free to the Government, except
those required by law or regulations to be provided for.

For the given scope of work in the contract as awarded, all bid prices shall be

considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as

specified in GCC Clause 45.
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14)  Bid Currencies

147 4 bid prices shali be quoted in Phiiippine Peso unless otherwise provided in

the BDS. However, for purposes of bid evaluation, bids denominated in foreign
currencies shall be converted to Philippine currency based on the exchange
rate as published in the BSP Daily Reference Exchange Rate Bulletin on the

day of the bid oper‘uing.6

142 If so allowed in accordance with ITB Clause 14.1, the Procuring Entity, for
purposes of bid evaluation and comparing the bid prices, will convert the
currencies in which the bid price is expressed to Philippine Peso at the foreign
exchange rates.

rless othenwise specified i the BDS, payiment o

made in Philippine Peso.
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15)  Bid Validity

151 Bids shall remain valid for the period specified in the BDS which shall not
exceed one hundred twenty (120) calendar days from the date of the opening
of bids.

152 Should it become necessary to extend the validity of the bids and the bid
securities beyond one hundred twenty (120) calendar days, the Procuring
Entity concerned shall request in writing all those who submitted bids for such
extension before the expiration date therefor. Bidders, however, shall have the
right to refuse to grant such extension without forfeiting their Bid Security.

16)  Bid Security

16.1 The Bidder, at its option, shall submit a Bid Security in the form and amount as
stated in the BDS, which may include the following:

Amount of Bid Security

Form of Bid Security (Not less than the required
Percentage of the ABC)
(a) Cashior cashiers/manager's theck
issued by a bank.

For biddings conducted by LGUS,
the Cashier's or Manager's check
may be issued by other banks
certified by the BSP as authorized
to issue such financial instrument.

Two percent (2%)

(b) Bank draft/guarantee or irrevocable
Letter of Credit issued by a bank;
Provided, however, that it shall be
confirned or authenticated by a
local bank, if issued by a foreign
bank.

Five percent (5%)

6 RA No. 8183 or “An Act to Assure Uniform Value to Philippine Coin and Currency.”
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16.2

16.3

16.4

16.5

For biddings conducted by LGUSs,
the Bank Draft/ Guarantee, Of
jrrevocable letter of credit may be
issued by other banks certified by
the BSP as authorized to issue

such financial instrument.

(c) Surety bond callable upon demand
issued by a surety or insurance
company duly certified by the Five percent (5%)
[nsurance on as authorized to
issue such security.

(d) Bid Securing Declaration Not Applicable

The Bid Security shall be denominated in Philippine Peso and posted in favor
of the Procuring Entity.

The Bid Security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable Bid Security shall be considered as non-
responsive and rejected by the Procuring Entity.

In no case shall the Bid Security be retumed later than the expiration of the bid
validity period indicated in the Bidding Documents, uniess it has been extended
in accordance with Section 57.2 of the IRR. In case the bidder is required to
extend its bid validity, the bidder may, at its discretion, substitute a Bid Securing
Declaration for the extended period as a replacement of its Bid Security;

Provided, that the option to substitute is indicated in the BDS.

Upon signing and execution of the contract, pursuant to ITB Clause 29, and the
posting of the performance security pursuant to ITB Clause 30, the Bid Security
of the successful Bidder's Bid Security will be discharged, but in no case later
than its validity period as indicated in ITB Clause 15.

The Bid Security may be forfeited based on any of the following grounds, as
provided under Rule VIII, X, XI, and XXI of the IRR:

a) If a Bidder:

i) With the Lowest Calculated Responsive Bid (LCRB), Most
Economically Advantageous Responsive Bid (MEARB), Most
Advantageous Responsive Bid (MARRB), Single Calculated and
Responsive Bid (SCRB), Single Economically Advantageous
Responsive Bid (SEARB), or Single Advantageous Responsive
Bid (SARB) withdraws, fails, refuses or is unable to: (i) submit
the documents required under Section 66.5 of the IRR; (i) enter
into contract with the Procuring Entity; or (iii) post the required
peffoimance security within the period stipulated in the IRR and
in accordance with ITB Clause 30;

i) Causes the delay, without justifiable cause, of the screening for

eligibility, opening of bids, evaluation and post evaluation of
Bids, and awarding of contracts;
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vi)

vii)

viii

Xi)

xii)
xiii)

Xiv)
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Refuses to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from
receipt of the request for clarification;

Withdraws a bid, or refuses to accept an award, or refuses or
fails to enter into contract with the Procuring Entity without

justifiable cause, after the approval of the HoPE for having been
the declared LCRB or MEARB, as the case may be;

Refuses or fails to fumish performance security within the
prescribed time;

Commits of three (3) or more of any of the acts imposed with
suspension, as provided under Section 99 of the IRR;

Uses force, fraudulent machinations, coercion, undue influence
or pressure on any member of the BAC or any officer or
employee of the Procuring Entity to take a particular action for
its own favor or gain, or to the advantage of a particular bidder;

Colludes with one (1) or more bidders and submitting different
bids as if they were bona fide, when they knew that one or more
of them was so much higher than the other that it could not be
honestly accepted and that the contract will surely be awarded
to the pre-arranged lowest bid;

Maliciously submits different bids through two (2) or more
persons, corporations, partnerships, or any other business
entity in which it has interest, to create the appearance of
competition that does not in fact exist so as to be declared as
the winning bidder;

Enters into an agreement with other bidder/s which call upon
one to refrain from bidding for procurement contracts, or which
call for withdrawal of bids already submitted, or which are
otherwise intended to secure an undue advantage to any of the
bidders;

Fails to faithfully disclose its relationship, regardiess of the time
of its discovery, with the HoPE, members of the BAC, the TWG,
and the BAC Secretariat, the head of the PMO or the End-User
or Implementing Unit, and the project consultants of the
Procuring Entity, or of the procurement agent, whichever is
applicable, by consanguinity or affinity up to the third civil degree
pursuant to Section 81 of the IRR;

Submits beneficial ownership information containing false
entries;

Ajiows the use of one’s name or uses the name of another for
purposes of public bidding;

Submits eligibility requirements and bids containing false
information or falsified documents or the concealment of such
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information that will materially alter the outcome of eligibility
screening or any stage of the procurement;

XV) Accesses the contents of any Bid submitted to the Procuring
Entity before the opening of bids, without authorization;

xvi)  Has any documented attempt to unduly influence the outcome
of the bidding;

XV) Employs schemes which stifle or suppress any procurement
activity; or

xvi)  Commits a third offense imposed with blacklisting under the Act
by the same Procuring Entity, or a combination of three (3)
violations imposed with blacklisting by the Procuring Entity and

..... ¥

other Procuring Entities, as posted on the GPPB portal;
b) If a Winning Bidder:

i) Conducts poor performance or unsatisfactory quality and/or
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i.i) Negative slippage of fifteen percent (15%) and above
within the critical path of the project due entirely to the
fault or negligence of the winning bidder; or

i.ii) RNon-compiiance of the materiais and workmanship with
the approved specifications arising from the fault or
negligence of the winning bidder.

i) In case it is determined prima facie that the winning bidder has

engaged, before or during the implementation of the contract, in
the following unlawful deeds and behaviors relative to contract

acquisition and implementation:
ii.i) Corrupt, fraudulent, collusive and coercive practices;
ii.iy  Drawing up or using forged documents; or

ii.iii) Using adulterated materials, means or methods, or
engaging in production contrary to rules of science or
trade.

iii) Assigns or subcontracts the contract or any part thereof or
substituting key personnel named in the proposal without prior
written approval by the Procuring Entity;

iv) Willfully or deliberately abandons or does not perform the project
or contract by the winning bidder resulting in substantial breach
thereof without lawful and/or just cause;

V) Has its contract terminated due to its default or unlawful acts; or

%) Fails to comply with the provision on warranty that requires to
repair any noted defect or damage to the Infrastructure Project

T ol T’?L (f 567/
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due to the use of materials of inferior quality within ninety (S0)

calendar days from the issuance of the order by the HoPE to
undertake such repairs.

17)  Format and Signing of Bids

171 Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section IX. Philippine Bidding

Documents Related Forms on or before the deadline specified in the ITB
Clause 19 in two (2) separate sealed bid envelopes which shall be submitted
simultaneously, whether through manual or online submission. The first shall
contain the technical component of the bid, including the eligibility requirements
under ITB Clause 12, and the second shall contain the financial component of

the bid.

172 Forms as mentioned in ITB Clause 17.1 must be completed without any
alterations to their format. No substitute form shall be accepted.

173 Each and every page of the Bid Form, including the Bill of Quantities, under
Section X hereof, shall be signed by the duly authorized representative/s of
the Bidder. Failure to do so shall be a ground for the rejection of the bid.

17.4 Any insertions, erasures, or overwriting shall be valid only if they are signed or
initialed by the duly authorized representative/s of the Bidder.

18)  Sealing and Marking of Bids

181 Bidders shall enclose their technical documents described in ITB Clause 12 in
one sealed envelope marked “TECHNICAL COMPONENT,”, and the financial
component in another sealed envelope marked “FINANCIAL COMPONENT,”,
sealing them all in an outer envelope marked “BID.”

i87 The Bid shall be typed or written in ink and shali be signed by the Bidder or its
duly authorized representative/s.

18.3 Allenvelopes shall:
a) contain the name of the contract to be bid in capital letters;
b) bear the name and address of the Bidder in capital letters;

c) be addressed to the Procuring Entity’s BAC in accordance with ITB
Clause 18.1;

d) bear the specific identification of this bidding process indicated in the
ITB Clause 1.1; and

e) bear a waming “DO NOT OPEN BEFORE..." the date and time for the
opening of bids, in accordance with ITB Clause 19.

18.4 Formanually submitted bid envelopes that are not properly sealed and marked,
as required in the Bidding Documents, the same shall be accepted; Provided,
That the bidder or its duly authorized representative shall acknowledge such
condition of the bid as submitted. On the other hand, unsealed or unmarked
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bid envelopes, or bids that cannot be opened or corrupted in case of online
submission, shall be rejected.

The BAC shall assume no responsibility for misplaced or lost contents of the
improperly sealed or marked bid, or for its premature opening.

D. Submission and Opening of Bids

Deadline for Submis
Bids must be received by the Procuring Entity’s BAC at the address indicated in the
Invitation to Bid, or through the e-bidding facility of the PhilGEPS, on or before the
date and time indicated in the BDS.

Late Bids

Bids, including the eligibility requirements, submitted after the deadline shall be
rejected by the BAC. The BAC shall record in the Minutes of the Meeting the
submission and opening of bids, the Bidder's name, its representative, and the time
the late bid was submitted.

Modification and Withdrawal of Bids

211 Bidders may modify their bids before the deadline for the submission and
receipt of bids.

a) For manual submission and receipt of bids, the Bidders shall not be
allowed to retrieve their original bid, but shall only be allowed to submit
the bid modification by sending another bid, equally sealed, properly
identified, linked to its original bid, and marked as a “modification,”
thereof, and stamped “received” by the BAC. Bid modifications received
after the applicable deadline shall ot be considere
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returned to the bidder unopened.

b) For online submission of bids, the Bidders shall not be allowed to
retrieve their original Bid, but shall only be allowed to submit the bid
modification, send another Bid equally secured, properly identified
iabelled as a ‘modification” of the one previously submited. The time
indicated in the latest bid receipt page generated shall be the official
time of submission. Bids modification submitted after the applicable
deadline shall not be accepted.

212 Bidders may withdraw their bids in writing before the deadline for submission
and receipt of bids. Withdrawal of bids after the applicable deadline shall be
subject to appropriate sanctions as prescribed in the IRR.

Bidders may also express their intention not to participate in the bidding in
writing, which should be received by the BAC before the deadline for

submission and receipt of bids. Bidders that withdraw their bids shall no longer

be allowed to submit another bid for the same contract, directly or indirectly.

213 No bid may be modified after the deadline for submission and receipt of bids.
Further, no bid may be withdrawn in the interval between the deadline for
submission and receipt of bids, and the expiration of bid validity specified by
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result in the forfeiture of the Bidder’s Bid Security pursuant to ITB Clause 16.5,
and the imposition of administrative sanctions as prescribed by RA No. 12009
and without prejudice to the imposition of civil and criminal sanctions as

=y

provided under applicable laws.

Alternative Bids shall be rejected. For this purpose, Alternative Bid shall pertain
to an offer made by a bidder in addition or as a substitute to its original bid,
which may be included as part of its original bid or submitted separately. A bid
with options shall likewise be considered an Altemative Bid regardiess of
whether said bid proposal is contained in a single envelope or submitted in two
(2) or more separate bid envelopes.

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS
alternative bids shall not be accepted.

Each Bidder shall submit only one Bid, either individually or as a partner in a
JV. A Bidder who submits or participates in more than one bid (other than as
a subcontractor if a subcontractor is permitted to participate in more than one
bid) will cause all the proposals with the Bidder's participation to be disgualified.
This shall be without prejudice to any applicable criminal, civil and
administrative penalties that may be imposed upon the persons and entities

concerned.

22)  Opening and Preliminary Examination of Bids

221

222

223

22.4

/Pck

The BAC shall open the bids in public, immediately after the deadline for
submission and receipt of bids, as specified in the BDS. In case the Bids
cannot be opened as scheduled due to justifiable reasons, the BAC shall take
custody of the submitted Bids and reschedule the opening of Bids on the next
working day or at the soonest possible time, through the issuance of a Notice
of Postponement to be posted on the PhilGEPS website and the website of the
Procuring Entity concerned.

The manner of opening of the bids for Infrastructure Projects shall depend on
the award criterion to be adopted, as follows:

a) For LCRB and MEARB, the BAC shall open the technical and financial
proposals on the same day; and

b) For MARB, only the technical proposals shall be opened while the financial

proposals shall remain unopened and shall be kept securely by the BAC
until the specified time of their opening as indicated in the BRDS. Only the

financial proposals of the bidders who have met the highest technical score
for MAB shall be opened.

The Procuring Entity shall prepare the minutes of the proceedings of the bid
opening that shall include, as a minimum: (a) names of Bidders, their bid price
(per lot, if applicable, and/or including discount, if any), bid security, findings of

preliminary examination, and whether there is a withdrawal or modification: and
(b) attendance sheet. The BAC members shall sign the abstract of bids as read.

The Bidders or their duly authorized representatives may attend the opening of
bids. The BAC shall ensure the integrity, security, and confidentiality of all
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submitted bids. The Abstract of bids, as read, and the minutes of the bid

opening shall be made available to the public, upon written request and
payment of a specified fee to recover the cost of materials.

225 To ensure transparency and accurate representation of the bid submission, the
BAC Secretariat shall notify in writing all bidders whose bids it has received
through mail at its PhilGEPS-registered physical address or official e-mail
address. The said notice shall be issued within seven (7) calendar days from

the date of the bid OpEening.
E. Evaluation and Comparison of Bids

23) Process to be Confidential

231 Members of the BAC, its staff and personnel, Secretariat, and TWG, as well as
Observers, are prohibited from making or accepting any communication with
any bidder regarding the evaluation of their bids until the issuance of the Notice
of Award, unless otherwise allowed in the case of ITB Clause 24.

-
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23.2 Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s
decision in respect of bid evaluation, bid COMparison oF ¢
result in the rejection of the bid.

24)  Clarification of Bids

To assist in the evaluation, comparison, and post-qualification of the bids, the
Procuring Entity may ask in writing any Bidder for a ciarification of its bid. Ali responses
to requests for clarification shall be in writing. Any clarification submitted by a Bidder
in respect to its bid that is not in response to the request of the Procuring Entity shall
not be considered.

25)  Detailed Evaluation and Comparison of Bids

251 The Procuring Entity’s evaluation of bids shall be based on the bid price quoted
in the Bid Form, which includes the Bill of Quantities.

25.2  The Procuring Entity will undertake the detailed evaluation and comparison of

the bids which have passed the opening and preliminary examination of bids,
pursuant to ITB Clause 22 ta determine the Lowest Caloulated Rid (LCR), Most

Economically Advantageous Bid (MEAB), and Most Advantageous Bid (MAB).
25.3 The award criterion shall be determined as follows:
a) For LCB:

i) The detailed evaluation of the financial component of the bids to
establish the correct calculated prices of the bids; and

i) The ranking of the total bid prices as so calculated from the lowest to
highest, where the bid with the lowest price shall be identified as the
LCB.

b) For MEAB, the BAC shall evaluate the quality and price proposals to
determine the MEAB using the following steps:
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) The quality proposal together with the price proposal shall be

considered in the evaluation of bids. The quality proposals shall be
evaluated first llth(‘l the criteria in the BDS The nrmp proposals of the

bids that meet the minimum quality score >re shall then be. opened

i) The price and quality proposals shall be given corresponding weights
with the price proposal given a minimum weight of fifteen percent (15%)
up to a maximum of forty percent (40%) The welght of the qualtty
criteria stiall be au;umcu accordin |g|y such that their total wmgl it im
percent together with the weight given to the price proposal shall be

equal to one hundred percent (100%).

iify To further promote green public procurement, the sustainability of
materials or structures with green specifications shall be given greater
weight in the evaluation of bids. As approved by the BAC, the exact
weights shall be indicated in the BDS. The BAC shall rank the bidders
in descending order based on the combined numerical ratings of their
quality and price proposals. The bidder with the best overall score using
the quality-price ratio shall be referred to as the MEAB.

iv) The HoPE shall approve or disapprov atior
BAC within two (2) calendar days after receipt of the result
evaluation from the BAC.

The quality component shall be assessed on the basis of criteria with

corresponding numerical weights indicated in the BDS, which may include
nualn‘ahva environmental or social aspects linked fn the sl ihiect matter of the

contract These may include any ora comblnatnon of the followmg

a) Quality and technical merit, including technical competence and
a credible track record;

(@)
g
J>

c) Approach and methodology;

d) Accessibility;

e) Tools and equipment;

f) Social, environmental, economic, and innovative
characteristics;

a) Organization, qualification, and experience of employees or

e tiala~ta R o Rae =tara

staff assignead o pencim the contract;
h) Ongoing contracts and work commitments; or

i) Other relevant criteria in relation to the subject Infrastructure
Projects to be procured.

c) For MAB

i) The BAC shall evaluate the quality proposals to determine the MAB
using the quality components. The quality components shall be
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assessed on the basis of the criteria with corresponding numerical
weights indicated in the BDS to determine the bidder with the highest
technical rating.

ii) The second bid envelope of the bidder obtaining the highest technical
rating shall be opened. If the financial proposal is equal to or lower than
the ABC, the bid shall be accepted and determined as the MAB;
otherwise, the same shall be rejected and the bidder will be disqualified.

In order to eliminate bias in evaluating the quality proposals, it is recommended
that the highest and lowest scores for each bidder for each criterion shall not
be considered in determining the average scores of the bidders, except when
the evaluation is conducted in a collegial manner.

The BAC shall immediately conduct a detailed evaluation of ali bids using non-
discretionary criteria in considering the following:
a) Completeness of the bid. Unless the BDS allows partial bids, bids not

addressing or providing all of the required items in the BDS shall be
considered non-responsive and, thus, automatically disqualified.

However, when no price or a zero (0) or a dash (-) is indicated in a
required item in the bid form, the same shall be construed that it is being
offered for free to the Government, except those required by law or
regulations to be provided for; and

b) Arithmetical corrections. The BAC shall consider computational errors
and omissions to enable proper comparison of all eligible bids. It may
also consider bid correction if expressly allowed in the BDS. Any
adjustment shall be calculated in monetary terms to determine the
calculated prices.

Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, to identify the LCB, MEAB, or MAB. Total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, which exceed the ABC shall not be
considered, unless otherwise indicated in the BDS.

The BAC shall evaluate all bids on an equal footing to ensure fair and
competitive bid comparison. For this purpose, all bidders shall be required to
include intheir bids the cost of all taxes, such as, but not limited to, value-added
tax (VAT), income tax, local taxes, and other fiscal levies and duties. Such bids,
including said taxes, shall be the basis for the bid evaluation and comparison.

If so indicated pursuant to ITB Clause 1.1, bids may be submitted for individual

lots, or for any combination thereof, provided that all bids and combinations of
bids shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the bid or combination of bids offering the
lowest calculated cost to the Procuring Entity. Bid prices quoted shall
correspond to all of the requirements specified for each lot. Bid Security as
required by ITB Clause 16 shall be submitted for each contract (lot) separately.

The basis for evaluation of lots is specified in BDS Clause 25.5 (a).

37
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26)

Post - Qualification

26.1

26.2

26.3

26.4

26.5

26.6

The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the LCB, MEAB, or MAB, as the case may be, complies
with and is responsive to all the requirements and conditions specified in ITB
Clauses 5 and 12. The Bidder, within a non-extendible period of five (5)
calendar days from receipt of notice from the BAC that it submitted the LCB,
MEAB, or MAB, shall submit all the eligibility documents supporting its
PHIlGEPS Ceitificate of Registration (Platinum Membership), its latest income
and business tax retumns filed for the preceding quarter which should not be
earlier than two (2) quarters from the date of submission and receipt of bid, and

other appropriate licenses and permits required by law and stated in the BDS.

Failure to submit any of the post-qualification requirements on time, or a finding
against the veracity thereof, shall disqualify the Bidder for award; Provided,
That in the event that a finding against the veracity of any of the documents
submitted is made, it shall cause the forfeiture of the Bid Security.

The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clause 12, as
well as other information as the Procuring Entity deems necessary and

appropriate, using a non-discretionary “pass/fail” criterion, which shall be
completed within a period of twelve (12) calendar days.

If the BAC determines that the bidder with the LCB, MEAB, or MAB passes all

the criteria for post-qualification, it shall declare the said bid as the LCRB,
MEARR MARR SCR, SEAB, or Single Advantageous Bid (SAB) and
recommend to the HoPE the award of contract to the said bidder at its
submitted bid price or its calculated bid price, whichever is lower or, in the case
of quality-based evaluation procedure, submitted bid price or its negotiated
price, whichever is lower.

if tiowever, the BAC determines that the bidder with the LCB, MEAB, MAB,
SCB, SEAB, or SAB fails to meet the post-qualification criteria, it shall
immediately notify the Bidder in writing of its post-disqualification and the

grounds for such de’termina‘(ion.7

Immediately after the BAC has notified the first bidder of its post-
disqualification, and notwithstanding any pending request for reconsideration
thereof, the BAC shall initiate and complete the same post-qualification process
on the bidder with the second LCB, MEAB, or MAB. If the second bidder passes
the post-qualification and provided that the request for reconsideration of the

first bidder has been denied, the second bidder shall be post-qualified as the
bidder with the LCB, MEAB, or MAB.

If the second bidder, however, fails the post-qualification, the procedure for
post-qualification shall be repeated for the bidder with the next LCB, MEAB, or
MAB and so on, until the LCRB, MEARB, or MARB, as the case may be, is
determined for award, subject to the procedure of Notice and Execution of
Award.

7 Sec 63.5 of the IRR.
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26.7 Within a period not exceeding ten (10) calendar days from the determination
by the BAC of the LCRB, MEARB, MARB, SCRB, SEARB, or SARB and the
recommendation to award the contract, the HoPE or its duly authorized
representative shall approve or disapprove the said recommendation.

268 In case of approval, the HOPE or its duly authorized representative shall
immediately issue the Notice of Award to the bidder with the LCRB, MEARB,
MARB, SCRB, SEARB, or SARB, as the case may be.

In the event that the approving authority shall disapprove the resolution on the
award of the contract, such disapproval shall be based only on valid,
reasonable, and justifiable grounds as enumerated under Section 70 of the IRR
to be expressed in writing. A copy of the decision disapproving the resolution
shall be furnished to the BAC and the bidder.

27) Reservation Clause

271 Notwithstanding the eligibility or post-qualification of a bidder and without
incurring any liability, the HoPE or its duly authorized representative at any
stage of the procurement, reserves the right to review its qualifications, reject
any and all bids, declare a failure of bidding or not award the contract in the
following situations:

a) If it has reasonable grounds to believe that a misrepresentation has
been made by the said bidder; or

b) If it has reasonable grounds to believe that there has been a change in
the bidder’s capability to undertake the project from the time it submitted
its eligibility requirements.

Should such review uncover any misrepresentation made in the eligibility and
bidding requirements, statements or documents, or any changes in the
situation of the Bidder which will adversely affect its capability to undertake the
Project so that it no longer meets the prescribed eligibility or bid evaluation
criteria, the Procuring Entity shall consider the said Bidder as ineligible and
disqualify it from participating further in the bidding process or being awarded
the contract.

272 Based on the following grounds, the HoPE or its duly authorized representative
reserves the right to reject any and all Bids, declare a Failure of Bidding at any
time prior to the contract award, or not to award the contract, without thereby
incurring any liability, and make no assurance that a contract shall be entered
into as a result of the bidding:

a) If there is prima facie evidence of collusion between appropriate public
officers or employees of the Procuring Entity, or between the BAC and
any of the bidders, or if the collusion is between or among the bidders
themselves, or between a bidder and a third party, including any act
which restricts, suppresses or nullifies or tends to restrict, suppress or

nullify competition or influences or tends to influence the bidding
process;

b) If the BAC is found to have failed in complying with the applicable law
or in following the prescribed bidding procedures; or

JOR ;zdyﬁ//

LTSS 1B RN | S ]



28)

A : i

C) If there are any justifiable and reasonable ground where the award of
the contract will not redound to the benefit of the government, in
instances where (i) the physical and economic conditions have
significantly changed so as to render the project no longer
economically, financially or technically feasible as determined by the
HoPE: (i) the Project is no longer necessary as determined by the
HoPE: and (iii) the source of funds for the Project has been withheld or
reduced through no fault of the Procuring Entity.

F. Award of Contract

Contract Award

28.1 Subject to ITB Clause 26, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB, MEARB, MARB, SCRB, SEARB, or SARB, as the case may be.

282 Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the winning Bidder in writing that its bid has been accepted, through a

Naotice of Award duly received by the Bidder or its representative personally or
by registered mail or electronically, receipt of which must be confirmed in
writing within two (2) days by the Bidder with the LCRB, MEARB, MARB,
SCRB, SEARB, or SARB, as applicable, and submitted personally or sent by
registered mail or electronically to the Procuring Entity.

Withiri teri (10) calendar day | t
of Award. the following conditions should b
may be awarded:

[ B o d e

by the winming biader €
e complied with before the contract

)
0d
w

a) Submission of the following documents:
i) Valid JVA, if applicable;

i) The SEC Certificate of Registration of the foreign corporation, if
applicable; or

iii) valid PCAB license and registration for the type and cost of the
Draiant fAar farainn hiddare wdhanm Hha Trashs Ar Intarmstional Ar
1 IUJCUL (A IUICI&II MIUT TS WIHITHT LT IICGII.)' Ul il ianvical Vi
Executive Agreement expressly allows submission of such
license and registration as a pre-condition to the Notice of

Award.

b) Posting of the performance security in accordance with ITB Clause 30;
and

c) Signing of the contract as provided in ITB Clause 29.
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29)  Signing of the Contract

291  Within ten (10) calendar days from receipt of the Notice of Award, the winning
Bidder shall post the required performance security, sign and date the contract,
and retum it to the Procuring Entity.

292 The Procuring Entity shall enter into a contract with the successful Bidder within
the same ten (10) calendar day period provided that all the documentary

requirements are complied with.

293 The following documents shall form part of the contract:

a) Contract Agreement;
b) Ridding Documents;
c) Winning Bidder’s bid, including the technical and financial proposals,

and all other documents/statements submitted (e.g., Bidder's response
to request for clarifications on the bid), including corrections to the bid,
if any, resulting from the Procuring Entity’s bid evaluation;

d) Performance Security;
e) Notice of Award of Contract; and
f) Other contract documents that may be required by existing laws and/or

specified in the BDS.
30) Performance Security

301 To guarantee the faithful performance by the winning bidder of its obligations

under the contract, it shall post a performance security prior to the signing of
the contract. Furthermore, the successful bidder shall be required to update the

performance security posted before to the issuance of a variation order, if any.

30.2 Sectors enumerated under Section 76.18 of the IRR may be allowed to post
Performance Securing Declaration (PSD) as specified in the BDS.

w
&
w

The peiformance security shall be in a foiim selected by the Procuring Entity in
the amount indicated in the BDS, which shall not be less than the percentage
of the ABC in accordance with the following price schedule:

8 Section 76.1. The GPPB, once data is available from refevant agencies, shall maintain a registry of entities belonging to the
foliowing sectors:

a) Farmers as certified by the Department of Agriculture (DA);

b) Fisherfolk as certified by the Bureau of Fisheries and Aquatic Resources (BFAR);

¢) Persons with disabilities as certified by the National Council for Disability Affairs (NCDA) pursuant to RA No. 7277, otherwise
known as the Magna Carta for Disabled Persons, as amended,;

d) Solo parents as certified by the Department of Social Welfare and Development (DSWD); e) Microenterprises and social
enterprises as certified by the MSMED Councif;

f) Startups, spin-offs, and other forms of entity involved in science, technology, and innovation activities as certified by the DTI,
DICT, NIC or the Department of Science and Technology (DOST), as may he applicable;

g) Cooperatives duly registered with the CDA pursuant to RA No. 6938, otherwise known as the Cooperative Code of the
Philippines, as amended; and

h) Other relevant sectors as may be determined by the GPPB to ensure inclusivity and diversity in the procurement process.
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Form of Performance Security \ Amount of Performance Security

(Not less than the Percentage of
the Total Contract Price)

a) Cash or Cashiers or Manager's
check issued by a bank

For biddings conducted by LGUS, the
cashier's or manager's check may be
issued by other banks certified by the
BSP as authorized to issue such

financial instrument.
Ten percent (10%)

by Bank draft or guarantee or
irrevocable Letter of Credit issued by a
local bank. If issued by a foreign bank,
it shall be confirmed or authenticated
by a local bank.

c) Surety bond callable upon demand
issued by a surety or insurance

company duly certified by the IC as . i
authorized to issue such security. Thirty Percent (30%)

30.4 The performance security shall be denominated in Philippine Peso and posted
in favor of the Procuring Entity, which shall be forfeited in the event it is
established that the winning bidder is in default in any of its obligations under
the contract.

31)  Notice to Proceed

The Procuring Entity shall issue the Notice to Proceed to the winning Bidder not later
than three (3) calendar days from the date of approval of the contract by the

appropriate signatories. All notices called for by the terms of the contract shall be
effective only at the time of receipt thereof by the successful Bidder.

32) Protest Mechanism

Decisions of the BAC in all stages of procurement may be protested to the HoPE in
accordance with Section 83 of the IRR.
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Section Ill. Bid Data Sheet

Notes on the Bid Data Sheet

This Section is intended to assist the Procuring Entity in providing specific information
relative to corresponding clauses in the ITB included in Section Il Instructions to Bidders,
and has to be prepared for each specific procurement.

The Procuring Entity should specify in the BDS the information and requirements relevant
to the circumstances of the Procuring Entity, including procurement processing details; the
applicable rules regarding bid price and currency, and the bid evaluation criteria that will

apply to the bids. In preparing Section 11, the following aspects should be checked:

a) Information that specifies and complements provisions of Section |l. Instructions to
Bidders must be incorporated; and

b) Amendments and/or supplements, if any, to provisions of Section |1. Instructions to
Bidders as necessitated by the circumstances of the specific procurement, must
also be incorporated.

— |
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Bid Data Sheet

ITB Clause
The Procuring Entity is LGU-PASUQUIN.
5 The Project title is Installation of Solar Panel (Phase I).
The identification number of the Contract is MGPIN 2026 - 07 — 173.
2 The Funding Source is:
2.1 The GOP through the source of funding as indicated below for 2026 in
the amount of Php 4,999,865.06.
2.2 The source of funding is:
LGUs Annual Budget, as approved by the Sanggunian.
3.1 No further instructions.
.
Bidding is restricted to eligible bidders as defined in ITB Clause 5.2.
54 Contracts similar to the Project shall be those described as follows:
Note: Simiiar category is based on DPWH Department Order 117 Series
of 2017.
-
No further instructions.
8.1 “Subcontracting is not allowed.”
8.3
“Not applicable.”
8.4
“Subcontracting is not allowed.”
9.1 The Procuring Entity will hold a pre-bid conference for this Project on July
29, 2026 and 8:30 A.M. at 3rd Floor, Mayors Session Hall, Municipal
Building, Pasuquin, llocos Norte.
10.1 The Procuring Entity’s address is:

LOCAL GOVERNMENT UNIT (LGU) - PASUQUIN
Maharlika Highway, Barangay #01 Poblacion, Pasuquin, llocos Norte
(077) 670-0189

12.1(h)(ii)

The minimum work experience requirements for key personnel are the
following:

Key Personnel General Experience Relevant Experience
Project Engineer 5 year 5 year
Materials Engineer 5 years 5 years
Construction Foreman (1) S years S years
Skilled Laborer (5) 5 years 5 years

Laborer (5) 5 years 5 years




R
12.1(h)(iii) The minimum major equipment requirements are the following:
Equipment Capacity Number of Units
12.4 The ABC is Php 4,999,865.06. Any bid with a financial component
exceeding this amount shall not be accepted.
141 The bid prices shall be quoted in Philippine Peso.
143 “Not applicable”
151 Bids will be valid for 120 calendar days from bid opening.
161 The Bid Security shall be in the form of a Bid Securing Declaration, and

choose at least two (2) from any of the following:

1 The amount of not less than Php 99,997.30 (2% of ABC), if bid
security is in cash.
5 The amount of not less than Php 249,993.25 (5% of ABC) if Surety

Bond.
16.2 The Bid Security shall be valid until 720 days.
16.3 Substitution of the bid security is not allowed.
19 The address for submission of bids is BAC Office,3™ Floor, Municipal

Building, Pasuquin, llocos Norte.

The deadline for submission of bids is August 1 0, 2026 at 8:30 A.M.
215 “No further instructions.”
221 The date and time of bid opening is August 10, 2026 at 8:30 A.M.

The place of bid opening is 3" Floor, Mayors Session Hall, Municipal
Building, Pasuquin, llocos Norte.

22.2(b) "Not applicable".
25.3 (b)(1)

The quality component shall be assessed on the basis of criteria with
corresponding numerical weights, which may include gualitative,
environmental, or social aspects linked to the subject matter of the contract.
These may include any or a combination of the following:

a) Quality and technical merit, including technical competence and a

credible track record,
b) Aesthetic and functional design and characteristics;
c) Approach and methodology;
d) Accessibiiity,
e) Tools and equipment;

fy Social, environmental, economic, and innovative characteristics;

g) Organization, qualification, and experience of employees or staff
assigned to perform the contract,
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h) Ongoing contracts and work commitments;
i) After-sales service and technical assistance;
j) Delivery conditions, such as delivery period and delivery process;
k) Disposal measures; or
Other reievant criteria in reiation to the subject Goods orf
Infrastructure Projects to be procured.

25.3 (b)(iii) ‘Not Applicable”

25.3(b) “‘Not Applicable”

25.3 (c)(i) “‘Not Applicable”

25.5 (a)

Partial bid is not allowed. The infrastructure project is packaged in a single
lot and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

255 (b) Bid correction is not aliowed.

256 No further instructions.

26.1 “‘None.”

29.3(f) Construction schedule and S-curve, manpower schedule, construction
methods, equipment utilization schedule, construction safety and heaith
program approved by the DOLE, and Program Evaluation and Review
Technique (PERT), Critical Path Method (CPM) or other acceptable tools of
project scheduling.

30.2 “Not applicable”

303 The Performance Security shall be in the form

1) The amount of not less than Php 1,499,959.5 (30% of ABC), if
performance security is Suret Bond.

46
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Section IV. General Conditions of Contract

Notes on the General Conditions of Contract

The GCC in Section IV, read in conjunction with the SCC in Section V and other documents
listed therein, should be a complete document expressing all the rights and obligations of
the parties.

The GCC herein shall not be altered. Any changes and complementary information which
may be needed shall be introduced only through the SCC in Section V.
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General Terms

In this Contract, the following terms shall be interpreted as indicated:

1.1

1.2

13

14

1.5

The Intended Completion Date refers to the date specified in the SCC when
the Contractor is expected to have completed the Works. The intended
Completion Date may be revised only by the Procuring Entity by issuing an
extension of time or an acceleration order.

The Procuring Entity is the party who employs the Contractor to carry out the
Works stated in the SCC.

The Site is the place provided by the Procuring Entity where the Works shall
be executed and any other place or places which may be designated in the
SCC, or notified to the Contractor by the Procuring Entity as forming part of the
Site.

The Start Date, as specified in the SCC, is the date when the Contractor is
obliged to commence execution of the Works. It does not necessarily coincide
with any of the Site Possession Dates.

Work(s) refer to the Permanent Works and Temporary Works to be executed
by the Contractor in accordance with this Contract, including (i) the furnishing
of all labor, materials, equipment and others incidental, necessary or
convenient to the complete execution of the Works; (ii) the passing of any tests
before acceptance by the Procuring Entity; (iii) and the carrying out of all duties
and obligations of the Contractor imposed by this Contract as described in the
SCC. In line with this, Temporary Works are works designed, constructed, and
installed by the Contractor that are needed for construction or installation of the
Permanent Works, which are subsequently removed.

Interpretation

21

L

23

In interpreting the Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of this
Contract unless specifically defined. The Procuring Entity will provide
instructions clarifying queries about the Conditions of Contract.

If sectional completion is specified in the SCC, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date
and Intended Completion Date for the whole of the Works).

The documents forming this Contract shall be interpreted in the following order
of priority:

a) Contract Agreement;
b) Bid Data Sheet;

C) Instructions to Bidders;

d) Addenda to the Bidding Documents;

50

T%é. f



QL | b

e) Special Conditions of Contract;
f) General Conditions of Contract;
g) Specifications;

h) Bill of Quantities; and

i .Drawings.
3) Governing Language and Law

3.1 This Contract shall be interpreted in accordance with the laws of the Republic
of the Philippines.

3.2  This Contract has been executed in the English language, which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Contract. All correspondence and other documents
pertaining to this Contract which are exchanged by the parties shall be written
in English.

4) Communications

Communications between parties that are referred to in the Conditions shall be
effective only if made in writing. A notice shall be effective only when it is received by
the concerned party.

5) Possession of Site

5.1 On the date specified in the SCC, the Procuring Entity shall grant the Contractor
possession of so much of the Site as may be required to enable it to proceed
with the execution of the Works. If the Contractor suffers delay or incurs cost
from failure on the part of the Procuring Entity to give possession in accordance
with the terms of this clause, the Procuring Entity shall give the Contractor a
Contract Time Extension and certify such sum as fair to cover the cost incurred,
which sum shall be paid by Procuring Entity.

5.2 If possession of a portion is not given by the date stated in the SCC Clause 1.3,
the Procuring Entity will be deemed to have delayed the start of the relevant
activities. The resulting adjustments in contract time to address such delay shall
be in accordance with GCC Clause 44.

5.3  The Contractor shall bear all costs and charges for special or temporary right-

of-way required by it in connection with access to the Site. The Contractor shall
also provide at its own cost any additional facilities outside the Site required by

it for purposes of the Works.
54  The Contractor shall allow the Procuring Entity and any person authorized by
the Procuring Entity access to the Site and to any place where work in

connection with this Contract is being carried out or is intended to be carried
out.
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6) The Contractor’s Obligations

6.1 The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shall provide all supervision, labor, Materials, Plant
and Contractor's Equipment, which may be required. All Materials and Plant on
Site shall be deemed to be the property of the Procuring Entity.

6.2 The Contractor shall commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Program of Work submitted
by the Contractor, as updated with the approval of the Procuring Entity, and
complete them by the Intended Completion Date.

6.3  The Contractor shall be responsible for the safety of all activities on the Site.

6.4  The Contractor shall carry out all instructions of the Procuring Entity that comply
with the applicable laws where the Site is located.

6.5  The Contractor shall employ the key personnel named in the Schedule of Key
Personnel, as referred to in the SCC, to carry out the supervision of the Works.
The Procuring Entity will approve any proposed replacement of key personnel
only if their refevant qualifications and abilities are equal to or better than those

of the personnel listed in the Schedule.

6.6 If the Procuring Entity asks the Contractor to remove a member of the
Contractor's staff or work force, for justifiable cause, the Contractor shall
ensure that the person leaves the Site within seven (7) days and has no further
connection with the Work in this Contract.

6.7 During Contract implementation, the Contractor and its subcontractors shall
abide at all times by all labor laws, including child labor related enactments,
and other relevant rules.

6.8 The Contractor shall submit to the Procuring Entity for consent the name and
particulars of the person authorized to receive instructions on behalf of the
Contractor.

6.9  The Contractor shall cooperate and share the Site with other contractors, public

authorities, utilities, and the Procuring Entity between the dates given in the
schedule of other contractors particularly when they shall require access to the

Site. The Contractor shall also prc'J;/iEie facilities and services fE>r- ~t.h-e-n-1-during
this period. The Procuring Entity may modify the schedule of other contractors,

and shall notify the Contractor of any such modification thereto.

6.10 Should anything of historical or other interest or of significant value be
unexpectedly discovered on the Site, it shall be the property of the Procuring
Entity. The Contractor shall notify the Procuring Entity of such discoveries and
carry out the Procuring Entity’s instructions in dealing with them.

7) Subcontracting

71 Unless otherwise indicated in the SCC. the Contractor shall not subcontract
portions of the Works beyond the percentage specified in BDS Clause 8.1. If
subcontracting is allowed, the arrangement, including the timing for submission
of the subcontractor’s eligibility documents, shall be disclosed.
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For subcontracting arrangements, the following rules shall apply for both
locally-funded projects and to projects financed through Official Development
Assistance, except those covered by treaty, or interational, or executive
agreements:

a) The subcontracted portion of the contract shall be subject to the
approval of the HoPE and the following conditions:

i) The subcontracted portion shall not exceed fifty percent {(50%),
or a different percentage on a per project basis as approved by
the GPPB. The threshold percentages fixed herein shall be
subject to the periodic review and adjustments as may be

deemed appropriate by the GPPB; and

) The subcontracted portion shail be limited to components that
are not deemed "significant or material' to the project as
determined by the Procuring Entity.

b) Subcontracting arrangement, if allowed, including the time of
submission of the eligibility documents of the subcontractor, shall be
disclosed in the Bidding Documents;

c) Subcontractors must meet the eligibility criteria and shall submit the
same eligibility documents as the general contractor.

Failure of a subcontractor to meet the eligibility criteria does not affect
$lame e~ livmailacilids ¢ o~F Flurny v s ] o b b e e Floame s v e v e vt e
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such case, the portion intended to be subcontracted to the ineligible
subcontractor shall be assumed by the general contractor;

d) The general contractor shall remain liable for the subcontractor's
actions, defaults, delays, and negligence;

e) The general contractor and the subcontractor are obliged to comply with
the provisions of the contract and shall share liability, jointly and
severally, in cases of violation of safety standards or other labor
standards insofar as the subcontracted portion is concerned; and

For purposes of post-gualification in accordance with its objective and
process under the IRR, the value of the entire completed and accepted
Project, including the subcontracted portion, shall be credited as
experience of the general contractor. In the case of the subcontractor,

the following rules shall apply:

-

S—v

1) The subcontractor shall get credit for one hundred percent
(100%) of the value of the subcontracted portion of the project
performed;

i) Subcontractors shall be eligible to concessional windows of GFls

that treat receivables from the government as loan security; the
receivables of subcontractors due from their general contractor

shall similarly be accepted as loan security by GFls; and
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iii) Contract performance monitoring, such as the use of CPES,

among others, shall also be mandatorily applied to the work
experience of the subcontractors.

Advance Payment

8.1

8.2

8.3

8.4

-~
FTOgI

91

The Procuring Entity shall make an advance payment on the Contract Price to
the Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price to be made in lump sum or, at the most, two installments

e SST 0

according to a schedule specified in the SCC.
The advance payment shall be made only upon:

i) Written request of the contractor which shall form part of the contract

A -~ ~ el
UULUITITTIL, alild

ii) Submission of an irrevocable standby Letter of Credit of equivalent value
from a bank as confirmed by the Procuring Entity; a bank guarantee; or a surety
bond callable upon demand issued by a duly licensed surety or insurance
company, at the option of the Procuring Entity.

The advance payment shall be recovered from the Contractor through
deductions in amounts equivalent to the percentage of the total contract price
that corresponds to the value of the advance payment granted.

Once a month, Contractors may submit documents, such as Monthly

Certificates,9 to show the progress or partial completion of a project. The
Contractor may reduce its standby letter of credit or guarantee instrument by
the amounts refunded by the Monthly Certificates, or any equivalent document
subject to auditing and accounting rules, in the advance payment.

€33 Payiments

Once a month, the Contractor may submit a statement of work accomplished
(SWA) or progress billing and corresponding request for progress payment for
work accomplished. The SWA should show the amounts which the Contractor
considers itself to be entitled to up to the end of the month, to cover (i) the
cumulative value of the Works it executed to date, based on the items in the
Bill of Quantities, and (ii) adjustments made for approved Variation Orders
executed. Alternatively, the Procuring Entity may require in the Bidding
Documents that the SWA or progress billing and the corresponding request for
progress payment may only be submitted upon actual completion of the
Infrastructure Project or a specific portion, segment, milestone or phase
thereof.

The Procuring Entity or Project Engineer shall check the Contractor's SWA and
certify the amount to be paid to the Contractor as progress payment. Materials
and equipment delivered onsite but not yet incorporated in the Works shall not

H + 4+ +i- i +i e I +~ [T o0
be included for payment, except as otherwise stipuiated in the SCC.
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9.2 The Procuring Entity shall deduct the following from the certified gross amounts
to be paid to the Contractor as progress payment:

a) Cumulative value of the work previously certified and paid for.
b) Portion of the advance payment to be recouped.
C) Retention money in accordance with the conditions of the contract.

d) Amount to cover third-party liabilities.
e) Amount to cover uncorrected discovered defects in the Works.

9.3 Payments shall be adjusted by deducting therefrom the amounts for advance
payments and reténtion. The Procuring Entity shaii pay the Contractor the
amounts certified by the Procuring Entity within twenty-eight (28) days from the
date each certificate was issued. No payment of interest for delayed payments

and adjustments shall be made by the Procuring Entity.

9.4 The first progress payment may be paid by the Procuring Entity to the
Contractor, as indicated in the SCC; Provided, That at least a percentage of
the Works has been accomplished as certified by the Procuring Entity and as
indicated in the SCC.

95 Items of the Works for which a price of “0” (zero) has been entered will not be

paid for by the Procuring Entity and shall be deemed covered by other rates
and prices in the Contract,

10) Payment Documents

10.1  Subject to existing accounting and auditing rules and regulations,10 the
Contractor shall submit to the Procuring Entity monthly statements of the
estimated vaiue of ihe work executed iess the cumuiative amount certified
previously.

10.2 The Procuring Entity shall check the Contractor's monthly statement and certify
the amount to be paid to the Contractor.

10.3 The value of Work executed shall:
a) be determined by the Procuring Entity;

b) comprise the value of the quantities of the items in the Bill of Quantities
completed; and

c) include the valuations of approved variations.

10.4 The Procuring Entity may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the
light of later information.

10 coA Circular No. 2012-001.
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11)  Retention

i The Procuring Entity shali retain from each payment due to the Contractor an
amount equal to a percentage thereof using the rate as specified in GCC
Clause 11.2. The said amount will serve to guarantee indemnity for
uncorrected discovered defects and third-party liabilities arising from this
Contract. This retention money shall be utilized if the contractor fails to repair
the discovered defects. Should the retention money be insufficient, the PE may
forfeit the performance security, which may ultimately lead to the termination of

the Contrao’t.11

11.2  Progress payments are subject to retention of ten percent (10%) referred to as

the retention money. Such retention shall be based on the total amount due to
the Contractor prior to any deduction and shall be retained from every progress
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payment until fifty percent (50%) of the value of the Works, as determined by
the Procuring Entity, are completed.

If, after fifty percent (50%) completion, the work is satisfactorily done and on
schedule, no additional retention shall be made; otherwise, the ten percent
(10%) retention shall be imposed; which may be decreased to 5 percent (5%)

by the Procuring Entity based on justifiable causes.

11.3 The total retention money shall be due for release upon final acceptance of the
Works. The Contractor may, however, request the substitution of the retention
money for each progress billing with irrevocable standby Letters of Credit from
a bank, bank guarantees or surety bonds caiiable on demand, of amounts
equivalent to the retention money substituted for and acceptable to
Govemment; Provided, That the project is on schedule and is satisfactorily
undertaken. Otherwise, the ten (10%) percent retention shall be made. Said
irrevocable standby letters of credit, bank guarantees and/or surety bonds, to
be posted in favor of the Government shall be valid for a duration to be
determined by the concerned implementing office/fagency or Procuring Entity
and will answer for the purpose for which the ten (10%) percent retention is
intended, /.e., to cover uncorrected discovered defects and third party liabilities.

11.4 On completion of the whole Works, the Contractor may substitute retention
money with an “on demand” Bank guarantee in a form acceptable to the
Procuring Entity.

12) Performance Security

12.1  Within ten (10) calendar days from receipt of the Notice of Award from the

Procuring Entity, but in no case later than the signing of the contract by both
parties, the winning Contractor shall fumish the performance security in any of

the forms prescribed in ITB Clause 30 in relation to BDS Clause 30.2 and 30.3.

" Supreme Court rulings (e.g. New Bian Yek Commercial, Inc. vs. Office ofthe Ombudsman, et. al., GR No. 169338[200:9], and‘
Tondo Medicai Center vs. Rante, G.R. No. 230845 {2019} have affirmed this purpose, stating that retention money is a form of
security to ensure the satisfactory completion of works and to cover any defects or third-party claims that may arise after project
completion.

12 gection 71.2.8 of the IRR.
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The performance security posted in favor of the Procuring Entity shall be
forfeited in the event it is established that the Contractor is in default in any of
its obligations under the contract.

The performance security shall remain valid until issuance by the Procuring
Entity of the Certificate of Final Acceptance. In case the performance security
issued is valid for a specific period shorter than the term of the contract,
including the defects liability period, the same shall be renewed or extended as
often as necessary and immediately submitted to the Procuring Entity. in case
of approved contract time extensions, the Contractor shall cause the extension
of the validity of the performance security to cover the said extensions.

The performance security may be released by the Procuring Entity after the

issuance of the Certificate of Final Acceptance; Provided, That the Procuring
Entity has no claims filed against the performance security.

The Contractor shall post an additional performance security following the
amount and form specified in ITB Clause 30 to cover any cumulative increase
of more than ten percent (10%) over the original value of the contract as a result
of change orders, extra work orders and supplemental agreements, as the case
may oe.

In case of a reduction in the contract value or for partially completed VWorks
under the contract which are usable and accepted by the Procuring Entity the
use of which, in the judgment of the implementing agency or the Procuring
Entity, will not affect the structural integrity of the entire project, the Procuring
Entity shall allow a proportional reduction in the original performance security,
provided that any such reduction is more than ten percent (10%) and that the
aggregate of such reductions is not more than fifty percent (50%) of the original
performance security.

Unless otherwise indicated in the SCC, the Contractor, by entering into the
Contract with the Procuring Entity, acknowledges the right of the Procuring
Entity to institute action pursuant to Act No. 3688"° against any subcontractor
be they an individual, firm, partnership, corporation, or association supplying
the Contractor with labor, materials and/or equipment for the performance of
this Contract.

13)  Detailed Engineering and Site Investigation Reports

13.1

13.2

The Contractor, in preparing the Bid, shall rely on all Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the
Contractor.

Detailed engineering shall proceed only on the basis of the feasibility or
preliminary engineering study made which establishes the technical viability of
the project and conformance to land use and zoning guidelines prescribed by

existing laws. The findings contained in the feasibility study, if undertaken for
the project, shall be examined. If, in the course of this exercise, it is found that

e

amendments would be desirable in the design standards of principal features,
as proposed, specific recommendations for such changes shall be supported

13 Also known as “An Act for the Protection of Persons Furnishing Material and Labor for the Construction Of Public Works”.
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by detailed justifications, including their effects on the cost, and the economic
justifications, if necessary.
133 A schedule of detailed engineering activities shall include the following:
a) Survey;
b) Site Investigation;
c) Soilsand Foundation Investigation;
d) Construction Materials Investigation;
e) Preparation of Design Plans;
f)  Preparation of Technical Specifications;
g) Preparation of Quantity and Cost Estimates;
h) Preparation of Scope of Work;

i) Preparation of Proposed Construction Schedule (and estimated Cash
Flow for projects with Schedule over six (6) months;

j) Preparation of Site or Right-of-Way Plans including Schedule of
Acquisition;

k) Preparation of Utility Relocation Plan;

) Preparationand Submission of Design Report;

(I + ~
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n) Preparation of minimum requirements for a Construction Safety and
Health Program for the project being considered;

o) Value Engineering Studies; and

p) Preparation of report on asset climate hazards, risk assessment, disaster
response strategies, and readiness planning.

134 Work under detailed architectural and engineering design shall include, among
others, the items stated in Section 8.3 of the IRR.

14)  Licenses and Permits

The Procuring Entity may, if requested by the Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.

15)  Contractor’s Risk and Warranty Security
151 From the time project construction commenced up to final acceptance, the
Contractor shall assume full responsibility for any damage or destruction of the

works, except those occasioned by force majeure; and the safety, protection,
security, and convenience of its personnel, third parties, and the public at large,
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as well as the works, equipment, installation and the like to be affected by its
construction work.

The defects liability period for infrastructure projects shall be one (1) year from
project completion up to final acceptance by the Procuring Entity. During this
period, the Contractor shall undertake the repair works, at its own eXpense, of
any damage to the Works on account of the use of materials of inferior quality,
defects in the construction, or due to any violation of the terms of the contract,
within ninety (90) calendar days from the time the HoPE has issued an order
to undertake repair. In case of failure or refusal to comply with this mandate,
the Procuring Entity shall undertake such repair works and shall be entitled to

full reimbursement of expenses incurred therein upon demand.

The defects liability period shall be covered by the performance security of the
Contractor required in Section 68 of the IRR, which shall guarantee that the
Contractor performs its responsibilities stated in GCC Clause 15.1 Unless
otherwise indicated in the SCC, in case the Contractor fails to comply with the
preceding paragraph, the Procuring Entity shall forfeit its performance security,
subject its properties to attachment or gamishment proceedings, and may
impose the appropriate penalty under Sections 99, 100, and 101 of the IRR. Al
payables of the GoP in its favor shall be offset to recover the costs.

The following persons shall be held responsible for “Structural Defects,” i.e.,
major faults or flaws or deficiencies in one or more key structural elements of
the project which may lead to structural failure of the completed elements or
structure, or “Structural Failures,” i.e., where one Of more key structural
elements in an infrastructure facility fails or collapses, thereby rendering the
facility or part thereof incapable of withstanding the design loads, and/or

endangering the safety of the users or the general public:

a) Contractor — Where Structural Defects or Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
Contractor shall be held liable;

b) Consultants — Where Structural Defects or Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable,;

c) Procuring Entity’s Representatives or Project Manager or Construction
Managers and Supervisors — The project owner's representative,
project manager, construction manager, and supervisor shall be held
t=ble in cases where the Structural Defects or Failures are due © their
willful intervention in altering the designs and other specifications;
negligence or omission in not approving or acting on proposed changes
to noted defects or deficiencies in the design and/or specifications and
the use of substandard construction materials in the project;

d) Third Parties - Third Parties shall be held liable in cases where
Structural Defects or Failures are caused by work undertaken by them
such as leaking pipes, diggings or excavations, underground cables
and electrical wires, underground tunnel, mining shaft and the like, in

which case the applicable warranty to such structure should be levied
to third parties for their construction or restoration works; and

63

sa B



15.5

15.6

15.7

d &

e) Users - In cases where Structural Defects or Failures are due to abuse
or misuse by the End-User or implementing Unit of the constructed
facility and/or non—compliance by a user with the technical design limits
and/or intended purpose of the same, then the user concerned shall be

held liable.

The warranty against Structural Defects or Failures, except those occasioned
by force majeure, shall cover the period specified in the SCC reckoned from
the date of issuance of the Certtificate of Final Acceptance by the Procuring
Entity. On the other hand, such warranty shall likewise be applied against non-
structural defects for instances that pertain to faults or deficiencies in non-load
bearing components or finishes of the Project, such as minor cracks, leaks, or
defects in workmanship or materials, which do not affect the stability or safety

of the structure but may impact its appearance, functionality, or usability.

To guarantee that the Contractor shall perform its responsibilities, it shall be
required to post a warranty security, which shall be stated in Philippine Peso,
in the form chosen by the Procuring Entity in accordance with the following
schedule:

Amount of Warranty Security
Form of Warranty Not less than the Percentage
(%) of Total Contract Price

(a) Cash or letter of credit issued by bank;

Provided, however, that the letter of
credit shall be confirmed or

authenticated by a local bank, if
issued by a foreign bank.

Five Percent (5%)
For biddings conducted by LGUs, the
Letter of Credit may be issued by
other banks certified by the BSF as
authorized to issue such financial
instrument.

(b) Bank guarantee confirmed by bank.

For biddings conducted by LGUs, the
bank draft/guarantee may be issued Ten Percent (10%)
by other banks certified by the BSP
as authorized to issue such financial
instrument.

(c) Surety bond callable upon demand
issued by GSIS or any surely Of

insurance company duly certified by

Thirty Percent (30%)

the Insurance Commission

The warranty security shall be stated in Philippine Peso and shall remain
effective within one (1) year from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of the
said one (1) year period. This one (1) year period shall cover both structural
and non-structural defects or failures; Provided, That in cases of structural
defects or failures, warranties beyond the one (1) year period shall be subject
to applicable laws, rules, and regulations such as the New Civil Code of the
Philippines.
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In case of structuralinon-structural defects or failure occurring during the
applicable warranty period provided in GCC Clause 15.5, the Procuring Entity
shall undertake the necessary restoration or reconstruction works and shall be
entitled to full reimbursement by the parties found to be liable for expenses
incurred therein upon demand, without prejudice to the imposition of
administrative sanctions as prescribed by RA No. 12009 and without prejudice
to the imposition of civil and criminal sanctions as provided under applicable
laws against the responsible persons as well as the forfeiture of the warranty
Security posted i favor of the Procuring Enitity.

16) Procuring Entity’s Risk

16.1

From the Start Date until the Certificate of Final Acceptance has been issued,
the following are risks of the Procuring Entity:

a) The risk of personal injury, death, or loss of or damage fo property
(excluding the Works, Plant, Materials, and Equipment), which are due
to:

i) any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the Works; or

i) negligence, breach of statutory duty, or interference with any
legal right by the Procuring Entity or by any person employed or
contracted by it, except the Contractor.

b) The risk of damage to the Works, Plant, Materials, and Equipment to
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Procuring Entity’s design, or due to war or radioactive contamination

directly affecting the country where the Works are to be executed.

17) Insurance

g7

17.2

17.3

The Contractor shall, under its name and at its own expense, obtain and
maintain, for the duration of this Contract, the following insurance coverage.

a) Contractor's All Risk Insurance, with an exception for Simple
Infrastructure Projects, as applicable;

b) Transportation to the project Site of Equipment, Machinery, and
Supplies owned by the Contractor;

C) Personal injury or death of Contractor's employees; and

d) Comprehensive insurance for third party liability to Contractor's direct

or indirect act or omission causing damage to third persons.

The Contractor shall provide evidence to the Procuring Entity that the
insurances required under this Contract have been effected and shall, within a
reasonable time, provide copies of the insurance policies to the Procuring
Entity.

The Contractor shall notify the insurers of changes in the nature, extent, or

program for the execution of the Works and ensure the adequacy of the
insurances at all times in accordance with the terms of this Contract and shall
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produce to the Procuring Entity the insurance policies in force including the
receipts for payment of the current premiums.

The above insurance policies shall be obtained from any reputable insurance
company approved by the Procuring Entity.

17.4 If the Contractor fails to obtain and keep in force the insurances referred to

herein or any other insurance required to be obtained under the terms of this
Contract the Procuring Entity may obtain and keep in force any such
insurances and pay such premiums as may be necessary for the purpose.
From time to time, the Procuring Entity may deduct the amount it shall pay for
said premiums including twenty five percent (25%) therein from any monies
due, or which may become due, to the Contractor, without prejudice to the
Procuring Entity exercising its right to impose other sanctions against the
Cortractor pursuarit 1o the provisions of this Contract

175  Inthe event the Contractor fails to observe the above safeguards, the Procuring
Entity may, at the Contractor's expense, take whatever measure is deemed
necessary for its protection and that of the Contractor's personnel and third
parties, and/or order the interruption of dangerous Works. In addition, the
Procuring Entity may refuse to make the payments under GCC Clause 9 until
the Contractor complies with this Clause.

17.6 The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand, with a
new policy issued by a new insurance company acceptable to the Procuring
Entity for any of the following grounds:

a) The issuer of the insurance policy to be replaced has:
i) become bankrupt;
i) been placed under receivership or under a management
committee;
iii) been sued for suspension of payment;
iv) been suspended by the Insurance Commission and its license

to engage in business or its authority to issue insurance policies
has been cancelled; or

v) Where reasonable grounds exist that the insurer may not be
able, fully and promptly, to fulfill its obligation under the

insurance policy.
18) Liquidated Damages
18.1 When the Contractor fails to satisfactorily complete the Works under the

contract within the specified contract duration, inclusive of duly granted time
extensions, if any, the Contractor shall be liable for liquidated damages in an

amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the
unperformed portion of the Works for every day of delay.

18.2 In computing liquidated damages, the Procuring Entity shall determine the
usability of the project. A project or a portion thereof may be deemed usable

Ll | Bl



18.3

18.4

W
oo
(@]

L b

when it starts to provide the desired benefits as certified by the End-User or
Implementing Unit and approved by the HoPE.

To be entitled to liquidated damages, the Procuring Entity does not have to
prove that it has incurred actual damages. Such amount shall be deducted from
any money due, or which may become due the Contractor under the contract,
collected from the retention money or other securities posted by the Contractor,
or a combination thereof, whichever is convenient to the Procuring Entity.

In case the total sum of liquidated damages reaches ten percent (10%) of the
total contract price, the Procuring Entity may rescind or terminate the contract,
without prejudice to other courses of action and remedies available under the
circumstances.

if the Intended Compietion Date is extended after liquidated damages have
been paid, the Procuring Entity shall correct any overpayment of liquidated
damages by the Contractor by adjusting the next payment schedule.

19)  Settlement of Disputes

19.1

19.2

A
©
w

Any dispute arising from the implementation of a contract covered by the Act
and the IRR shall primarily be resolved and settled amicably by mutual
consultation or agreement.

In case of failure to seftle the dispute amicably, the parties may mutually agree

in writing to resort to other modes of alternative dispute resolution (ADR) to

promote efficiency in the procurement process. Accordingly, they are

encouraged to select the most expeditious mode of ADR available.

If arbitration is chosen as the ADR method, this shall be incorporated as a
provision in the contract and referred to the Arbitrator specified in the SCC.

If the dispute remains unresolved after exhausting the remedies provided
above, it may be submitted to other forms of ADR, such as mediation,
conciliation, early neutral evaluation, mini-trial, or any combination thereof, in
accordance with RA No. 9285, otherwise known as the "Alternative Dispute

Resolution Act of 2004”. However, disputes that are within the competence or
jurisdiction of the Construction Industry Arbitration Commission shall be

: 14
referred to the same for resolution.

20) Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

21)  Termination for Breach of Contract

211 The Procuring Entity shall terminate the contract for breach thereof when any

of the following conditions are present:

14 £y ecutive Order No. 1008 (Construction Industry Arbitration Law); and Construction Industry Arbitration Commission Revised

Rules of Procedure.
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a) Due to the Contractor's fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more In
accordance with Presidential Decree No. 1870, s. 1983;

b) Due to the Contractor’s fault and after the contract time has expired, it
has incurred a negative slippage of ten percent (10%) or more in the
completion of the work;

C) The Contractor abandons the contract works, plainly demonstrates an
intention not to continue the performance of the Contractor’s obligations
under the contract, refuses or fails to comply with the Procuring Entity’s
instructions, or fails to proceed expeditiously and without delay despite

a written notice by the Procuring Entity;

d) \When the Contractor, without reasonable excuse, fails to comply with
the Notice of Rejection given by the Project Engineer that, after
examination therein, the Infrastructure Project is found to be defective
or otherwise not in accordance with the Contract, or a Project
Engineer’s instruction to conduct remedial work, within 30 days after
receiving the said notice;

e) The Contractor does not actually have on the project site the minimum
essential equipment listed on the Bid necessary to prosecute the Works
in accordance with the approved work plan and equipment deployment
schedule as required for the project;

f) The Contractor does not execute the Works in accordance with the
contract or persistently or flagrantly neglects to carry out its obligations
under the contract;

g) The Contractor neglects or refuses to remove materials or to performa
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h) The Contractor subcontracts any part of the contract works without
approval by the Procuring Entity; or

)] The Contractor becomes bankrupt or insolvent; goes into liquidation,
administration, reorganization, winding-up, or dissoiution; becomes
subject to the appointment of a liquidator, receiver, administrator,
manager, or trustee; enters into a composition or arrangement with the
Contractor's creditors; or any act is done or any event occurs which is

analogous to or has a similar effect to any of these acts or events under
applicable laws.

212  All materials on the Site, Plant, Works, including Equipment paid under this
Contract, including those identified by the Procuring Entity in the SCC pursuant
to GCC Clause 9.1, shall be deemed to be the property of the Procuring Entity
if this Contract is terminated because of the Contractor's breach.

22) Termination Due to Force Majeure

221 For purposes of this Contract the terms “force majeure” and “fortuitous event’
may be used interchangeably. In this regard, a fortuitous event or force
majeure shall be interpreted to mean an event which could not have been

Pt
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unfavorable weather conditions, and any other cause the effects of which could
have been avoided with the exercise of reasonable diligence by the Contractor.

222 I this Contract is discontinued by an outbreak of war or by any other similar
event entirely outside the control of either the Procuring Entity or the
Contractor, the Procuring Entity shall certify that this Contract has been
discontinued. The Contractor shall make the Site safe and stop workas quickly
as possible after receiving the certificate and shall be paid for all Works carried
out before receiving it and for any \Work carried out afterwards to which @
commitment was made by the Procuring Entity.

703 |If the event continues for a period of eighty-four (84) days, either party may
then give notice of termination, which shall take effect twenty-eight (28) days
after the giving of the notice.

22 4 After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the materials and Plant, in
relation to GCC Clause 9.1 and 21 .2, adjusted by the following:

(a) any sum to which the Contractor is entitied under GCC Clause 30; and
(b) any sum to which the Procuring Entity is entitled.

925 The net balance due shall be paid or repaid within a reasonable time period
from the time of the notice of termination.

Termination by Contractor

The Contractor may terminate this Contract with the Procuring Entity if the Works are
completely stopped fora continuous period of at least sixty (60) calendar days through
no fault of its own, due to any of the following reasons:

a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies,
materials, right-of-way, or other items it is obligated to furnish under the terms
of this Contract;

b) Substantial failure of the Procuring Entity to perform its obligations under the
contract, and such failure constitutes a material breach of the Procuring Entity’s
obligations under the contract,

C) Prolonged suspension by the Procuring Entity, through no fault of the
Contractor, which affects the substantial part of the Infrastructure Project; or

d) The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armmed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

Termination for Convenience

The Procuring Entity, by notice sent to the Contractor, may terminate the Contract, in
whoie or in part, at any time, if it has determined the existence of any of the following
conditions that make contract implementation economically, financially, or technically
impractical or unnecessary:
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a) If physical and economic conditions have significantly changed so as to render
the project no longer economically, financially, or technically feasible, as
determined by the HoPE; or

b) The HoPE has determined the existence of conditions that make project
implementation impractical or unnecessary, such as, but not limited to,
fortuitous events, changes in laws and govermment policies.

ke

The Procuring Entity may terminate the contract in case it is determined prima facie
that the Contractor, including any joint venture partner therein, has engaged, before or
during the implementation of the contract, in unlawful deeds and behaviors relative to

contract acquisition and implementation. These unlawful acts include, but are not
limited to, the following:

a) Corrupt, fraudulent, collusive, coercive, and obstructive practices as defined in ITB
Clause 3.1, unless otherwise specified in the SCG;

b) Drawing up or using forged documents;

¢) Using adulterated materials, means, or methods, or engaging in production contrary
to rules of science or trade; or

d) Any other act analogous to the foregoing.

26)  Termination for Other Causes

261 The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if physical and economic conditions have
significantly changed so as to render the project no longer economically,
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financially, or technically feasible, as determined by the HoPE; or if the HoPE
has determined the existence of conditions that make project implementation
impractical or unnecessary, such as, but not limited to, fortuitous events,

changes in laws and government policies.

26.2 The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract.

26.3 Other breaches of Contract shall include, but shall not be limited to, the
following:

a) The Contractor stops work for twenty-eight (28) days when no stoppage
of work is shown on the current Program of Work and the stoppage has
not been authorized by the Procuring Entity;

b) The Procuring Entity instructs the Contractor to delay the progress of

the Works, and the instruction is not withdrawn within twenty-eight (28)
days;

c) A payment certified by the Procuring Entity is not paid to the Contractor

within eighty-four (84) days from the date of the Procuring Entity’s
certificate;
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d) The Procuring Entity gives Notice that failure to correct a particular
Defect is a fundamental breach of Contract and the Contractor fails to
correct it within 2 reasonable period of time determined by the Procuring

Entity;

e) The Contractor does not maintain a Security, which is required;

f) The Contractor has delayed the completion of the Works by the number
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paid, as defined in the GCC 18; and

26.4 The Funding Source or the Procuring Entity, as appropriate, will seek the
imposition of administrative sanctions as prescribed by RA No. 12009 and
without prejudice to the imposition of civil and criminal sanctions as provided
under applicabie against individuals and organizations deemed to be involved
with corrupt, fraudulent, or coercive practices.

265 When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity in order to terminate the existing contract for a
cause other than those listed under GCC Clause 26.3, the Procuring Entity
shall decide whether the breach is fundamental or not.

266 If this Contract is terminated, the Contractor shall stop work immediately, make
the Site safe and secure, and leave the Site as soon as reasonably possible.

27)  Procedures for Termination of Contracts
271 The following provisions shall govern the procedures for the termination of this
Contract:
a) Verification - Upon receipt of a written report of acts or causes which

may constitute grounds for termination as aforementioned, or upon its
own initiative, the End-User or Implementing Unit shall, within a period
of seven (7) calendar days, verify the existence of such grounds and
cause the execution of a Verified Report, with all relevant evidence

attached,;

b) Notice to Terminate - Upon recommendation by the End-User or
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notice to the Contractor conveying the termination of the contract. The
notice shall state:

(i) that the Contract is being terminated for any of the grounds
aforementioned, and a statement of the acts that constitute the
grounds constituting the same;

(i) the extent of termination, whether in whole or in part;

(ii) an instruction to the Contractor to show cause as to why this
contract should not be terminated; and

(iv) special instructions of the Procuring Entity, if any.

The Notice to Terminate shall be accompanied by a copy of the Verified
Report;
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Show Cause - Within a period of seven (7) calendar days from receipt
of the Notice of Termination, the Contractor shall submit to the HoPE a
verified position paper stating why the contract should not be
terminated. If the Contractor fails to show cause after the lapse of the
seven (7) day period, either by inaction or by default, the HoPE shall

issue an order terminating the contract;

Rescission of Notice of Termination - The Procuring Entity may, at
any time before receipt of the Contractor's verified position paper,
withdraw the Notice to Terminate if it is determined that certain items or
works subject of the notice had been completed, delivered, or

performed before the Contractor’s receipt of the notice;

Decision - Within a non-extendible period of ten (10) calendar days
from receipt of the verified position paper, the HoPE shall decide
whether or not to terminate the contract. It shall serve a written notice
to the Contractor of its decision and, unless otherwise provided, the
contract is deemed terminated from receipt of the Contractor of the
notice of the decision. The termination shall only be based on the
grounds stated in the Notice to Terminate.

Contract Termination Review Committee (CTRC) - The HOPE may
create a committee to assist him in the discharge of its functions under
the IRR. All decisions recommended by the CTRC shall be subject to
the approval of the HoPE

Take-over of Contracts - If a Procuring Entity terminates the contract
due to default, insolvency, or for cause, it may enter into a Negotiated
Procurement (Take-over of Contracts) pursuant to Section 35.3 of the
IRR.

Notice by Tontractor - The Contractor must serve a written notice to
the Procuring Entity of its intention to terminate the contract at least
thirty (30) calendar days before its intended termination. The contract is
deemed terminated if it is not resumed in thirty (30) calendar days after
the receipt of such notice by the Procuring Entity.

272 Notwithstanding Section 99 of RA No. 12009 and as provided by applicable
laws, the Procuring Entity shall impose on Contractors after the termination of
the contract, the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in the

public bidding process, for violations committed during the contract
implementation stage, as stated in the SCC.

Approval of Drawings and Temporary Works by the Procuring Entity

28.1 All Drawings prepared by the Contractor for the execution of the Temporary
Works, are subject to prior approval by the Procuring Entity before its use.

28.2 The Contractor shall be responsible for design of Temporary Works.

28.3 The Procuring Entity’s approval shall not alter the Contractor’s responsibility for
design of the Temporary Works.
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284 The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by the Procuring Entity.

Acceleration and Delays Ordered by the Procuring Entity

991 When the Procuring Entity wants the Contractor to finish before the Intended
Completion Date, the Procuring Entity will obtain priced proposals for achieving
the necessary acceleration from the Contractor. If the Procuring Entity accepts
e memmm e Jomdmmedmed Mmmn o bmdin s Miada el e R Tt | ﬂﬁm.v-linﬂ|u
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and confirmed by both the Procuring Entity and the Contractor.

292  |f the Contractor’'s Financial Proposals for an acceleration are accepted by the
Procuring Entity, they are incorporated in the Contract Price and treated as a
Variation.

Contractor's Right to Claim

If the Contractor incurs cost as a result of any of the events under GCC Clauses 22
23 and 24 in relation to GCC Clause 20, the Contractor shall be entitled to the amount
of such cost. If as a result of any of the said events, it is necessary to change the

T — - L3 e v \ S etmd i o
His shall be deait with as a Variauon.

Dayworks

31.1 Subject to GCC Clause 40 on Variation Order, and if applicable as indicated in
the SCC, the Contractor shall determine the Dayworks rates to be included or

indicated in the Bid. The Dayworks rates in the Contractor's bid shall be used

for small additional amounts of work only when the Procuring Entity has given
written instructions in advance for additional work to be paid for in that way.

312  All work to be paid for as Dayworks shall be recorded by the Contractor on

forms approved by the Procuring Entity. Each completed form shall be verified
and signed by the Procuring Entity within two (2) days of the work being done.

313 The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms from both the Procuring Entity and Contractor.

Early Warning

321 The Contractor shall warn the Procuring Entity at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the

quality of the work, increase the Contract Price, or delay the execution of the
Works.

[oN}
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The Contractor shail cooperate with the Procuring Entity in making and
considering proposals for how the effect of such an event or circumstance can
be avoided or reduced by anyone involved in the work and in carrying out any
resulting instruction of the Procuring Entity. Should such events or
circumstances arise which increase the Contract price or delay the execution
of Works, the provisions on variation order shall apply.

Program of Work

331 Within the time stated in the SCC, the Contractor shall submit to the Procuring

Entity for approval a Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works.
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33.2 An update of the Program of Work shall show the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

333 The Contractor shall submit to the Procuring Entity for approval an updated
Program of Work at intervals no longer than the period stated in the SCC. If
the Contractor does not submit an updated Program of Work within this period,
the Procuring Entity may withhold the amount stated in the SCC from the next
paymerit schedule and continue o withiold this amount until the next payment
after the date on which the overdue Program of Work has been submitted.

334 The Procuring Entity’s approval of the Program of Work shall not alter the
Contractor's obligations. A revised Program of Work produced by the
Contactor shall show the effect of any approved Variations, and shall include
all Variations. The Contractor may revise the Program of Work, based on the
Variation Order, and submit it to the Procuring Entity again.

335 When the Program of Work is updated, the Contractor shall provide the
Procuring Entity with an updated cash flow forecast. The cash flow forecast
shall include different currencies, as defined in the Contract, converted as
necessary using the Contract exchange rates.

34) Management Conferences

341 Either the Procuring Entity or the Contractor may require the other to attend a
Management Conference. The Management Conference shall review the
plans for remaining work and deal with matters raised in accordance with the
early warning procedure.

342 The Procuring Entity shall record the business of Management Conferences
and provide copies of the record to those attending the Conference and to the
Procuring Entity. The responsibility of the parties for the actions to be taken
shall be decided by the Procuring Entity either at the Management Conference
or after the Management Conference. The Procuring Entity shall communicate
these responsibilities in writing to all who attended the Conference.

35)  Bill of Quantities

351 The Bill of Quantities shall contain items of work for the construction,

installation, testing, commissioning of work, materials, and labor among others,
to be done by the Contractor.

352 The Bill of Quantities is used to calculate the Contract Price. The Contractor is

paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

353 If the final quantity of any work item completed differs from the quantity
indicated in the Bill of Quantities, and the difference does not exceed twenty-
five percent (25%) of the original quantity for that item, the Procuring Entity
shall adjust the Contract accordingly.

This shall be allowed only if the total amount of all such changes does not go

beyond ten percent (10%) of the total Contract price, subject to applicable laws,
rules, and regulations.
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354 If requested by the Procuring Entity, the Contractor shall provide the Procuring
Entity with a detailed cost breakdown of any rate in the Bill of Quantities.

36) Instructions, Inspections and Audits

364 The Procuring Entity shall at all reasonable times during construction of the
Works be entitled to examine, inspect, measure and test the materials and
workmanship, and to check the progress of the construction.

362 |If the Procuring Entity instructs the Contractor to carry out a test not specified
in the Specification to check whether any work has a defect and the test shows
that it does, the Contractor shall pay for the test and any samples. In the
absence of any defect, the test shall be a compensation event with no adverse
consequences to the contractor.

363 The Contractor shall permit the Funding Source named in the SCC to inspect
the Contractor’s accounts and records relating to the performance of the
Contractor and to have them audited by auditors appointed by the Funding
Source, if so required by the Funding Source.

37) Identifying Defects

The Procuring Entity shall check the Contractor's work and notify the Contractor of any
defects that are found. Such checking shall not affect the Contractor’s responsibilities.
The Procuring Entity may instruct the Contractor to check noted defects and test any
work that the Procuring Entity considers as substandard and/or defective.

38) Correction of Defects

381 The Procuring Entity shall give notice to the Contractor of any defects before
the end of the Defects Liability Period, which is one (1) year from project
completion up to final acceptance by the Procuring Entity.

38.2 Every time notice of a defect is given, the Contractor shall correct the notified
defect within ninety (90) calendar days from the time the HoPE has issued an
order to undertake repair.

383 The Contractor shall correct the defects which they notice themselves before
the end of the Defects Liability Period.

38 4 The Procuring Entity shall certify that all defects have been duly corrected.

39) Uncorrected Defects

391 The Procuring Entity shall give the Contractor at least fourteen (14) days' notice
of its intention to use a third party to correct a Defect. If the Contractor does not
correct the Defect himself within the period, the Procuring Entity may have the
Defect corrected by the third party. The cost of the correction will be deducted
from the Contract Price.

392 The use of a third party to correct defects that are uncorrected by the Contractor
will in no way relieve the Contractor of its liabilities and warranties under the
Contract.
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40) Variation Orders

401 Variation Orders may be issued by the Procuring Entity to cover any increase
or decrease in quantities, including the introduction of new work items that are
not included in the original contract or reclassification of work items that are
either due to change of plans, design or alignment to suit actual field conditions
resulting in disparity between the preconstruction plans used for purposes of
bidding and the "as staked plans” or construction drawings prepared after a
joint survey by the Contractor and the Governiment after award of the contract.

Provided, That in case of positive or additive Variation Order/s, the cumulative
amount thereof shall not exceed ten percent (10%) of the original contract price;
Provided, further, That the scope of works shall not be reduced as to
accommodate a positive Variation Order. In all cases, the addition of works
under Variation Orders should be within the general scope of the project as bid
and awarded.

402 Any cumulative positive Variation Order beyond ten percent (10%) of the
original contract price shall be the subject of another procurement project to be
bid out if the Works are separable from the original contract. In exceptional
cases where it is urgently necessary to complete the original scope of work, the
HoPE, upon the recommendation of the End-User or Implementing Unit, may
authorize positive Variation Order/s resulting to a cumulative value of the
positive Variation Orders beyond ten percent (10%) but not more than twenty
percent (20%) of the original contract price.

All progress payments shall first be charged against the advance payment until
the latter has been fully exhausted, at the option of the Procuring Entity.

403 A Variation Order may either be in the form of a Change Order or Extra Work
Order:

a) A Change Order may be issued by the HoPE or duly authorized
representative to cover any increase or decrease in quantities of original
work items in the contract.

b) An Extra Work Order may be issued by the implementing official to
cover the introduction of new work necessary for the completion,
improvement or protection of the project which was not included as
items of work in the original contract, such as, where there are
subsurface or latent physical conditions at the site differing materially
from those indicated in the contract, or where there are duly unknown
physical conditions at the site of an unusual nature differing materially
from those ordinarily encountered and generally recognized as inherent
if the work of character provided for in the contracl.

404 For Variation Orders, the Contractor shall be paid for additional work items
whose unit prices shall be derived based on the following:

a) For additional or extra works duly covered by Change Orders involving
work items which are exactly the same or similar to those in the original

contract, the applicable unit prices of work items original contract shall
be used.
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b) For additional or extra works duly covered by Extra Work Orders
involving new work items that are not in the original contract, the unit
prices of the new work items shall be based on the direct unit costs used
in the original contract (e.g., unit cost of cement, rebars, form lumber,
labor rate, equipment rental, etc.). All new components of the new work
item shall be fixed prices; Provided, The same is acceptable to both the
Government and the Contractor; Provided further, That the direct unit
costs of new components shall be based on the Contractor's estimate
s validated by the Procuring Efitity concerned via documented
canvass in accordance with existing rules and regulations. The direct
cost of the new work item shall then be combined with the mark-up
factor (i.e., taxes and profit) used by the Contractor in its bid to
determine the unit price of the new work item.

405 Under no circumstances shall a Contractor proceed to commence work under
any Change Order or Extra Work Order unless it has been approved by the
HoPE or its duly authorized representative. However, under any of the following
conditions, the Procuring Entity’s representative or Project Engineer may,
subject to the availability of funds and within the limits of its delegated authority,
allow the immediate start of wark under any Change Order or Extra Work
Order:

a) In the event of an emergency where the prosecution of the work is
urgent to avoid detriment to public service, or damage to life and/or

property; and/or

b) When time is of the essence;

Provided, however, That such approval is valid on work done up to the point
where the cumulative increase in value of work on the project which has not
yet been duly fully approved does not exceed five percent (5%) of the adjusted
original contract price.

Provided, further, That immediately after the start of work, the corresponding
Change Order or Extra Work Order shall be prepared and submitted for
approval in accordance with the abovementioned rules. Payments for Works
satisfactorily accomplished on any Change Order or Extra Work Order may be
made only after approval of the same by the HoPE or its duly authorized
representative.

Provided, finally, That for a Change Order or Extra Work Order involving a
cumulative amount exceeding five percent (5%) of the original contract price,
no wark thereon may be commenced unless said Change Qrder or Extra Work
Order has been approved by the HoPE or its duly authorized representative.

Contract Completion

Once the project reaches an accomplishment of ninety-five percent (95%) of the total
contract amount, the Procuring Entity may constitute an inspectorate team to conduct
preliminary inspection and submit a punch-list to the Contractor in preparation for the
final turover of the project. Said punch-list will contain, among others, the remaining
Works, Work deficiencies for necessary corrections, and the specific duration/time to
fully complete the project within the approved remaining contract time. This, however,

shall not preclude the claim of the Procuring Entity for liquidated damages, if
applicable.
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42) Suspension of Work

421 The Procuring Entity shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to
force majeure or any fortuitous event or for failure on the part of the Contractor
to correct bad conditions which are unsafe for workers or for the general public,
to carry out valid orders given by the Procuring Entity or to perform any
provisions of the contract, or due to adjustment of plans to suit field conditions
as found necessary during construction. The Contractor shall immediately
comply with such order to suspend the work wholly or partly.

42.2  The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects or activities along the critical path
of activities after fifteen (15) calendar days from date of receipt of written notice
from the Contractor to the district engineer, regional director, consultant or
equivalent official, as the case may be, due to the following:

a) There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction
schedule.

b) Requisite construction plans which must be owner furnished are not
issued to the Contractor precluding any work called for by such plans.

c) Peace and order conditions that make it extremely dangerous, if not

possible, to work. However, this condition must be certified in writing by
the Philippine National Police station which has responsibility over the

affected area and confirmed by the Department of the Interior and Local
Government (DILG) Regional Director.

d) There was a failure on the part of the Procuring Entity to deliver

government-furnished materials and equipment as stipulated in the
contract.

e) Delay in the payment of Contractor's claim for progress billing beyond
forty-five (45) calendar days from the time the Contractor's claim has
been certified by the Procuring Entity’s authorized representative that
the documents are complete, unless there are justifiable reasons for the
delay in payment which shall be communicated in writing to the
Contractor.

42.3 In case of total suspension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effectivity of the order suspending operation and the order to resume work shall
be allowed to the Contractor by adjusting the contract time accordingly.

43) Payment on Termination

43.1 If the Contract is terminated because of a breach of Contract by the Contractor,

the Procuring Entity shall issue a certificate for the value of the work done and
Materials ordered less advance payments received up to the date of the issue
of the certificate, and less the percentage to apply to the value of the work not
completed, as indicated in the SCC. Additional liquidated damages shall not

apply. If the total amount due to the Procuring Entity exceeds any payment
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43.2

43.3

due to the Contractor, the difference shall be a debt payable to the Procuring
Entity.

If the Contract is terminated for the Procuring Entity’s convenience, or due to a
breach of Contract by the Procuring Entity, the Procuring Entity shall issue a
certificate for the value of the work done, Materials ordered, the reasonable
cost of removal of Equipment, repatriation of the Contractor's personnel
employed solely on the Works, and the Contractor’s costs of protecting and

: FTISpR, W e R A L Rod Sl ot i e nei s ot i s e L gy
SECUNINg Uie VVOTRS, and IEss advance payimerts received up to the date of the
certificate.

The net balance due shall be paid or repaid within twenty-eight (28) days from
the notice of termination.

If the Contractor has terminated the Contract under GEC Clauses 23 to 24, the
Procuring Entity shall promptly retumn the Performance Security to the
Contractor.

44) Extension of Contract Time

441

442

443

44.4

44.5

446

Should the amount of additional work or other special circumstances warrant
the entitlement of the Contractor to an extension of contract time, the Procuring
Entity shall determine the amount of such extension; Provided, That the
Contractor has notified the Procuring Entity of its claim for extension of contract
time prior to the expiration of the contract time, and within thirty (30) calendar
days after the additional work has been commenced or the circumstances
leading to such claim have arisen, as the case may be, in order to give the
Procuring Entity the opportunity to investigate the claim. Failure to provide such
notice shall constitute a waiver of such a claim by the Contractor. Upon receipt
of full and detailed particulars, the Procuring Entity shall examine the facts and
extent of the delay and shall extend the contract time to complete the contract
work when, in the Procuring Entity's opinion, the findings of facts justify an
extension.

No extension of contract time shall be granted to the Contractor due to ordinary
unfavorable weather conditions and inexcusable negligence of the Contractor
to provide the required equipment, supplies, or materials.

Extension of contract time may be granted only when the affected activities fall
within the critical path of the PERT, CPM, Precedence Diagram Method or any
other project management tool.

No extension of contract time shall be granted when the reason given to

Suppcﬁ the raniiaet far avtean N wae alraacks ~rnneidarad in the Ae{erminoﬁnn

=i
[N A I\.,\1u\.40|. IV WAL I\J:OII YO ullwuuy WU IOV I T LI v Us i ianinvi g

of the original contract time during the conduct of detailed engineering and in
the preparation of the contract documents as agreed upon by the parties before
contract perfection.

Extension of contract time may be granted in the cases indicated in the SCC.

The written consent of the bank, or surety or insurance company, as the case
may be, must be attached to any request of the Contractor for extension of
contract time and submitted to the Procuring Entity for consideration and the
validity of the Performance Security shall be correspondingly extended.
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44.7  The Procuring Entity shall extend the Intended Completion Date if a Variation

is issued which makes it impossible for the Intended Completion Date to be
achieved by the Contractor without taking steps to accelerate the remaining
work, which would cause the Contractor to incur additional costs. No payment
shall be made for any event which may warrant the extension of the Intended

Completion Date.

448 The Procuring Entity shall decide whether and by how much to extend the
intended Compietion Date within twenty (20) days of the Contractor asking the
Procuring Entity for a decision thereto after fully submitting all supporting
information. If the Contractor has failed to give early waming of a delay or has
failed to cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Completion Date.

Price Escalation

In the event of an extraordinary increase in prices of specific components of the
Infrastructure Project, price escalation may be considered, subject to prior approval of
the GPPB. If the cost of construction components increases by more than ten percent
(10%) of the unit price of work items, as determined against the prevailing price indices
of the PSA, a price escaiation may be authorized at a no-ioss, no-gain basis, using the
appropriate formula prescribed by the GPPB. For the purpose of this Section, the PSA
shall ensure that its price indices are region-specific and updated on a monthly basis

Completion

The Contractor shall request the Procuring Entity to issue a Certificate of Completion
of the Works, and the Procuring Entity will do so upon determining that the work is
completed.

Taking Over
The Procuring Entity shall take over the Site and the Works within seven (7)
in
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the Contractor of its responsibilities within the defects liability period.
Operating and Maintenance Manuals

481  If “as built” Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the SCC.

482 If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the SCC, or they do not receive the Procuring Entity’s approval, the
Procuring Entity shall withhold the amount stated in the SCC from payments
due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC.

The provisions of this Section complement the GCC, specifying contractual requirements
linked to the special circumstances of the Procuring Entity, the Procuring Entity’s country,
the sector, and the Works procured. In preparing this Section, the following aspects should
be checked:

a) Information that complements provisions of Section IV. General Conditions of
Contract must be incorporated.
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Contract, as necessitated by the circumstances of the specific project, must also be

incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of Section IV. General Conditions of Contract should be incorporated herein.
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Special Conditions of Contract

GCC Clause
1.1 The Intended Completion Date is
NOTE: The contract duration shall be reckoned from the start date and
not from contract effectivity date.
12 The Procuring Entity is
LOCAL GOVERNMENT UNIT (LGU) - PASUQUIN
Maharlika Highway, Barangay #01 Poblacion, Pasuquin, llocos Norte
1.3 The Site is located at Brgy. #01 Poblacion, Pasuquin, Hocos Norte
and is defined in drawings No.
No. Page 01.
1.4 The Start Date is 7 days upon the receipt of the Notice to Proceed
18 The Works consist of
SCOPE OF WORKS
ITEM LIST ACTIVITY/DESCRIPTION UNIT | QUANTITY
1 Structure of Mounting System Lot 1.00
Installation of DC Power Cables and Conduit Lot 1.00
Layout
3 Installation of Smart Logger, Smart Meter Lot 1.00
Protective Devices and Enclosure
4 Installation of Inverter, Cable Pulling and Lot 1.00
Termination Tapping
S Installation of Solar PV Panels and Arrester Lot 1.00
6 Installation of Ethernet of WiFi System for the Lot 1.00
Communication
' { Painting Conduits Lot 1.00
8 Testing of the System Lot 1.00
Commissioning of the System
Turn Over of the System
Consfruction Safety and Health
Billboard
Net Meatering Annlication
Net Metering Application
22 “‘Not Applicable”
51 The Procuring Entity shall give possession of all parts of the Site to the
Contractor.
6.5 The Contractor shall employ the following Key Personnel:

Project Engineer (1)
Materials Engineer (1)
Construction Foreman )
Skilled Laborer {(5)

Laborer (5)
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No further instructions.

8.1

The amount of the advance payment is fifteen percent (15%) of the
Contract Price and scheduled after 7 days upon the issuance of the Notice
to Proceed, to be made in lump sum.

9.1

No further instructions.

9.4

The advance payment shall be repaid by the contractor by deducting
fifteen percent (15%) from his periodic progress payments a percentage
equal to the percentage of the total contract price used for the advance
payment.

The first progress payment may be paid by the Procuring Entity to the
Contractor; Provided, That at least thirty percent (30%) of the Works
has been accomplished as certified by the Procuring Entity.

12.7

No further instructions.

131

The site investigation reports are: None

153

No further instructions.

15.5

In case of semi-permanent structures, stich as buildings of types 1, 2, and
3 as classified under the National Building Code of the Philippines,
concrete or asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass,

and Athar eimilar eami-narmanant ot 2
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102

No further instructions.

20

“All partners to the joint venture shall be jointly and severally liable to the
Procuring Entity.”

25(a)
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27.2

Violations which wiill warrant suspension which may include, but is not
limited to the following violations below:

a) Failure of the Contractor, due solely to its fault or negligence, to
mobiiize and start work or performance within the specified period in the
Notice to Proceed (“NTP”);

b) Failure by the Contractor to fully and faithfully comply with its
contractual obligations without valid cause, or failure by the Contractor
to comply with any written lawful instruction of the Procuring Entity or
its representative(s) pursuant to the implementation of the
contract. For the procurement of

) Employment of competent technical personnel,
competent engineers and/or work supervisors;

ii) Provision of warning signs and barricades in accordance
with approved plans and specifications and contract provisions;

iii) Stockpiling in proper places of all materials and removal
from the project site of waste and excess materials, including
Inermlvmim  nmremmmnmendt Al msvAamiemba A Aalcia fn mmAam el A casidl
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approved plans and specifications and contract provisions;
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V) Renewal of the effectivity dates of the performance

security after its expiration during the course of contract
implementation.

C) Assignment and subcontracting of the contract or any part thereof
or substitution of key personnel named in the proposal without
prior written approval by the Procuring Entity.

d) Poor performance by the Contractor or unsatisfactory quality
and/or progress of work arising from its fault or negligence as
reflected in the CPES rating sheet. In the absence of the CPES
rating sheet, the existing performance monitoring system of the
Procuring Entity shall be applied. Any of the following acts by the
Contractor shall be construed as poor performance:

i Negative slippage of fifteen (15%) and above within the
critical path of the project due entirely to the fault or negligence of
the Contractor; and

ii) Quality of materials and workmanship not complying with
the approved specifications arising from the Contractor's fault or

o e |t e e g e
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e) Willful or deliberate abandonment or non-performance of the
project or contract by the Contractor resulting to substantial
breach thereof without lawful and/or just cause.

In addition to the penalty of suspension, the performance security posted
by the Contractor shall also be forfeited. ]

31 1 Dayworks are applicable at the rate shown in the Contractor’s original
Bid.
331 The Contractor shall submit the Program of Work to the Procuring Entity

within 15 days of delivery from the Notice of Award.

The period between Program of Work updates is 30 days.

33.3
The amount to be withheld for late submission of an updated Program of
Work is one percent (1%) of the contract price.

36.3 The Funding Source is the Government of the Philippines.

43.1 The percentage to apply to the value of the work not completed is ten
percent (10%).

44.5 Cases when extension of contract time may be granted which may

include the enumeration below:

a) rainy/unworkable days considered unfavorable for the prosecution of

the Works at the site, based on the actual conditions obtained at the site,

in excess of the number of rainy/unworkable days pre-determined by the

Procuring Entity in relation to the original contract time during the conduct

of detailed engineering and in the preparation of the contract documents
84
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as agreed upon by the parties before contract perfection, and/or

h
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/
and earthquakes, and epidemics,
¢) delays attributable to the Procuring Entity, such as non-delivery on time
of materials, working drawings, or written information to be furnished by
the Procuring Entity, non-acquisition of permit to enter private properties
or non-execution of deed of sale or donation within the right-of-way
resulting in complete paralyzation of construction activities, and

other meritorious causes as determined by the Procuring Entity and
approved by the HoPE such as shortage of construction materials,
general labor strikes, and peace and order problems that disrupt
construction operations through o fauit of the Cortractor may be
considered as additional grounds for extension of contract time
provided, they are publicly felt and certified by appropriate government

agencies such as DTI, DOLE, DILG, and DND, among others.

The date by which operating and maintenance manuals are required

48.1 ; !
upon project completion.
“As built” drawings are required upon payment of final billing.
48.2 The amount to be withheld for failing to produce “as built” drawings and/or

operating and maintenance manuals by the date required is one

percent {1%) of the contract price.

b
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substantially equal or higher quality, the Contractor shall comply with the standards
specified in the documents.

These notes are intended only as information for the Procuring Entity or the person drafting
the Bidding Documents. They should not be included in the final Bidding Documents.

P
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Republic of the Philippines

Province of Ilocos Norte )
MUNICIPALITY OF PASUQUIN
MINICIPAT ENCINEERING OFFICE BAGONG PILIPINAS
Project Title . INSTALLATION OF Solar fane{ (FPhase 1)
Project Location : Brgy. #01 Pobiacion, Pasuquin, 1iocos Norie
Project Cost : Php 4,999,865.06
Source of Fund : 2026 General Fund

Mode of Implementation: By Contract

CONSTRUCTION SPECIFICATIONS

GENERAL

The project shall be completed within 30 calendar days unless revised by the implementing unit. It is then
required that the contractor shall employ competent and skilled workers in such a manner that the workmanship is
of good quality and acceptable all thru scope of works during project execution. This is to include supply of
materials. Labor, working tools and equipment necessary to complete the project.

INSTALLATION OF ON-GRID SOLAR

The installation of on-grid solar shall be done in accordance with the approved plans and under the direct
supervision and control of a licensed Electrical Engineer.

Ensure the systems meets the specified output levels and is fully operational.

Inspection and final adjustments shall be done to ensure compliance with local regulations and safety
standards

All works and materials shall conform to the provision to the latest edition of the Philippine or National
Electrical Code.

The electric wiring shall be installed thru electrical conduit fittings and appurtenances that conform with
ISO dimensions.

FIRE SAFETY REQUIREMENTS

The project shall be conformed with the Fire Safety Requirements specified on R.A. 9584 otherwise known
as the Fire Code of the Philippines.

Prepared by:

ENGR. PRECIOUYS JANSEN D. LUNA
MPDC

OBERT D. AGUINALDO
lunicipal Mayor



Republic of the Philippines
Province of llocos Norte 7 )
MUNICIPALITY OF PASUQUIN

MUNICIPAL ENGINEERING OFFICE  sacone puemas

PROJECT STATEMENT
Il. Name of Project . INSTALLATION OF ‘Sofor  Pantd (Phose 1)
. 1I. Type of Project : Economic Development
lil. Beneficiaries : Whole Populace

IV. Background and Description:

The proposed Installation of 86.80kwh on grid solar aims to address the increasing consumption of electric
current in the municipai haii. in order to minimize the consumption, the instaiiation of 86.80kWh on-grid soiar
Will mimiized the amount of electricity to be paid. This project will provide sustainabie and retiapie lignting
through the installation. It allows us to sell excess energy gathered by the solar to the grid, subject to local utility
regulations

V. Agencies Responsible for the Implementation of the Project:
E. LGU-Pasuquin
F. Office of the Municipal Mayor
G. Office of the Municipal Engineer
H. Office of the MPDC

Vi. Period of impiementation:
S r oo L A o
T
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171 pryjecl win uc nrpIemenicu auring uie periou ur Junc £LVULU LU UCLCITiueT £ULV.

VII. Budgetary Requirement:
The amount of PhP 4,999,865.06 from 2026 General Fund is needed for the Installation of 86.80kwh on-grid
solar to be dishursed by the Municipal Treasurer subject to COA rules and regulations.

VIIl. Project Monitoring, Evaluation and Reporting:

The Municipal Engineer in coordination with the Municipal Mayor and MPDC shall be responsible in the
implementation of the project. The Project Monitoring Committee will monitor, evaluate and prepare reports
copy furnished all offices concerned.

Prepared by: Recommill

BNVIANAYAN
iViunicipai En eer

NSEN D. LUNA, EnP
MPDC

HON BERT D. AGUINALDO

unicipal Mayor



wings

Section VII. Dra

to this section or annexed in a separatt

» & T



. .

103

N/
74

JLHON SO0 "'NINDNSVd "NDIOY 180 |6¥# *ADHE {NDLLYO0T

HIINIONT TYOR1D3 13 03HILSID3Y

YIANIONT WORLO3E

HOAYW WDINON
OQTIYNINSDY 0 18360
NMOHS-SY

H

N3

O»ﬁs E M) 9§ 40 NOLLY TIVLSNI

YOV4OY 1131SS3ON33N0

VY ‘NYILSYESS NYIOVY FHOMYI

I SANIANDO LIIHS

[/ A8 03n0MddY

~__— _f03Linens

‘A9 0310N

IWYN LO3roNd

A8 03%03HO

A8 03NOIS3a

“ON 133HS

MO AINUN OHIOTD
3L 0L CARDAG 39 0 HIOS AN OONY OL SN 3HL 4B CRUYRGHDD
3604 FHL SONINDD NAUSAS SHL TOLSAS LK CU32 STMIN #0830 31 ‘0L

WIINDNE WOMLONA 038N ATA
v 40 $OIEANZING 103UI0 KU HIONN SAOQ 3 THHS NOLYTIISH WOIISFE 'O

YN 38 TS
ov W04 SIAY ONV SOWA OV AJ 30 TIAE 00 W0J BN OWV SR D

GBSO HO4dDD HIUA '3AAL OOV 40 38 TWHS OWOB BIWd 'L
ANTYIO CADMdY INTIAURG B0 JHDU GNON 30 TS LGNGO Buary '8

‘SUIVGAR JNOMD FdUL 0RONdY DW IGN 30 TS SWIBIVN TV S

/36V30 DL 33d L 4O ANRGNOSIN ST 3B TWHS WAIDY
VONS JNONLI FHOD NOBVIN ANY “WINIDIG WORLIINS TDISSAIONY DNINDE.
S05a0 DasNio AALIMS  ANOHIM 00 39 THE NOBID ML M KDISAIN DN ¥
ONNZE ONV WD Ad W TS 38 THHS WINNIN 31 90 ¥03 ° N OV £04
SUN 05 ON/ NHHL J6W DZC 3B TWHS UDONOO NV 3UM 40 XIS HOMMIN T

“ZHDB
3¢ 4 M + IV T AOCT 38 TWHS ONOUND 3L DL IWIA 30MGS T

ANNGNDD MAMOW WO 3HL O SININGHNOIY CRY SIUROHINY
oMONOIND ML S0  SINGHGHINON ‘(03d) 3000 NI INldNING
M 30 TWVHS ONV

SUON MUBOD

avol

U [

[[608

_
Au 80 oV

JRCReECE

0 g0 v

DO O

OO ﬁv

I |
[3SYHJE 13SN39)

[ 3S¥HJE O3NI]

dan/SIA

OJOR0,

80 ov
ﬁv D O

e

Dl voor LL

r
\[50
D v AN LS
o Bw
[ [oXeX0) b
e ] l;.,...,I.WI.IL

02

430007 LYVAS

Y

| ]

B e hﬁ

| | o i |

Hnﬁmw ﬂ 4 .ﬂ; WwﬁWm‘ $ Ww la w ’ ﬁﬂ Ad

M 3 .ﬂwﬂh wﬂw Ml.”.ﬂ.u.“..ml._”:..u ...uu...elh n..|“__ e ..._I... -uu.-l,.. re] | my\liix

vso, TR e _, t rE | f 7
[ | |

rem— 5

JYMY—HIE ‘ADET DOMITT
LW="UNDZ DOOZNNS 13WYNH

ZHO®

HILEEANI

Buse/sow g1
AW Pt
[EDREE

AR Pl
(noom) Vatd Ad WNOS

Fz.ﬁ\w-ﬂ‘.&@l l!»;l—/




“ &

Section Viii. Bill of Quantities

Notes on the Bill of Quantities ]

Objectives

The objectives of the Bill of Quantities are:

a) to provide sufficient information on the quantities of Works to be performed to enable
Bids to be prepared efficiently and accurately; and

b) when a Contract has been entered into, to provide a priced Bill of Quantities for use

in the periodic valuation of Works executed.

in order to aftain these objectives, VWorks shouid be itemized in the Biii of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and
content of the Bill of Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of the
realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise
the following:

a) A list of the various classes of labor, materials, and Constructional Plant for which
basic daywork rates or prices are fo be inserted by the Bidder, together with a
statement of the conditions under which the Contractor will be paid for work
executed on a daywork basis.

b) Nominal quantities for each item of Daywork, to be priced by each Bidder at Daywork
rates as Bid. The rate to be entered by the Bidder against each basic Daywork item
should include the Contractor's profit, overneads, supervision, and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by
including a provisional sum in the Summary Bill of Quantities. Similarly, a contingency
allowance for possible price increases should be provided as a provisional sum in the
Summary Bill of Quantities. The inclusion of such provisional sums often facilitates
budgetary approval by avoiding the need to request periodic supplementary approvals as
the future nead arises. Where such provisional sums of contingency allowances are used,
the SCC should state the manner in which they will be used, and under whose authority
(usually the Procuring Entity’s).

The estimated cost of specialized work to be carried out, or of special goods to be supplied,
by other contractors (refer to GCC Clause 7) should be indicated in the relevant part of the
Bill of Quantities as a particular provisional sum with ar appropriate brief description. A
separate procurement procedure is normally carried out by the Procuring Entity to select
such specialized contractors. To provide an element of competition among the Bidders in
respect of any facilities, amenities, attendance, etc., to be provided by the winning Bidder
as prime Contractor for the use and convenience of the specialist contractors, each related
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provisional sum should be followed by an item in the Bill of Quantities inviting the Bidder to
quote a sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where
the authorized representative of the Bidder shall affix its signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for
rejection of its bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not be included
in the final documents.

90
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INSTALLATION OF Sc/ar Pane! (Phose i) Bill of Quantities
Brgy. #01 Poblacion, Pasuquin, llocos Norte
Sk : ; Unit Price Amount
ltem No. Description Unit | Quantity (Pesos) (Pesos)
() (2) (3) 4 (5) (6)
_|In Words: Pesos | In Words: Pesos
Structure of Mounting System | lot 1.00
In Figures: Php | In Figures: Php
Installation of DC_Power lot 100 TR - aran e
Cables and Conduit Layout ; i
In Figures: Php | InFigures: Php
instaliation of Smart Logger,
Smart Meter, protective lot 1.00
Devices and Enclosure In Figures: Php | In Figures: Php
Installation of Inverter, Cable
Pulling and Termination lot 1.00
Tapping in Figures: Php | in Figures: Php
Installation of Solar PV Panels ot 100 _ ———
and Arrester
In Figures: Php | In Figures: Php




Installation of Ethernet or WiFi
System for the Communication

lot

1.00
In Figures: Php

In Figures: Php

7 Painting Conduits

Lot

1.00
In Figures: Php

In Figures: Php

Testing of the System,
Commissioning of the System
Turn over of the System

8 Construction Safety and Heaith
Billboard

Net Metering Application

In Figures: Php

—

In Figures: Php

TOTAL BID PRICE:
TOTAL AMOUNT IN WORDS:

IN FIGURE: Php

Submitted by:

Date:
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Section IX. Philippine Bidding Documents Related Forms

Notes to the Philippine Bidding Document Related Forms

The Bidder shall complete and submit with its Bid the Bid Form, together with the Bill of
Quantities, detailed estimates that include a summary sheet indicating the unit prices of
construction materials, labor rates, and equipment rentals used in coming up with the Bid,
and Cash Flow by Quarter; in accordance with ITB Clause 13, and all those requirements
indicated in the Bidding Documents and the format set out in this Section.

When requested in the BDS, the Bidder should provide the Bid Security, either in the form
included hereafter or in another form acceptable to the Procuring Entity, pursuant to ITB
Clause 16.

The Contract Form, when it is finalized at the time of contract award, should incorporate
any correction or modification to the accepted Bid resulting from price corrections. The
needed attachments, as aforementioned which form part of the contract should be modified

accordingly.

The Omnibus Sworn Statement must be completed by all Bidders in accordance with ITB
Clause 4.3. Failure to do so and submit it with the Bid shall result in the rejection of the Bid
and the Bidder’s disqualification.

The Performance Securing Declaration and Bank Guarantee Form for Advance
Payment shall be completed only by the successful Bidder in accordance with one of the
forms indicated herein or in another form acceptable to the Procuring Entity and pursuant
to GCC Clause 12 and its corresponding SCC provision.

|
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Bid Form for Procurement of Infrastructure Projects

BID FORM
Project Identification No.: [Insert number]
To: [Name of Procuring Entity]
Having examined the Philippine Bidding Documents (PBD) including the Supplemental Bid
Bulletin Numbers finsert numbers], the receipt of which is hereby duly acknowledged, we, the

undersigned, declare that:

a) |/We have no reservation to the PBD, including the Supplemental Bid Bulletins, for the
Procurement Project [Project Title],

b) I/MWe offer to execute the Works for this Contract in accordance with the PBD;

c) The total price of our Bid in words and figures, excluding any discount offered below,
is [insert information ]

d) The discounts offered and the methodology for their application, if any, are. [insert
information);_or indicate N/A if no discount offered]

e) The total bid price in words and figures, after applying the applicable discount, includes

the cost of all taxes, such as, but not limited tofspecify the applicable taxes, €.g. (i)
value added tax (VAT), (i) income tax, (jii) local taxes, and (iv) other fiscal levies and
duties], which are itemized in the Detailed Estimates.

f) This Bid shaii remain valid within a period stated in the PBD, and it shali be binding
upon mefus at any time before the expiration of that period;

g) If our bid is accepted, |iwe commit to enter to a contract and provide a performance
security in the form, amounts, and within the times prescribed in the PBD, and hereby
acknowledge the consequences under the IRR of RA No. 12009 on forfeiture of Bid
Security or enforcement of Bid Securing Declaration and on Blacklisting.

Until a formal Contract is prepared and executed, this Bid, together with your written
acceptance thereof and your Notice of Award, shall be binding upon the Bidder.

IVe understand that you are not bound to accept the Lowest Calculated Bid or any Bid you
may receive.

|We certify/confirm that we comply with the eligibility requirements pursuant to the PBD.

The undersigned is authorized to submit the bid on behalf of [Name of the Bidder] as

e
evidenced by the attached [State the Whitten Authority].

IMVe acknowledge that failure to sign each and every page of this Bid Form, including the
attached Schedule of Prices, shall be a ground for the rejection of our bid.

93
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Duly authorized to sign the Bid for and behalf of:

[insert Bidder's Name]

[Signature over Printed Name]

[Position/Designation]
fNatel
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Contract Form

ote: The duly accomplished form is not required o be submitted with the Bid but shall be

Twiw, 312 iner i, H H ~ L S S ¥

submitted within ten (10) days after receiving the Notice of Award]

CONTRACT FOR [Insert Project Title]

THIS CONTRACT executed on the day of 20 between:

[Name of Procuring Entity], a government agency of the Republic of the Philippines,
hereinafter called “the Entity”;

-and-
[Name of Contractor] Filipino of legal age ora company duly organized and existing under the
laws of [city and country], with principal office at [insert address], hereinafter called “the
Contractor”.

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly
[Brief description of Project],
WHEREAS, the Contractor submitted a responsive bid and was awarded the contract for

the procurement in the total amount of [Contract price in words and figures, including
currency], hereinafter referred to as the “Contract Price.”

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties
hereby agree as follows:

1)  Unless otherwise stated, terms and expressions used in this Contract shall have the
same meanings as those assigned to them in the Conditions of Contract, which form an
integral part of this Contract.

2) The following documents as required by the Implementin

Republic Act No. 12009 shaii be deefmed to form and be read
part of this Contract, viz.:

Wiice!

s and Regulations of
L—:;—z = = il = -—i

istiued as integre

a) Philippine Bidding Documents (PBD);

i. Drawings/Plans;

ii. Scope of Work;

iii. Invitation to Bid;

iv. Instructions to Bidders;

v. Bid Data Sheet;

vi. Bid Form, including all the documents/statements contained in the Bidder's
bidding envelopes, as annexes, and all other documents submitted (e.g.,
Bidder's response to request for clarifications on the bid), including corrections
to the bid, if any, resulting from the Procuring Entity’s bid evaluation,

vii. Bill of Quantities;

viii. General and Special Conditions of Contract;

ix. Supplemental Bid Bulletins, if any; and

% Other contract documents that may be require

Entity.
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b) Winning bidder's bid, including the Eligibility Requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

c) Performance Security,
d)  Notice of Award of Contract; and the Bidder's Conforme thereto; and

e) Other contract documents that may be required by existing laws and/or the

: . AT oy Sa .
Procuring Entity concerned in the PBD but not limited to the Notice 1o

Proceed and Warranty Security.

3) In consideration of the Contract Price of [Contract Price in words and figures], or such
other sums as may be determined in accordance with the terms of the Contract, the
Supplier agrees to deliver and perform the items and related services for the [ Project
Titie] described herein in accordance with the terms and conditions specified in the
Contract and its annexed documents.

4) The [Name of the Procuring Entity] agrees to pay the above-mentioned sum to the
Supplier in accordance with the schedule and manner provided in the Bidding
Documents and its annexes.

5) Any dispute, difference, or claim arising out of or relating to this Contract, including its
existence, validity, interpretation, breach, or termination thereof, may be submitted to
arbitration or other form of alterative dispute resolution in accordance with the
applicable law, such as Republic Act (RA) No. 9285 (Alternative Dispute Resolution Act

s ook Myrd NI 4NNQA i AQ0 M + 1 v i
of 2004) or Executive Order No 1UUS, SEries 1909 (Construction Industry Arbitration
Law).

IN WITNESS WHEREOF, the parties hereto have caused this Contract to be executed
in accordance with the laws of the Republic of the Philippines on the day and year first above
written

For the Procuring Entity B d e

Head of the Procuring Entity or Duly Duly authorized to sign the Contract
Authorized Representative for and behalf of [Bidders Name].
[Signature over Printed [Signature over Printed Name]
Namej[Position/Designation] [Position/Designation]

[Date] [Date]

Signed in the presence of.
[Name and Signature] [Name and Signature]

Witness — Procuring Entity Witness- Supplier

o/

IR NI BRS E N | Sl



ACKNOWLEDGMENT
BEFORE ME, A Notary Public for and in the , City/Province of
, this day of 20 , personally

appeared the above-named persons who have satisfactorily proven to me their identity,
through their identifying documents written below their names and signatures, that they are
the same persons who executed and voluntarily signed the foregoing instrument consisting of
__pages, including this page where this Acknowledgement is written, which they
acknowledged before me as their free and voluntary act and deed.

WITNESS MY HAND AND SEAL this ___day of [month] [year].

NAME OF NOTARY PUBLIC
Notarial Commission No.

Notary Public for until

Roll of Attorneys No.
PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

97
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Omnibus Sworn Statement Form

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

ONMNIBUS SWORN STATEMENT

|, [Name of Affiant], of legal age, [Civil Status], [Nationality], and with residence at
[Address of Affiant], after having been duly sworn in accordance with law, do hereby depose

and state that:

1) Select one, delete the others:

o If sole proprietorship: 1 am the sole proprietor or authorized representative of [Name

of Bidder] with office address at [Address of Bidder],

e If partnership, corporation, cooperative, or joint venture: | am the duly authorized
and designated representative of [Name of Bidder] with office address at [Address

of Bidder],

e If individual consultant not registered under a sole proprietorship, in case of
Consuilting Services: | am the individual consultant or authorized representative of

[Name of Bidder] with office address at [Address of Bidder];

2) Select one, delete the others:

e If sole proprietorship: As the owner and sole proprietor or authorized representative
of [Name of Bidder], | have full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract for [Project Title] of the [Name of the Procuring Entityjinsert “as
supported by the attached duly notarized Special Power of Attomey” for authorized

representative];

e If partnership, corporation, cooperative, or joint venture: | am granted full power
and authority to do, execute and perform any and all acts necessary to participate,
submit the bid, and to sign and execute the ensuing contract for [Project Title] of
the [Name of the Procuring Entity], as supported by the attached duly notarized
Special Power of Attorney, Board/Partnership Resolution, or Secretary’s

Certificate, whichever is applicable;

e |f individual consultant not registered under a sole proprietorship, in case of
Consulting Services: As the individual consultant or authorized representative of
[Name of Bidder], | have full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute the

ensuing contract for [Project Title] of the [Name of the Procuring Entity], as

98
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supported by the attached duly notarized Special Power of Attorney for authorized
representative;

3) [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/fforeign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board; by itself
or by relation, membership, association, affiliation, or controlling interest with another
biackiisted person or entity;

4) Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5) [Name of Bidder] is authorizing the Head of the Procuring 'Entity or its duly authorized
representative(s) to verify all the documents submitted;

6) Sefect one, delete the others:

»

If sole proprietorship | The [Name of Bidder] and its spouse are not related by
consanguinity or affinity up to the third civil degree to the Head of the Procuring
Entity, Procurement Agent (if engaged), End-User or Implementing Unit, project
consultants, head of the Project Management Office, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat;

e |[f partnership : The partnership itself and the partners of [Name of Bidder] are not
related by consanguinity or affinity up to the third civil degree to the Head of the
Procuring Entity, Procurement Agent (if engaged), End-User or Implementing Unit,
project consultants, head of the Project Management Office, or the members of the
Rids and Awards Committee (BAG), the Technical Working Group, and the BAC
Secretariat;

e If cooperative: The cooperative itself and members of the board of directors,
general manager, or chief executive officer of [Name of Bidder] are not related by
consanguinity or affinity up to the third civil degree to the Head of the Procuring
Entity, Procurement Agent (if engaged), End-User or Implementing Unit, project
consultants, head of the Project Management Office, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat;

e if comoration, or joint venture: The corporation or joint venture itself, and officers,
directors, and controlling stockholders of [Name of Bidder] are not related by
consanguinity or affinity up to the third civil degree to the Head of the Procuring
Entity, Procurement Agent (if engaged), End-User or Implementing Unit, project
consultants, head of the Project Management Office, or the members of the Bids

and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat;

e |If individual consultant not registered under a sole proprietorship, in case of
Constuiting Services: The individual consultant and its spouse are not related by
consanguinity or affinity up to the third civil degree to the Head of the Procuring

vt /e /
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Entity, Procurement Agent (if engaged), End-User or Implementing Unit, project
consultants, head of the Project Management Office, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAG

Secretariat;

7) It is understood that failure to faithfully disclose its relationship with the HoPE,
members of the BAC, the TWG, and the BAC Secretariat, the head of the PMO or the
end-user unit or implementing unit, and the project consultants of the Procuring Entity,
of of the procurement agert by consanguinity of affinity up 1o the third civii degree, as
well as its submission of beneficial ownership information containing false entries shall
be subject to blacklisting under Section 100 of the IRR of RA No. 12009, without
prejudice to criminal and civil liabilities under applicable laws, including their accessory
penalties, if any.

Select one, delete the rest:

e In case of corporations: [Name of Bidder] declares its beneficial ownership
information consistent with its updated General Information Sheet or Beneficial
Ownership Declaration Form or any other document duly submitted to the SEC and
has maintained 2 valid and updated file therein in compliance with Sections

20.2.9.1, 81, and 82 of the IRR of Republic Act (RA) No. 12009.

e In case of Foreign Bidders: [Name of Bidder] submitted an appropriate equivalent
document in English issued by the country of the bidder concerned in accordance
with Section 20.2.9.2 of the IRR of RA No. 12008.

8) [Name of Bidder] complies with existing labor laws and standards; and

9) [Name of Bidder] is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Documents;

b) Acknowledge all conditions, local or otherwise, affecting the implementation
of the Contract;

c) Made an estimate of the facilities available and needed for the contract to be
bid, if any; and

d) Inquire or secure Supplemental Bid Bulletin(s) issued for the [Project Title].

10) {Name of Bidder] did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

11) In case advance payment was made or given to [Name of Bidder], failure to perform
or deliver any of the obligations and undertakings in the contract shall be sufficient
grounds to constitute criminal liability under existing laws.

IN WITNESS WHEREOF, | have hereunto set my hand this __day of ___, 20__at
, Philippines.

100
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Duly authorized to sign the Bid for and behalf of:

[insert Bidder's Name]

[Affiant’'s Signature over Printed Name]
[Position/Designation]

T e b

[Date]

JURAT

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of
execution], Philippines. Affiant/s isfare personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M.
No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card
used], with his/her photograph and signature appearing thereon, with no.

WITNESS MY HAND AND SEAL this ___day of [month] [year].
NAME OF NOTARY PUBLIC

Notarial Commission No.

Notary Public for until

Roll of Attorneys No.
PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of
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Bid Securing Declaration Form
[The duly accomplished form shall be submitted with the Bid
if bidder opts to provide this type of bid security]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

BID SECURING DECLARATION
Project Identification No.: [Number]

To: [insert name of the Procuring Entity]

IAWWe, the undersigned, declare that:

1) /We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration;

2) IMe accept that:

a) IMe shall enter into contract with the Procuring Entity and furnish the required
performance security within ten (10) calendar days as indicated in the Bidding

Documents, from receipt of the Notice of Award; i

b) l/we will be automatically disqualified from bidding for any procurement contract with
any Procuring Entity upon receipt of your Blacklisting Order; and

c) IMe will pay the applicable fine within fifteen (15) days from receipt of the written
demand by the Procuring Entity for the commission of acts resulting to the enforcement
of the Bid Securing Declaration under Sections 52.2 (a), 63.2, 69.1 and 100, except
100.3 (c), of the IRR of RA No. 12009; without prejudice to other legal action the
govemment may undertake;

e . ay

A R S T o g
/“\]J[JNUdUi Imiii=

a) inthe case of a single bidder i) two percent (2%) of the Approved
Budget for the Contract (ABC); or
iy the difference between the

evaluated bid price and the ABC
whichever is higher

b) in the case of multiple bidders 1) two percent (2%) of the ABC; or

i) the difference between the
gvaiuated bid prices with ine
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bidder with Lowest
Calculated/Highest Rated Bid and

the bidder with the next Lowest
Ca|culated/Highest Rat_ed Bid,
and so on whichever is higher

¢) in case of violations committed | i)  a fixed amount of two percent of

prior to the opening of the the ABC,
financial envelope

3) IMWe understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a) Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b) | am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) Ave failed to timely file a request for reconsideration or (ii) l/we filed @
waiver to avail of said right;

c) | am/we are declared the bidder with the finsert Award Criterion'] and l/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month]
[year] at [place of execution].

Duly authorized to sign the Bid for and behalf of:

[Signature over Printed Name]
[Position/Designation]

[Dats]
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JURAT

SUBSCRIBED AND SWORN to before me this ___day of fmonth] [year] at [place of execution],
Philippines. Affiant/s isfare personally known to me and was/were identified by me through
competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.-M. No. 02-8-
13-SC). Affiant/s exhibited to me his/her finsert type of government identification card used], with
his/her photograph and signature appearing thereon, with no. :

WITNESS MY HAND AND SEAL this ___day of fmonth] [year].

NAME OF NOTARY PUBLIC
Notarial Commission No.
Notary Public for until

Roll of Attorneys No.
PTR No. __, [date issued], [place issued]
IBP No. _, [date issued], [place issued]

Doc. No.
Page No.
Book No.

Series of
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Reference No.: MGPIN — 202607 -173

Project Title: Installation of (Selar” Poned {Bhase R
Location: Brgy. #01 Poblacion, Pasuguin, Ilocos Norte
Source of Fund: 2026 General ¥ und

Approved Budget for the Contract (ABC): Php 4,999,865.06
Prepared by: N

-—

JOAN L. LUNANTA
BAC Secrtariat

YNETT{(. BUTAC
ad, BAC-TWG

He

/ ¢
JOEY . MENOR DWIGH OLOY
Member] BAC TWG erl BAC TWG

k —
NICK JH IGUEL JOCELYN C G STE .RIVERA
Membey/ TWG Member, B
Approved
ENGH
BAC Member

ENRI T ,JR DIANA ROS UTISTA
BAQ Mlepb BA er
Mrwim I

MADELINE C. GUERRERO ED . PASCUA
BAC Member BATC/Member

MAPA
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