CONTRACT AGREEMENT

THIS AGREEMENT, made this 12th day of March, 2021 between Municipal Government of Pasuquin, Ilocos Norte (hereinafter called "the Entity") and Remar Construction (hereinafter called the "Contractor") of the other part.

WHEREAS, the Entity is desirous that the Contractor execute MGPIN-2021-02-012 - CONCRETING OF NAGSANGA FARM TO MARKET ROAD (Calombuyan Section) located at Brgy. #24 Nagsanga, Pasuquin, Ilocos Norte (hereinafter called "the Works") and the Entity have accepted the Bid for five hundred thirty-six thousand four hundred twelve pesos and thirty six centavos (P 536,412.36) by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents shall be attached, deemed to form, and be read and construed as integral part of this Agreement, to wit:
 - a. General and Special Conditions of Contract;
 - b. Drawings/Plans;
 - c. Specifications;
 - d. Invitation to Bid;
 - e. Instructions to Bidders;
 - f. Bid Data Sheet;
 - g. Addenda and/or Supplemental/Bid Bulletins, if any;
 - h. Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
 - i. Eligibility requirements, documents and/or statements;
 - i. Performance Security;
 - k. Notice of Award of Contract and the Bidder's conforme thereto;
 - 1. Other contract documents that may be required by existing laws and/or the Entity.
- 3. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.
- 4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

MUNICIPALITY OF PASUQUIN ILOCOS NORTE

REMAR CONSTRUCTION

Brgy. No. 21 Malampa, Vintar, Ilocos Norte


By:

By:

HON. FERDINAND D. AGUINALDO Municipal Mayor

ENGR. REMY G. CADIENTE

WITNESSES



ELY L. LAGUATAN Municipal Budget

LEDGEMENT

REPUBLIC OF THE PHILIPPINES)
PROVINCE OF ILOCOS NORTE) S.S.

ACKNOWLEDMENT

BEFORE ME, NOTARY PUBLIC, for an in the Province of Ilocos Norte, this 12th day of March, 2021 personally appeared the following

FERDINAND D. AGUINALDO

AGENCY ID No. 10

1011 - 001

Municipal Mayor

TIN 230 - 999 - 010

ENGR. REMY G. CADIENTE
Contractor

PRC Licence No.

0055103

TIN 122-590-100-000

known to me and to me known to be the same persons who executed the and signed the foregoing instrument and who acknowledge to me that the same is their true and voluntary act and deeds and that of the agency/entity they respectively represent.

This instrument is a Contract Agreement for the MGPIN-2021-02-012 - CONCRETING OF NAGSANGA FARM TO MARKET ROAD (Calombuyan Section) located at Brgy. #24 Nagsanga, Pasuquin, Ilocos Norte consists of two (2) pages, including this page on which the acknowledgement is written. Page 1 is singled on the corresponding spaces provided thereof by the Parties and Page 2 is signed on the left margin thereof and their instrumental thereof and their instrumental witnesses and sealed with notarial seal.

WITNESS MY HAND AND SEAL this <u>12th</u> day of <u>March</u>, <u>2021</u> at <u>Laoag City</u>, <u>Ilocos Norte</u>.

Doc. No. 22

Page No. Ale

Series of 2021

NOTARY PUNDIARY PUBLIC

INTIL DECEMBER 31, 2021 IBP No. 135254:01/04/21;I.N PTR No. 21953651;01/04/21;LC.

ROLL No. 54028: APRIL 30, 2007 TIN: 241-008-958