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Preface

These Philippine Bidding Documents (PBD) for the procurement of Infrastructure
Projects (hereinafter referred to aiso as tne “Works”) through [Competitive Bidding, Limited

Source Bidding, or Competitive D/aloque ] have been prepared by the Government of the
Philippines (GoP) for use by all branches, agencies, departments, bureaus, offices, or
instrumentalities of the Government, including government-owned and/or -controlled
corporations (GOCC), government financial institutions (GFl), state universities and colleges
(SUC), local government units (LGU), and autonomous regional government. The procedures
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and are for mandatory” use in projects that are financed in whoie or in part by the GoP or any

foreign government/foreign or international financing institution in accordance with the

provisions of the Implementing Rules and Regulations (IRR) of Republic Act No. 12009 (RA
No. 12009).

This PBD is intended as a model for admeasurements (unit prices or unit rates in a bill
of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (a) the
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objectives, scope, and expected outputs and/or results of the proposed contract; (b) the

eligibility requirements of Bidders; (c) the expected contract duration; and (d) the obligations,
duties, and/or functions of the winning bidder.

In order to simplify the preparation of the Bidding Documents for each procurement,
the PBD groups the provisions that are intended to be used unchanged in Section II.
Instructions to Bidders (ITB) and in Section IV. General Conditions of Contract (GCC). Data
and provisions specific to each procurement and contract should be included in Section Il
Bid Data Sheet (BDS); Section V. Special Conditions of Contract (SCC); Section VI.
Specifications; Section VII. Drawings; and Section VIII. Bill of Quantities. The forms to be
used are provided in Section IX. Philippine Bidding Documents Related Forms.
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Prudence must be exercised o check the i ice of the provisions of the PBD
against the requirements of the specific Works to be procured. In addition, each Section is

prepared with notes intended only as information for the Procuring Entity or h e person drafting

the Bidding Documents. They shall not be included in the final documents, except for the

notes introducing Section IX. Philippine Bidding Documents Related Forms, where the
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using the documents:

a) All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

D) Specific detaiis, such as the “name o

nranncal

> Procuring Entity” and “address for
d in the BDS and QO Tha final
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documents should contain neither blank spaces nor options.

1 For Second Stage of Competitive Dialogue under Section 29.4.2 of IRR of RA No. 12009.

2 Unless the Treaty or International or Executive Agreement expressly provides use of foreign government/foreign or international
financing institution procurement guidelines.
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c)

d)

e)

This Preface and the footnotes, or notes in italics included in the Invitation to
Bid, BDS, SCC, Specifications, Drawings, and Bill of Quantities are not part of
the text of the final document, although they contain instructions that the
Procuring Entity should strictly follow. The Bidding Documents should not
contain footnotes except Section IX. Philippine Bidding Documents Related
Forms since these provide important guidance to Bidders.

The cover page should be modified as required to identify the Bidding
Documents and date of issue.

The Project title page should be modified as required to identify the Project title
and number, name and address of the Procuring Entity.

If modifications must be made to the bidding requirements, they can be
presented in the BDS. Modifications for specific Project or Contract details

should be provided in the SCC as amendments tc the Conditions of
Contract. For easy completion, whenever reference has to be made to specific
clauses in the BDS or SCC, these terms shall be printed in bold type face on
Section Il. Instructions to Bidders, and Section IV. General Conditions of
Contract, respectively. To facilitate easy reference and completion, clauses
from the BDS and SCC shall appear in bold type face in Sections !l and [V,

respectively.
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Glossary of Acronyms, Terms, and Abbreviations

ABC - Approved Budget for the Contract.
ADR - Alternative Dispute Resolution.
ARCC - Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

BIR — Bureau of Internal Revenue.

BSP - Bangko Sentral ng Pilipinas.

CDA - Cooperative Development Authority.
COS - Contract of Service.

CPI - Consumer Price Index.

DOLE - Department of Labor and Employment.
DTi — Department of Trade and industry.
GCC - General Conditions of Contract.

GFI| — Government Financial Institution.

GOCC - Government-Owned and/or —Controlled Corporation.

GoP — Government of the Philippines.

GPPB - Government Procurement Policy Board.

HoPE — Head of Procuring Entity.

JO - Job Order.

IRR — Implementing Rules and Regulations.
ITB — Instructions to Bidders.

LCB- Lowest Calculated Bid.

LCRB - Lowest Calculated Responsive Bid.
LGUs — Local Government Units.

LoC - Line of Credit

MAB — Most Advantageous Bid.

MARB — Most Advantageous Responsive Bid.
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MEARB — Most Economically Advantageous Responsive Bid.
MYCA — Multi-Year Contracting Authority.

NFCC — Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.
PSA — Philippine Statistics Authority.

RA No. — Republic Act Number.

SARB - Singie Advantageous and Responsive Bid.

SCC - Special Conditions of Contract.

SCRB - Single Calculated and Responsive Bid.

SEARB - Single Economically Advantageous Responsive Bid.
SEC - Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.

SRRB - Singie Rated and Responsive Bid.

UN = United Nations.




Definition of Terms

Bid — a signed offer, proposal, or quotation submitted by a supplier, manufacturer, distributor,
contractor, consuitant, or service provider in response to the requirements of the Procuring
Entity as stated in the Bidding Documents. (IRR of RA No. 12009, Section 5[c]).

Bidder — a supplier, manufacturer, distributor, contractor, consultant, and service provider,
whether public or private, who submits a Bid in response to the requirements of the Procuring
Entity as stated in the Bidding Documents. (IRR of RA No. 12009, Section 5[d]).

Bidding Documents — the documents issued by the Procuring Entity as the basis for Bids,
furnishing all information necessary to prospeciive bidder to prepare a Bid for the Goods,
Infrastructure Projects, and Consulting Services required by the Procuring Entity. (IRR of RA
No. 12009, Section 5[€])

Biii of Quantities — a list of the specific items of the Work and their corresponding unit prices,
lump sums, and/or provisional sums.

Consulting Services — services for Infrastructure Projects and other types of projects or
activities of the government requiring adequate external technical and professional expertise
that are beyond the capability or capacity of the government to undertake such as, but not
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limited to: (i) advisory and review services; (i) pre-investment or feasibility studies; (iiiy aesign;
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Contract — the agreement entered into between the Procuring Entity and the Contractor to
execute, complete, and maintain the Works and as recorded in the Contract Form signed by
the parties, including all attachments and appendices thereto and all documents incorporated
by reference therein.

Contract Price — the price stated in the Notice of Award and thereafter to be paid by the
Procuring Entity to the Contractor for the execution of the Works in accordance with this
Contract.

Contract Time Extension (CTE) — the allowable period for the Contractor to complete the
Works in addition to the originai Compietion Date stated in this Contract.
Contractor — a natural or juridical entity whose proposal was accepted by the Procuring Entity

and to whom the Contract to execute the Work was awarded. Contractor as used in these
Ridding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

......
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Dayworks — varied work inputs subject to payment on a time basis for the Contractor's
employees and Equipment, in addition to payments for associated Materials and Plant.
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Defecis Liabiiity Ceriificate — the ceriificate issued by the Procuring Entity upon correction of
defects by the Contractor.

Defects Liability Period — the one (1) year period between contract completion and final
accentance within which the Contractor assumes the responsibility to undertake the repair of

any damage to the Works at its own expense.
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Drawings — graphical presentations of the Works. They include all supplementary details,
shop drawings, calculations, and other information provided or approved for the execution of
this Contract.

Effective Date of the Contract — the date indicated in the contract. However, the Contractor
shali commence performance of its obiigations oniy upon receipt of the Notice to Proceed.

Foreign-funded Procurement or Foreign-Assisted Project — refers to the acquisition of Goods,
Consulting Services, and the contracting for Infrastructure Projects by the Government of the
Philippines which are wholly or partly funded by foreign loans or grants pursuant to a Treaty

or internationai or Executive Agreement.
Funding Source — Organization named in the SCC.

Goods — refer to (i) all items, supplies, and materials, whether in the nature of equipment,
furniture, stationery, materials for construction, or personal property of any kind, needed in the
transaction of public businesses or in the pursuit of any government undertaking, project or
activity; or (i) generai support services which pertain to aii types of services except Consuiting
Services and Infrastructure Projects, such as the repair and maintenance of equipment and
furniture, as well as trucking, hauling, janitorial, security, and related or analogous services.
Personnel Services or individual COS or JO engagements do not fall under this definition;

(IRR of RA No. 12009, Section 5[n]).

Infrastructure Projects — include the construction, improvement, rehabilitation, demolition,
repair, restoration, or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects, irrigation,
flood control and drainage, water supply. sanitation, sewerage and solid waste management
mrntame ahara neatantian Arnarmlnmuaiar and Alantrifinatinn fanilitia natianal hiildin~aae anhAan!
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buildings, hospital buildings, and other related construction projects of the government. Also
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referred to as “civil works” or “works;” (IRR of RA No. 120089, Sectibn 5[r]).

Lot — refers to one or more infrastructure projects that are grouped or bundled together based

on factors, such as scepe, location, r other relevant parameters, as determined by the End-

User or impiementing Unit of the Procuring Entity. Each iot is distinct within the project and
may be awarded as a separaie contract.

MARB — refers to the award criteria in the procurement of Infrastructure where the
considerations for the award of contract are the eligibility of the bidder, the responsiveness of
its bid to the technicai requirements, and the most advantageous bid in reference to the highest
rated offer based on the quality component of the bid.

Materials — refer to all supplies, including consumables, used by the Contractor for
incorporation in the Works.
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MEARB — refers to the award ciiteria in the procurement of
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considerations for the award of contract are the eligibility of the bidder, the responsiveness of
its bid to the technicai requirements, and the determination of the most economicaily
advantageous bid in reference to the quality-price ratio allocated to the technical and financial
components of the bid.

Notice to Proceed — refers to a written notice issued by the Procuring Entity to the Contractor

requiring the latter to begin the commencement of the work not later than a specified or
determinable date.
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Online submission — pertains to the submission of the bid for Infrastructure Projects and the
bid envelopes containing the technical and financial components of the bid through electronic
means or through the electronic bidding facility of the PhilGEPS, once available.

Permanent Works — refer to all permanent structures and all other project features and
faciiities required to be constructed and completed in accordance with this Contract which
shall be delivered to the Procuring Entity, and which shall remain at the Site after the removal
of all Temporary Works.

Plant — refers to the machinery, apparatus, and the iike intended to form an integral part of the
Permanent Works.

Procuring Entity - the organization acquiring the Infrastructure Project, as named in the SCC.

Project — refers to a specific or identified procurement covering Goods, Infrastructure Projects

or Consulting Services. A Procurement Project shall be described, detailed, and scheduled in

the Project Procurement Management Plan prepared by the agency which shall be
consolidated in the Procuring Entity's Annuai Procurement Pian.

Program of Work — refers to the big-picture plan and comprehensive schedule that details
construction-related tasks to ensure the timely and efficient delivery of the project.

Site Investigation Reports — refers to those that were included in the Bidding Documents and
are factual and interpretative reports about the surface and subsurface conditions at the Site.

Slippage - refers to a delay in work execution occurring when actual accomplishment falls
below the target as measured by the difference between the scheduled and actual
accomplishment of the Work by the Contractor as established from the work schedule. This is
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actually described as a percentage of the whole Works.

Simple Infrastructure Projects — refers to construction, improvement, rehabilitation, demoilition,
repair, restoration, or maintenance of structures, technical facilities and systems with an
Approved Budget for the Contract (ABC) not exceeding Ten Million Pesos
(PhP 10,000,000.00) built at the community level for the sustenance of lives and livelihoods
of the population living in 2 community and built according to the needs and aspirations of the
community popuiation.

Verified Report — the report submitted by the Implementing Unit to the HoPE setting forth its
findings as to the existence of grounds or causes for termination and explicitly stating its
recommendation for the issuance of a Notice to Terminate.



Section I. Invitation to Bid

Notes on the Invitation to Bid

The Invitation to Bid provides information that enables potential Bidders to decide whether
to participate in the procurement at hand. The Invitation to Bid shall be:

a)

[ =
~~

In line with the principles of transparency and competitiveness and to ensure the
widest possible dissemination thereof, all invitations to bid shall be published

continuously by the Procuring Entity, for seven (7) calendar days on the Philippine

Government Electronic Procurement System (PhilGEPS) website, in any
conspicuous place reserved for this purpose in the premises of the Procuring Entity,
and on the website or social media platforms of the Procuring Entity, if available, or

such other channels as may be authorized by the Government Procurement Policy

Board (GPPB), and the website prescribed by the foreign government/foreign or

international financing institution, if applicable; and

For justifiable reasons, Procuring Entities that cannot pubiish procurement
opportunities on its website, social media platform, or such other channels authorized
by the GPPB shall publish its invitation to bid, at least once, in a newspaper of general

nationwide circulation.

Apart from the essential items listed in the Bidding Documents, the Invitation to Bid should
also indicate the following:

a)

The availability of the Bidding Documents, which shall be commence from the time
the Invitation to Bid is first published until the deadline for submission and continue
until the deadline for submission and receipt of bids;

The piace where the Bidding Documents may be acquired or the website where it
may be downloaded;

The deadline for the submission and receipt of bids;

The procurement strategy/ies; and

The bid award criterion/criteria. (e.g., the application of a margin of preference in
bid evaiuation)

The invitation to Bid should be incorporated into the Bidding Documents. The information
contained in the Invitation to Bid must conform to the Bidding Documents, particularly to the
relevant information in the BDS.
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b Republic of the Philippines
/ Office of the Mayor
BIDS AND AWARD COMMITTEE

Pasuquin, Ilocos Norte
pasuquin_bac. secretariat@yahoo.com

Invitation to Bid for

INSTALLATION OF TABUNGAO SOLAR STREETLIGHTS

1) The LGU — PASUQUIN, through the 20% Development Fund CY 2026 intends to
apply the sum of Php 999,935.28 being the Approved Budget for the Contract (ABC)
to payments under the contract for MGPIN 2026-06-138 - Installation of Thungao
Solar Streetlights. Bids received in excess of the ABC shall be automatically rejected
at bid opening.

2) The LGU - PASUQUIN now invites bids for MGPIN 2026-06-138- Installation of
Tabungao Solar Streetlights located at Brgy. #20 Tabungao, Pasuquin, llocos
Norte. Completion of the Works is required twenty-two (22) calendar days. Bidders
should have completed, within fwo (2) years from the date of submission and receipt
of bids, a contract similar to the Project. The description of an eligible bidder is
contained in the Bidding Documents, particuiarly, in Section ii. instructions to Bidders
(ITB).

3) Bidding will be conducted through competitive bidding procedures using a non-
discretionary “pass/fail” criterion as specified in the IRR, otherwise known as the “New
Government Procurement Act (NGPA)".

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and
partnerships or organizations with at least sixty percent (60%) interest or outstanding
capital stock belonging to citizens of the Philippines.

4) Interested bidders may obtain further information from LGU — PASUQUIN and inspect

the Bidding Documents at the addiess givein below froim 6:00 A.M. to 5:00 P.M.

a) A complete set of Bidding Documents may be acquired by interested bidders on June
16, 2026 to July 06, 2026 from the address below and upon payment of the applicable
fee for the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in
the amount of Php 1,000.00.

It may also be downloaded free of charge from the website of the Philippine Government
Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity,
provided that bidders shall pay the applicable fee for the Bidding Documents not later
than the submission of their bids.

6) The LGU-PASUQUIN will hold a Pre-Bid Conference on Juiie 24, 2026 at 8:30 A.M.
located at 3™ Floor, Mayors Session Hall, Municipal Building, Pasuquin, llocos
Norte which shall be open to prospective bidders.
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7) Bids must be duly received by the Bids and Awards Committee (BAC) Secretariat
through manual submission at the address indicated below on or before July 06, 2026
at 8:30 A.M. Late bids shall not be accepted.

8) All Bids must be accompanied by
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the aimount stated in iTB Clause

Bid Security in any of the acceptable forms and in

oL

9) Bid opening shall be on July 06, 2026 at 8:30 A.M at 3™ Floor, Mayors Session
Hall, Municipal Building, Pasuquin, llocos Norte. Bids will be opened in the
presence of the Bidders’ representatives who choose to attend the activity.

10)  Municipality of Pasuquin with address Maharlika Highway, Barangay 01 Poblacion,
iiocos norie with contact number (G77) 670-01889.

11) The LGU-PASUQUIN reserves the right to reject any and all bids, declare a failure of
bidding, or not award the contract at any time prior to contract award in accordance
with Section 70 of R.A. No. 12009, without thereby incurring any liability to the affected
bidder or bidders.

12) For fur information, please refer to:

Mahariika Highway
Barangay No. 1 Poblacion
Pasuquin, llocos Norte
(077) 670-0189

pasuquin_bac.secretariat@yahoo.com

13)  You may visit the following websites:

For downloading of Bidding Documents: Igupasuquin.com

Date Issued __JUN 1 § 206

PAT] /J N T. RATUITA,MAPA

BAC Chairperson
MGPIN 2026 — 06 - 138



Section Il. Instructions to Bidders

Notes on the Instructions to Bidders
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prepare responsive bids, in accordance with the requirements of the Procuring Entity.
It also provides information on the bid submission, eligibility check, opening and evaluation
of bids, post-qualification and award of contract.

This Section of the Bidding Documents provides the information necessary for Bidders to

This Section contains provisions that shall not be changed or modified. Any amendment

shall be reflected in Section iil. Bid Data Sheet which consisis of provisions that
supplement, amend, or specify in detail information or requirements included in this Section
and which are specific to each procurement.

Matters governing performance of the Contractor, payments under the contract, or those
affecting the risks, rights, and obligations of the parties under the contract are not normally
included in this Section, but rather under Section IV. General Conditions of Contract (GCC),
and/or Section V. Special Conditions of Contract (SCC). If duplication of a subject is
inevitable in other sections of the document prepared by the Procuring Entity, prudence
must be exercised to avoid contradictions between clauses dealing with the same matter.
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1)

2)

3)

A. General

Scope of Bid

1.1

1.2

The Procuring Entity named in the BDS, invites Bids for the Installation of
Tabungao Solar Streetlights with Project Identification Number MGPIN 2026
- 06 - 138.

The Procurement Project (referred to herein as “Project”) is for the construction
of Works, as described in Section VI (Specifications).

The winning Bidder will be expected to complete the Works by the intended
completion date specified in SCC Clause 1.1.

Source of Funds

The Procuring Entity has a budget or received funds from the Funding Source named
in the BDS, and in the amount indicated in the BDS. It intends to apply part of the
funds received for this Project to cover eligible payments under the contract.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

2
.

Unless otherwise SpGCnﬁcd in the BDS the Pnuuunns ..nmy', as well as Bidders
and Contractors, shall observe the highest standard of ethics during the
procurement and execution of the contract. In pursuance of this policy, the
Procuring Entity:

a) defines, for purposes of this provision, the following terms under existing
laws, rules, and regulations:

i) “corrupt practice" means an act by which officials in the public
or private sectors improperly and unlawfully enrich themselves,
others, or induce others to do so, by misusing the position in
which they are placed, and includes the offering, giving,
receiving, or soliciting of anything of value to influence the action
of any such official in the procurement process or in contract
execution; entering, on behalf of the government, into any
contract or transaction manifestly and grossly disadvantageous

to the same, whether or not the public officer profited or will profit
thereby and si racts as nrn\nrlnri in RA No. 3010,

ulv oy, i mm!!a. Qv HiI vy

ii) “fraudulent practice” means a misrepresentation of facts for
purposes of influencing a procurement process or the execution
of a contract to the detriment of the Procuring Entity, which
includes collusive practices among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial, non-
competilive ieveis and to deprive the Procuring Entity of the
benefits of free and open competition.

iii) “collusive practices” means a scheme or arrangement between
two or more Bidders, with or without the knowledge of the
Procuring Entity, designed to establish bid prices at artificial,
non-competitive levels.

iv) ‘coercive practices” means harming or threatening to harm,
directly or indirectly, persons, or their property to influence their
17

@J/§%”



3.2

W
w

participation in a procurement process, or affect the execution
of a contract;

) “cb

a) deliberately destroying, falsifying, altering or concealing of
evidence material to an administrative proceedings or
investigation or making false statements to investigators in
order to materially impede an administrative proceedings or
investigation of the Procuring Entity or any foreign
government/foreign or international financing institution
relative to allegations of a corrupt, fraudulent, coercive or
collusive practice; and/or threatening, harassing or
intimidating any party to prevent the latter from disclosing its
knowledge of matters relevant to the administrative

nraraadinae ar  fro niirartina aiich nror-narlinﬂﬁ or
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investigation; or

b) acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or any
foreign government/foreign or international financing
institution herein.

Undertakes to reject a proposal for award upon prima facie
determination that the Bidder recommended for award has engaged in
any of the prohibited practices mentioned in this Clause for purposes of
competing for the contract.

N—r

Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable laws on
individuals and organizations deemed to be involved in any of the practices
mentioned in ITB Clause 4.

Fulrtharmr\re! the Funding QAanrca and the P."OCUﬂﬂg Entitv reserve the right to
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inspect and audit records and accounts of a Bidder or Contractor in the bidding
for and performance of a contract themselves or through independent auditors
as reflected in the GCC Clause 36.

nflict of Interest

All RidAdare § ialifiad +n nartininata
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in the procurement at hand, without prejudice to the imposition of appropriate
administrative, civil, and criminal sanctions. A Bidder may be considered to
have conflicting interests with another Bidder in any of the events described in
~aramranihha fa) dhraiisbs (a) e BN Anaral Annflind Af intaracnt in any aof dla
Palduldplla \a) uHouuyti \l.a} alivu a gCIICIGI COinict U1 inisicst il atly vl Uuic

circumstances set out in paragraphs (d) through (f) below:

(¢
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a) A Bidder has controlling shareholders or beneficial owners in common
with another Bidder,

()}

DiAAAar ranai o r hae reamaivad » i ~t H H H
idder receives or has received any direct or indirect subsidy from

any other Bidder;

>
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c) A bidder has the same legally authorized representative as that of
another Bidder for purposes of this Bid;

—
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d) A bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influence on
the bid of another Bidder or influence the decisions of the Procuring
Entity regarding this bidding process. This may include a firm or an
organization that lends, or temporarily seconds, its personnel to firms
or organizations that are engaged in consuiting services for ihe
preparation related to procurement for or implementation of the project

if the personnel would be involved in any capacity on the same project;

e) A bidder who participated as a consultant in the preparation of the
design or technical specifications of the goods and related services that
are the subject of the bid; or

f) A bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the

Aranaratinn ralatad o ArAntiramant far arimnleme tatin f tha nraiact
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if the personnel would be involved in any capacity on the same project.

M

All Bidding Documents shall be accompanied by an Omnibus Sworn Statement
of the Bidder that it is not related, by consanguinity or affinity up to the third civil
degree, to the HoPE, Procurement Agent (if engaged), the head of the Project

Management Office (PMOQ), the End-User or Implementing Unit or any

members of the Bids and Awards Committee ( BAC), Technical Working Group
(TWG), and BAC Secretariat.

The Bidder shall also disclose the ultimate beneficial ownership of the entity it
represents. Faiiure to comply shali be a ground for the automatic
disqualification of the bid in consonance with Section 59 of the IRR. For this
reason, reiationship to the aforementioned persons within the third civii degree
of consanguinity or affinity shall automatically disqualify the Bidder from
participating in the procurement of contracts of the Procuring Entity
notwithstanding the act of such persons inhibiting themselves from the
procurement process. This Clause shall apply to the following persons and

affiliates:

a) In the case of individuals or sole proprietorships, to the Bidders and
their spouses;

()
~
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i as ; the cooperative itseif and mer DeIs O
the board of directors, general manager or chief executive officer;

Q)
g

d) In the case of a partnership, joint venture, or consortium, to the entity
itseif, its members or partners, as weii as any person or entity that is a
member of a blacklisted partnership, joint venture, or consortium; and

e) In the case of corporations, a single stockholder, together with their
relatives up to the third civil degree of consanguinity or affinity, and their
assignees, holding at least twenty percent (20%) of the shares therein,

H oy ~ A hal 1 aH . 7
its chairperson and president, shall be blacklisted after they have been

5 gection 81.1 of the IRR.

D
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determined to hold the same controlling interest in a previously
blacklisted corporation or in two corporations that have been
blacklisted; the corporations of which they are part shall also be

Ihanlklictad
NIGUNIOLCU.

Only Bids found to be legally, technically, and financially eligible will be
evaluated. For procurement of Infrastructure Projects, the following persons
shaii be eligibie to participate in this bidding:

a) Duly licensed Filipino citizens or sole proprietorships;

b) Partnerships duly organized under the laws of the Philippines and of

which at least sixty percent (60%) of the interest belongs to citizens of
the Philippines;

c) Corporations duly organized under the laws of the Philippines, and of
which at least sixty percent (60%) of the outstanding capital stock
belongs to citizens of the Philippines;

Slam Plaillmmiman: =
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d) ooperatives duly organized under the laws o

e) Persons or entities forming themselves into a Joint Venture (JV), i.e., a
group of two (2) or more persons or entities that intend to be jointly and
severally responsible or liable for a particular contract; Provided,
however, that in accordance with relevant laws, rules, and regulations,
Filipino ownership or interest of the joint venture concerned shall be at
ieast sixty percent (60%); Provided, further, that joint ventures in which
Filipino ownership or interest is less than sixty percent (60%) may be
eligible where the structures to be built require the application of
techniques or technologies which are not adequately possessed by a
person or entity meeting the sixty percent (60%) Filipino ownership
requirement; Provided, furthermore, that in the latter case, Filipino
ownership or interest shall not be less than twenty-five percent (25%).
For this purpose, Filipino ownership or interest shall be based on the
contributions of each of the member of the joint venture as specified in
their Joint Venture Agreement (JVA); Provided, finally, that the primary
purpose of each member of the joint venture must be similar or related
to the requirement of the project to be bid out.

The Procuring Entity may also invite foreign bidders when provided for under

any Treaty or International or Executive Agreement as specified in the BDS.

aaanth DA ~n A Ao o ~A
in accordance with RANGC. 4 as amend
L 1y t

P

by RA No. 11711 or “An Act Further Amending Republic Act No. 4566,
persons or entities enumerated in Section 52 of the IRR may participate in the
procurement of Infrastructure Projects if it has been issued a license by the
Philippine Contractors Accreditation Board (PCAB) to engage or act as a

contractor.

The Bidder must have completed an SLCC that is similar to the procurement
project to be bid, and whose value must be equivalent to at least fifty percent
(50%) of the ABC, adjusted to current prices using the Philippine Statistics
Authority (PSA) consumer price indices; Provided, that any change to the fifty

20
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percent (50%) requirement may be allowed, subject to the recommendation of
the Procuring Entity, which shall be submitted to the GPPB for consideration;
Provided, further, that contractors under Small A and Small B categories

without similar experience on the procurement project to be bid may be allowed
to bid if the cost of such contract is not more than the Allowable Range of
Contract Cost of their registration based on the guideiines as prescribed by the
PCAB.

For foreign-funded procurement, the GoP and the foreign government, or
foreign or international financing institution may agree on another track record
requirement, as specified in the BDS.

Moreover, a contract shall be considered similar to the procurement project if it
has the same major categories of work. The Procuring Entity may clarify in the
Bidding Documents what is regarded as major categories of work, guided by

the e tslalelle Diirmmaan anme

; . : 4
principle of proportionality and Fit-for-Purpose approach.
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The SLCC shaii be supported by an Owner's Certificate of Finai Acceptance
issued by the project owner other than the Contractor, or a final rating of at
least Satisfactory in the Constructors Performance Evaluation System (CPES),
or a similar performance and monitoring system. In the case of contracts with
the private sector, an equivaient document shail be submitted.

56  The computation of a bidder's NFCC must be at least equal to the ABC to be
bid, calculated as follows:

NFCC = [(Current assets minus current liabilities) (15)] minus the value

of all outstanding or uncompleted portions of the projects under ongeing

contracts, including awarded contracts yet to be started, coinciding with
the procurement project to be bid; Provided, That a different formula may
be adopted subject to the recommendation of the Procuring Entity, which
shall be submitted to the GPPB for consideration.

e vaiue of the domestic bidder's cur
s

For purposes of computing the foreign bidders' NFCC, the value of the current
assets and current liabilities shall be based on their latest AFS prepared in
accordance with international financial reporting standards.

Bidder’s Responsibilities

6.1 The Bidder or its duly authorized representative shall submit a sworn statement
in the form prescribed in Section IX. Philippine Bidding Documents Related
Forms as required in ITB Clause 12.1(h)(iv).

6.2 Before submitting their bids, the Bidders are deemed to be knowledgeable of
all existing iaws, decrees, ordinances, acts and reguiations of the Philippines
which may affect this Project in any way.

6.3 The Bidder undertook the following responsibilities:

a) Took steps to carefully examine and ensure full understanding and
comprehension of the Bidding Document, its requirements, clauses,
and provisions;

21
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Acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

Made an estimate of the facilities available and needed for the contract

Complied with its responsibility to inquire or secure Supplemental Bid
Bulletin(s);

Ensured that it is n'*t “blacklisted” or barred from bidding by the
Government of the tllppmes (GoP) any of its agencies, offices,
corporations, or LGUs, inciuding rureugn government, or foreign/

international financing institutions whose blacklisting rules have been
recognized by the GPPB; by itself or by reason of its relation,
membership, association, affiliation, or controlling interest with another
blackiisted person or entity;

Ensured that each of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the original, complete, and
that all statements and information provided therein are true and
correct;

Authorized the HoPE or its duly authorized representative/s to verify all
the documents submitted;

Ensured that the signatory is the duly authorized representative of the

any ano aii aCIS necessary io pamcupate SUDmII the DICI IO S|gn ano
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Special Power of Attorney, Board or Partnership Resolution, or
Secretary’s Certificate, whichever is applicable;

Complied with the disclosure provision under Section
s

No. 12009 and its IRR in relation to other provisions of RA No. 3019;

Complied with existing labor laws and standards. Moreover, the Bidder
undertakes to:

i\ Cnea: ire 4kn antitl
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safety and health and othe prevarhng conditions of work as
established by nationai iaws, ruies and reguiations; or Coiiective
Bargaining Agreement (CBA) or arbitration award, if and when
applicable.

in case there is a finding by the Procuring Entity or the
Department of Labor and Employment (DOLE) of underpayment
or non-payment of workers’ wages and wage-related benefits,
the Bidder agrees that the performance security or portion of the
contract amount shall be withheld in favor of the complaining
workers pursuant to appropriate provisions of RA No. 12009,

rejudice to the institution of appropriate actions under
-
S,

+
v i
the Labor Code, as amended, and other social legislation

ii) Comply with Occupational Safety and Health Standards (OSHS)
and correct deficiencies, if any.

N
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6.5

6.6

In case of imminent danger, injury or death of the worker, the
Bidder undertakes to suspend contract implementation pending
clearance to resume from the DOLE Regional Office, in

comptliance with the Work Stoppage Crder; and
iii) inform the workers of their conditions of work, fabor ciauses

under the contract specifying wages, hours of work and other
benefits under prevailing national laws, rules and regulations; or
CBA or arbitration award, if and when applicable, through
posting in two (2) conspicuous piaces in the establishment's
premises.

k) Ensured that it did not give or pay, directly or indirectly, any commission,
amount, fee, or any form of consideration, pecuniary or otherwise, to
any person or official, personnel or representative of the government in
relation to any procurement project or activity,

Examined ali instructions, forms, terms, and specifications in the
Bidding Documents;

-]

m) Determined and complied with all matters pertaining to the contract to
be bid, inciuding but not limited to: (i) the location and the nature of the
contract, project, or work; (ii) climatic conditions; (iii) transportation
facilities; (iv) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and
availability of construction aggregates and other materials, labor, water,
electric power and access roads; and (v) other factors that may affect

tha ~Anet Aniratinn and avarsiition or imnlamantatinn Af tha ~antrant
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roject, or work; and

o]

n) Ensured that all information in the Bidding Documents, including bid or
supplemental bid bulletin(s) issued, are correct and consistent. The
Procuring Entity shall not assume any responsibility regarding
At 1o tmbamanadladianma Ar Anrmaliimimna s dhha mrannandiva ~ alisilala
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Bidder out of the data furnished by the Procuring Entity.

Failure to observe any of the above responsibilities shall be at the risk of the
Bidder concerned;

acCi H =
the site, determined the general characteristics of the contract wo
conditions for this Project and examine aii instructions, forms,
project requirements in the Bidding Documents.

Further, the Bidder shall bear all costs associated with the preparation and
submission of its bid, and the Procuring Entity shail in no case be responsibie
or liable for those costs, regardiess of the conduct or outcome of the bidding
process.

In case of failure of bidding, the Bidding Documents fee may be applied in the
re-bidding for the same Project.

Furthermore, the Bidder should be aware that the Procuring Entity will accept

bids only from those that have paid the applicable fee for the Bidding
Documents at the office indicated in the Invitation to Bid.

g i,
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7) Origin of Goods and Services

Unless otherwise indicated in the BDS, there is no restriction on the origin of Goods,

AL i : & fs
or Contracting of Works or Services other than those prohibited by a decision of the

Uni’ged Nations Security Council taken under Chapter VII of the Charter of the United

Nauons.
8) Subcontracts

8.1 Unless otherwise specified in the BDS, the Bidder may subcontract portions of

the Works to an extent as may be approved by the HoPE and as stated in the

BDS. However, the subcontracted portion shall not exceed fifty (50%), or a
different percentage of the ABC, on a per project basis, as approved by the

GPPB.

8.2  Subcontracting of any portion of the Project shall not relieve the Bidder from
any liabiiity or obiigation that may arise from the contract.

8.3 Subcontractors must meet the eligibility criteria as stated in the BDS and shall
submit the same eligibility documents as the general contractor. Failure of a
subcontractor to meet the eligibility criteria does not affect the eligibility of the

general contractor for the procurement project. In such case, the portion

intandad tn ha euhhr\niraﬂ}efl tn tha :nn!:ggb!e nmad
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by the general contractor.

LR A

8.4 Subcontracting arrangement, if allowed, including the time of submission of the
eligibility documents of the subcontractor, shall be disclosed in the BDS.

9) Pre-Bid Conference

9.1 If so specified in the BDS, a pre-bid conference shall be held either at the

Procuring Entity’s physical address and/or online through videoconferencing,
wehcasting, or similar technology, or a combination thereof, on the date

Lo (e L=t

indicated therein, to clarify and address the Bidders’ questions on the technical
and financial components of this Project.

9.2 The pre-bid conference shall be held at least twelve (12) calendar days before
the deadline for the submission of and receipt of bids, but not earlier than seven

Jompy R

(7) calendar days from the posting of the invitation to bid and other bidding

9.3 Bidders are highly encouraged to attend the pre-bid conference to fully
understand the Procuring Entity’s requirements. While non-attendance of the
Bidder will in no way prejudice its bid, the Bidder is deemed to know any
changes and/or amendments to the Bidding Documents, as may be provided

in the Supplemental Bid Bulletin.

The proceedings of the pre-bid conference shall be recorded, and the
corresponding minutes shall be prepared not later than five (5) calendar days
after the pre-bid conference. The minutes shall be made available to

Y H [ 2N £, . (E\ Al . N 144 . 4
prospective Bidders no han five (5) days upon written reguest.

-
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10)

11)

94 Deqisions of the BAC amending any provision of the Bidding Documents shall
be issued in writing through a Supplemental Bid Bulletin at least seven (7)
calendar days before the deadline for the submission and receipt of bids.

Clarification and Amendment of Bidding Documents

10.1  Prospective bidders may request for clarification(s) on and/or interpretation of
any part of the Bidding Documents. Such a request must be in writing and
submitted to the BAC of the Procuring Entity at the address or electronic mail
indicated in the BDS or through the electronic bidding facility of PhilGEPS, as
may be applicable, at least ten (10) calendar days before the deadline set for
the submission and receipt of Bids.

10.2 The BAC shall respond to the said request by issuing a Supplemental Bid
Bulletin duly signed by the BAC Chairperson. It shall be made available to all
those who have properly secured the Bidding Documents, at least seven (7)
calendar days before the deadline for the submission and receipt of Bids.

10.3 Supplemental Bid Bulletins may also be issued upon the Procuring Entity’s
initiative for purposes of clarifying or modifying any provision of the Bidding
Documents not later than seven (7) calendar days before the deadline for the
submission and receipt of Bids. Any modification to the Bidding Documents

shall be identified as an amendment.

10.4 Any Supplemental Bid Bulletin issued by the BAC shall also be posted on the
PhilGEPS website, in any conspicuous place in the premises of the Procuring
Entity, and on the website or social media platforms of the Procuring Entity, if
available, or such other channels as may be authorized by the GPPB. it shall
be the responsibility of all prospective bidders, including those who have
properiy secured the Bidding Documents, 10 inquire and secure Suppiementai
Bid Bulletins that may be issued by the BAC. However, Bidders who have
submitted bids before the issuance of the Supplemental Bid Bulletin must be
accordingly informed by the BAC, and be allowed to modify or withdraw their
bids prior to the deadline for the submission and receipt of bids in accordance
with ITB Clause 21.

C. Preparation of Bids

Language of Bids

The eligibility requirements or statements, the bids, and all other documents to be
submitted to the BAC must be in English. If the eligibility requirements or statements,
the bids, and all other documents submitted to the BAC are in foreign language other
than English, it must be accompanied by a translation of the documents in English.

The documents shall be translated by the relevant foreign government agency, the
foreign government agency authorized to translate documents, or a registered
translator in the foreign bidder’s country. The Bidder shall cause the authentication of
the translated documents and shall be authenticated by the appropriate Philippine
foreign service establishment or post or the equivalent office having jurisdiction over

the foreign bidder’s affairs in the Philippines. However, for Contracting Parties to the
Apostille Convention, the documents shall be authenticated through an apostille by the

Competent Authority, as defined in Section 20.2.9.2 of the iRR, except for countries
identified by the DFA that will still require legaiization {red ribbon) by the relevant

Embassy or Consulate. The English translation shall govern, for purposes of
interpretation of the bid.
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12) Documents Comprising the Bid: Technical and Financial Components

121

The first bid envelope shall contain the following technical documents, including
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the bid prices and the bill of quantities, in accordance
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accordance with Section 20 of the IRR;

PCAB License and Registration, in case of Joint Venture (JV);

Statement of all its ongoing government and private contracts, including
contracts awarded but not yet started, if any, whether similar or not
similar in nature and complexity to the contract to be bid,;

Statement of the Bidder's SLCC, in accordance with ITB Clause 5.5.

The SLCC shall be supported by an Owner's Certificate of Final
Acceptance issued by the project owner other than the Contractor, or a
final rating of at least satisfactory in the CPES, or a similar performance
and monitoring system. In case of contracts with the private sector, an
equivalent document shall be submitted;

NFCC computation in accordance with ITB Clause 5.6;

] =1 : H L) -

Joint Venture Agreement (JVA), if applicable;

Bid Security in the prescribed form and
i |

Claiiea 18 and validityv
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i) Organizational chart of the personnel to be deployed for the
procurement project to be bid;

i) List of Contractor's personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned
to the procurement project to be bid, with their complete
qualifications and experience data. These personnel must meet
the required minimum years of experience set in the BDS;

iii) List of Contractor's major equipment units which are owned,
leased, or under purchase agreements, supported by proof of
ownership or certification of availability of equipment from the
equipment lessor or vendor for the duration of the project, as the
case may be, which must meet the minimum requirements for
the contract set in the BDS, and

iv) Omnibus Sworn Statement in accordance with Section 54.3 of
the IRR.

hid anuala
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12.3 Whenever necessary, modifications may be made to the foregoing provisions
specifically for major and specialized procurement to suit the particular needs
of the Procuring Entity, subject to the approval of the GPPB.

12.4 All bids that exceed the ABC shall not be accepted. Unless otherwise indicated

in the BDS, for foreign-funded procurement, the ABC shaii be applied as t

ceiling to bid prices provided the following conditions are met:

—
a

a) Bidding Documents are obtainable free of charge on a freely accessible
website. if payment of Bidding Documents is required by the Procuring
Entity, payment could be made upon the submission of bids.

b) The Procuring Entity has procedures in place to ensure that the ABC is
based on recent estimates made by the engineer or the responsible unit
of the Procuring Entity and that the estimates are based on adequate
Aabmiland Aancirnanvias andAd vaflant dhha ~iialibi: aninmamiaianm anaA mal Aw
uciaicu <l |gi|lcc|h|g aliv ITloul UIT yualilty, SUpTivisivil ai U 1ION, alld
inflationary factors, as well as prevailing market prices, associated with
the types of works or goods o be procured.

c) The Procuring Entity has trained cost estimators on estimating prices
and analyzing bid variances. In the case of Infrastructure Projects, the
Procuring Entity must also have trained quantity surveyors.

d) The Procuring Entity has established a system to monitor and report bid
prices relative to ABC and engineer’s or Procuring Entity’s estimate.

RR A Rt~ 11w DM W i L ($=1}

e) The Procuring Entity has established a monitoring and evaluation
p! n

system for contract implementation to provide feedback on actual total

costs of goods and works.

However, the GoP and the foreign government, or foreign or international
financing institutions may agree to waive the foregoing conditions.

—-—
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Bid Prices

4 PR S B i
1

The contract shall be for the whole Works, as desciibed in the Bidding
Documents, based on the priced Bill of Quantities submitted by the Bidder.

13.2 The Bidder shall fill in rates and prices for all items of the Works described in
ihe Bill of Quantities. in case partiai bids are aiiowed in the iTB, bids not
addressing or providing all of the required items in the Bidding Documents
including, where applicable, the Bill of Quantities, shall be considered non-
responsive and shall be automatically disqualified. In this regard, where a
required item is provided, but no price is indicated, the same shall be
considered as non-responsive, but specifying a zero (0) or a dash (-) for the

nld maan that hainn nffarad far free tn the Government ex ant

sagd :tem \"VIOUIU Illeull LisaL =t :S MVIIIH Vilw i IV 1O W LIS NV veinann iy N\ \ly\

those required by law or regulations to be provided for.

13.3 For the given scope of work in the contract as awarded, all bid prices shall be
considered as fixed prices, and therefore not subject to price escalation during

contract implementation, except under extraordinary circumstances as

i H AL
specified in GCC Clause 45.
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14) Bid Currencies

14.1 s : o)
All bid prices shall be quoted in Philippine Peso unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in foreign
: B 3 Iy MM W INTTINLISAANSSA 1 lvnvlu 1
currencies shall be converted to Philippine currency based on the exchange
rate as published in the BSP Daily Reference Exchange Rate Bulletin on the
day of the bid opening.6
142 i in accordance wi i1B Clause 14.1, the Procuring Entity, for

so allowed in accordance with
purposes of bid evaluation and comparing the bid prices, will convert the
currencies in which the bid price is expressed to Phiiippine Peso at the foreign
exchange rates.

14.3 Unless otherwise specified in the BDS, payment of the contract price shall be
made in Philippine Peso.

15)  Bid Validity

151 Bids shall remain valid for the period specified in the BDS which shall not

exceed one hundred twenty (120) calendar days from the date of the opening
Af hide i B

Wi Wi,

152 Should it become necessary to extend the validity of the bids and the bid
securities beyond one hundred twenty (120) calendar days, the Procuring
Entity concerned shall request in writing all those who submitted bids for such
extension before the expiration date therefor. Bidders, however, shall have the

right to refuse to grant such extension without forfeiting their Bid Security.
16) Bid Security

161 The Bidder, at its option, shall submit a Bid Security in the form and amount as
5 ;

abatad in tha BDRC wwhinh mauv insh it
SULAITY 111 UIT o NP le"\:ll inay HIVIUUSG UIc

Hasazimes-
Tt 1
——

IOWING:

(@)

Amount of Bid Security
Form of Bid Security (Not less than the required
Percentage of the ABC)

(a) Cash or cashiers/manager’s check
issued by a bank.

For biddings conducted by LGUs,
the Cashier's or Manager’s check
may be issued by other banks
certified by the BSP as authorized

to issue siich financial instrument.

Two percent (2%)

(b) Bank draft/guarantee or irrevocable
Letter of Credit issued by a bank;
Provided, however, that it shall be
confirmed or authenticated by a
local bank, if issued by a foreign

| bank.

Five percent (5%)

6 RA No. 8183 or “An Act to Assure Uniform Value to Philippine Coin and Currency.”
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16.3

16.4

16.5

For biddings conducted by LGUs,
the Bank Draft/ Guarantee, or

l irrevocabie letter of credit may be | |

issued by other banks certified by \

the BSP as authorized to issue

such financial instrument.

The Bid Security shall be denominated in Philippine Peso and posted in favor
of the Procuring Entity.

The Bid Security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable Bid Security shall be considered as non-

esponsive and rejected by the Procuring Entity.

ey

In no case shall the Bid Security be returned later than the expiration of the bid
validity period indicated in the Bidding Documents, unless it has been extended
in accordance with Section 57.2 of the IRR. in case the bidder is required to
extend its bid validity, the bidder may, at its discretion, substitute a Bid Securing
Declaration for the extended period as a replacement of its Bid Security,;
Provided, that the option to substitute is indicated in the BDS.

Upon signing and execution of the contract, pursuant to ITB Clause 29, and the
posting of the performance security pursuant to ITB Clause 30, the Bid Security

of the successful Bidder's Bid Security will be discharged, but in no case later
than its validity period as indicated in ITB Clause 15.

The Bid Security may be forfeited based on any of the following grounds, as
provided under Rule VIl X, X1, and XX! of the IRR:

a)
“j

i) With the Lowest Calculated Responsive Bid (LCRB), Most
Economically Advantageous Responsive Bid (MEARB), Most
Advantageous Responsive Bid (MARB), Single Calculated and
Responsive Bid (SCRB), Single Economically Advantageous
Responsive Bid (SEARB), or Single Advantageous Responsive
Bid (SARB) withdraws, faiis, refuses or is unabie o: (i) submit
the documents required under Section 66.5 of the IRR; (ii) enter
into contract with the Procuring Entity; or (iii) post the required
performance security within the period stipulated in the IRR and
in accordance with ITB Clause 30;

ii) Causes the delay, without justifiable cause, of the screening for
eligibility, opening of bids, evaluation and post evaluation of
Bids, and awarding of contracts;

29
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V)

viii)

ix)

2,
N

Xii)

Xiii)

Xiv)

Refuses to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from
receipt of the request for clarification;

Withdraws a bid, or refuses to accept an award, or refuses or
fzils to enter into contract with the Procuring Entity without
justifiable cause, after the approval of the HoPE for having been
the declared LCRB or MEARB, as the case may be;

Refuses or fails to furnish performance security within the
prescribed time;

Commits of three (3) or more of any of the acts imposed with
suspension, as provided under Section 99 of the IRR;

_fraudulent machinations, coercion, undue influence
or pressure on any member of the BAC or any officer or
empioyee of the Procuring Entity to take a particuiar action for
its own favor or gain, or to the advantage of a particular bidder;

Colludes with one (1) or more bidders and submitting different
bids as if they were bona fide, when they knew that one or more
of them was so much higher than the other that it could not be
honestly accepted and that the contract will surely be awarded
to the pre-arranged lowest bid,;

Maliciously submits different bids through two (2) or more

nerscns, corperations, partnerships, or any other business

entity in which it has interest, to create the appearance of
competition that does not in fact exist so as to be declared as
the winning bidder,

Enters into an agreement with other bidder/s which call upon
one to refrain from bidding for procurement contracts, or which
call for withdrawal of bids already submitted, or which are
otherwise intended to secure an undue advantage to any of the
bidders;

of its discovery, with the HoPE, mem
and the BAC Secretariat, the head of the PMO or the End-User
or Implementing Unit, and the project consultants of the
Procuring Entity, or of the procurement agent, whichever is
applicable, by consanguinity or affinity up to the third civil degree
pursuant to Section 81 of the IRR;

Submits beneficial ownership information containing false
entries;

Submits eligibility requirements and bids containing false
information or falsified documents or the concealment of such

30



information that will materially alter the outcome of eligibility
screening or any stage of the procurement;

~rrnntantg
XV) Accesses the conienis

o d
Entity before the opening of bids, without authorization;

xvi) Has any documented attempt to unduly influence the outcome
of the bidding;

xvi) Commits a third offense imposed with blacklisting under the Act
by the same Procuring Entity, or a combination of three (3)
violations imposed with blacklisting by the Procuring Entity and

other Procuring Entities, as posted on the GPPB portal;
o) if a Winning Bidder:
i) Conducts poor performance or unsatisfactory quality and/or

progress of work. Poor performance shall be as follows:

i.i) Negative slippage of fifteen percent (15%) and above
within the critical path of the project due entirely to the
fault or negligence of the winning bidder; or

i.ii) Non-compliance of the materials and workmanship with

the annraved snecifications aricina fram the fault or
the approved SpeciiiCalions ansing v B raull of

negligence of the winning bidder.

ii) In case it is determined prima facie that the winning bidder has
engaged, before or during the implementation of the contract, in
the following unlawful deeds and behaviors relative to contract

acquisition and implementation:
S8 2\ P ooz smd Lo N e 3 S | L ot SR | T Ry LS P W T
i.1) LOIMTupt, frauguient, colusive al coercive praclces,

ii.iiy  Drawing up or using forged documents; or

iiii) Using aduiterated materiais, means or methods, or
engaging in production contrary to rules of science or
trade.

iii) Assigns or subcontracts the contract or any part thereof or
substituting key personnel named in the proposal without prior
written approval by the Procuring Entity;

J i~ es? &)
iv) Willfully or deliberately abandons or does not perform the project

or contract by the winning bidder resulting in substantial breach
thereof without lawful and/or just cause;

) [} S riant e mb o |

V) Has its contract terminated due to its defauit or uniawful acts; or

Vi) Fails to comply with the provision on warranty that requires to
repair any noted defect or damage to the Infrastructure Project

) @gp@' 4



due to the use of materials of inferior quality within ninety (90)
calendar days from the issuance of the order by the HOPE to
undertake such repairs.

17) Formatand Signing of Bids

7%

17.2

17.3

17 .4

Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section IX. Philippine Bidding
Documents Related Forms on or before the deadline specified in the ITB
Clause 19 in two (2) separate sealed bid envelopes which shall be submitted
simultaneously, whether through manual or online submission. The first shall
contain the technicai component of ihe bid, inciuding the eiigibiiity requirements
under ITB Clause 12, and the second shall contain the financial component of
the bid.

Forms as mentioned in ITB Clause 17.1 must be completed without any
alterations to their format. No substitute form shall be accepted.

Each and every page of the Bid Form, including the Bill of Quantities, under
Section IX hereof, shall be signed by the duly authorized representative/s of
the Bidder. Failure to do so shall be a ground for the rejection of the bid.

Any insertions, erasures, or overwriting shall be valid only if they are signed or
initialed by the duiy authorized representativers of the Bidder.

18)  Sealing and Marking of Bids

18.1

18.2

18.3

-
w
4

Bidders shaii enciose their technicai documents described in iTB Clause 12 in
one sealed envelope marked “TECHNICAL COMPONENT,”, and the financial
component in another sealed envelope marked “FINANCIAL COMPONENT,",
sealing them all in an outer envelope marked “BID.”

The Bid shall be typed or written in ink and shall be signed by the Bidder or its

duly authorized representative/s.

All envelopes shall:

a) contain the name of the contract to be bid in capital letters;
o) bear the

C) be addressed to the Procuring Entity’s BAC in accordance with ITB
Clause 18.1;

(=¥
~—
o
(0]
1)
-
-
» 3
()]
wn

e) bear a warning “DO NOT OPEN BEFORE..."” the date and time for the
opening of bids, in accordance with ITB Clause 19.

hat the bidder or its duly authorized representative shaii acki e
condition of the bid as submitted. On the other hand, unsealed or unmarked

For manually submitted bid envelopes that are not properly sealed and marked,
as required in the Bidding Documents, the same shall be accepted; Provided,
i

-1
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19)

20)

[\ ]
-
-

bid envelopes, or bids that cannot be opened or corrupted in case of online
submission, shall be rejected.
The BAC shall assume no responsibili

improperly sealed or marked bid, or for its

©
=
[
3
QO
—
c
=
@
o

©
@
2.
=

«

D. Submission and Opening of Bids
Deadline for Submission of Bids

Bids must be received by the Procuring Entity’s BAC at the address indicated in t_he
invitation to Bid, or through the e-bidding facility of the PhiiGEPS, on or before the
date and time indicated in the BDS.

Late Bids

Bids, including the eligibility requirements, submitted after the deadline shall be
rejected by the BAC. The BAC shall record in the Minutes of the Meeting the
submission and opening of bids, the Bidder's name, its representative, and the time
the late bid was submitted.

211 Bidders may modify their bids before the deadline for the submission and
receipt of bids.

a) For manual submission and receipt of bids, the Bidders shall not be

-

aliowed to retrieve their originai bid, but shaii oniy be ailowed to submit
tham Laial amal B onandrmmun bnsa R | I | LAl oo mes somlle s S | [P I
e il modiriCauvn vy STHviny aiiouier viu, cquauy STaicu, PIUPGIIy
identified, linked to its original bid, and marked as a “modification,”
thereof, and stamped ‘received” by the BAC. Bid modifications received
after the applicable deadline shall not be considered and shall be
returned to the bidder unopened.

b) For online submission of bids, the Bidders shall not be allowed to
retrieve their original Bid, but shall only be allowed to submit the bid
modification, send another Bid equally secured, properly identified
labelled as a “modification” of the one previously submitted. The time
indicated in the latest bid receipt page generated shall be the official
time of submission. Bids modification submitted after the applicable
deadline shall not be accepted.

212 Bidders may withdraw their bids in writing before the deadline for submission
and receipt of bids. Withdrawal of bids after the applicable deadline shall be

subject to appropriate sanctions as prescribed in the IRR.

Bidders may also express their intention not to participate in the bidding in
writing, which should be received by the BAC before the deadline for
submission and receipt of bids. Bidders that withdraw their bids shall no longer

I~ 1l A4 bhmnid 4 b i E12 i H H
be allowed to submit another bid for tne same contract, directly or indirectly.

No bid may be modified after the deadiine for submission and receipt of bids.
Further, no bid may be withdrawn in the interval between the deadline for
submission and receipt of bids, and the expiration of bid validity specified by
the Bidder in the Financial Bid Form. Withdrawal of bid during this interval shall

N
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result in the forfeiture of the Bidder's Bid Security pursuant to ITB Clause 16.5,
and the imposition of administrative sanctions as prescribed by RA No. 12009
and without prejudice to the imposition of civil and criminal sanctions as

i andar Lanhla laws
pTOwded under applicanie iaws.

Alternative Bids shall be rejected. For this purpose, Alternative Bid shail pertain
to an offer made by a bidder in addition or as a substitute to its original bid,
which may be included as part of its original bid or submitted separately. A bid
with options shall likewise be considered an Alternative Bid regardless of
whether said bid proposal is contained in a single envelope or submitted in two
(2) or more separate bid envelopes.

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative bids shall not be accepted.

Each Bidder shali submit onily one Bid, either individuaiiy or as a partner in a
JV. A Bidder who submits or participates in more than one bid (other than as
a subcontractor if a subcontractor is permitted to participate in more than one
bid) will cause all the proposals with the Bidder’s participation to be disqualified.
This shall be without prejudice to any applicable criminal, civii and
administrative penalties that may be imposed upon the persons and entities
concerned.

22) Opening and Preliminary Examination of Bids

521 The BAC shall open the bids in public, immediately after the de

LRI} i pu vy i ieMiItAall y i th

na for
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submission and receipt of bids, as specified in the BDS. In case the Bids
cannot be opened as scheduled due to justifiable reasons, the BAC shall take
custody of the submitted Bids and reschedule the opening of Bids on the next
working day or at the soonest possible time, through the issuance of a Notice
of Postponement to be posted on the PhilGEPS website and the website of the

Procuring Entity concerned.

292 The manner of opening of the bids for Infrastructure Projects shall depend on
the award criterion to be adopted, as follows:

i " . : .
Il open the technical and financial

b) For MARB, only the technical proposals shall be opened while the financial
proposals shall remain unopened and shall be kept securely by the BAC
until the specified time of their opening as indicated in the BDS. Only the
financial proposals of the bidders who have met the highest technical score

for MAB shall be opened.

223 The Procuring Entity shall prepare the minutes of the proceedings of the bid
opening that shall include, as a minimum: (a) names of Bidders, their bid price
(per lot, if applicable, and/or including discount, if any), bid security, findings of
preliminary examination, and whether there is a withdrawal or modification; ana

(b) attendance sheet. The BAC members shall sign the abstract of bids as read.

22.4 T_he Bidders or their duly authorized representatives may attend the opening of
bids. The BAC shall ensure the integrity, security, and confidentiality of all

W
I
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23)

24)

25)

submitted bids. The Abstract of bids, as read, and the minutes of the bid
opening shall be made available to the public, upon written request and
payment of a specified fee to recover the cost of materials.

225 To ensure transparency and accurate representation of the bid submission, the

through mail at its PhilGEPS-registered physical address or official e-mail
address. The said notice shall be issued within seven (7) calendar days from
the date of the bid opening.

E. Evaluation and Comparison of Bids
Process to be Confidential

231 Members of the BAC, its staff and personnel, Secretariat, and TWG, as well as
Alhaamiare ara nrahikhitad fram malina Ar anaantina anu Aanmana imiaadian Y2
Observers, are pronioiied irom making of aClepiing any Comimunitauin with
any bidder regarding the evaluation of their bids until the issuance of the Notice
of Award, uniess otherwise aiiowed in the case of iTB Ciause 24.

23.2 Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s
decision in respect of bid evaluation, bid comparison or contract award will
resuit in the rejection of the bid.

Clarification of Bids

To assist in the evaluation, comparison, and post-qualification of the bids, the
Procuring Entity may ask in writing any Bidder for a clarification of its bid. All responses
to requests for clarification shall be in writing. Any clarification submitted by a Bidder

in respect to its bid that is not in response to the request of the Procuring Entity shall
not be considered.

Detailed Evaluation and Comparison of Bids

251 tity’s evaiu

252 The Procuring Entity will undertake the detailed evaluation and comparison of
the bids which have passed the opening and preliminary examination of bids,
pursuant to ITB Clause 22, to determine the Lowest Calculated Bid (LCB), Most

= imallis Aoyt fia Did (AACA DY A RAAcd Ay amd ia Did /AMA DY
Economically Advantageous oia (vicAD), and WioSt AGVaniageous oid (ivinp).

253 The award criterion shaii be determined as foiiows:
a) For LCB:
i) The detailed evaluation of the financial component of the bids, to
establish the correct calculated prices of the bids; and
i) The ranking of the totai bid prices as so caicuiated from the iowest {0
highest, where the bid with the lowest price shall be identified as the
LCB.

b) For MEAB, the BAC shaii evaiuate the quaiity and price proposais to
determine the MEAB using the following steps:

35
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i) The quality proposal together with the price proposal shall be
considered in the evaluation of bids. The quality proposals shall be
evaluated first using the criteria in the BDS. The price proposals of the

ids that meset the minimum qucmty score shall then be opei ned.

i) The price and quaiity proposais shaii be given coiresponding weights
with the price proposal given a mlmmum weight of fifteen percent (15%)
up to a maximum of forty percent (40%). The weight of the quality
criteria shall be adjusted accordingly such that their total weight in
percent together with the weight given to the price proposal shall be
equal to one hundred percent (100%).

i) To further promote green public procurement, the sustainability of
materials or structures with green specifications shall be given greater
weight in the evaluation of bids. As approved by the BAC, the exact

i reli A in tha BRQ Tha DAN -
vvclglns shall be indicated in the BPwa. 111€ DAL shall rank the bidders

in descendmg order based on the combmed numencal ratmgs of thelr

the quality-price ratio shall be referred to as the MEAB.

iv) The HoPE shall approve or disapprove the recommendations of the
BAC within two (2) calendar days after receipt of the resuits of the
evaluation from the BAC.

The quality component shall be assessed on the basis of criteria with
corresponding numerical weights indicated in the BDS, which may include
quahtatuve envuronmental or social aspects linked to o the subject matter of the

contract. These may include a any or a combination of the foHowmg'
aj Quiaiity and technicai merit, inciuding technicai competence and
a credible track record;
b) Aesthetic and functional design and characteristics;

c) Approach and methodology;
d) Accessibility;
e) Tools and equipment;

f) |a| enwronmental economic, and innovative

9) Organization, qualification, and experience of employees or
staff assigned to perform the contract;

h) Ongoing contracts and work commitments; or

i) Other relevant criteria in relation to the subject Infrastructure

Projects to be procured.

P S T T I.- n

posais to determine the MAB
uality components shall be

he BAC shall evaluate the quaiity pro
using the quality components. The q
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25.5

25.7

258

assessed on the basis of the criteria with corresponding numerical
weights indicated in the BDS to determine the bidder with the highest
technical rating.

i) The second bid envelope of the bidder obtaining the highest technical
rating shaii be opened. if the financiai proposai is eguai (o of iower than
the ABC, the bid shall be accepted and determined as the MAB;
otherwise, the same shall be rejected and the bidder will be disqualified.

in order to eliminaie bias in evaiuating the quaiity proposais, it is recommended
that the highest and lowest scores for each bidder for each criterion shall not
be considered in determining the average scores of the bidders, except when
the evaluation is conducted in a collegial manner.

The BAC shall immediately conduct a detailed evaluation of all bids using non-

dierratinnarv criteria in conegiderina tha followina:

discretionar y criteria in considering the following:

a) Completeness of the bid. Unless the BDS allows partial bids, bids not
addressing or providing all of the required items in the BDS shall be
considered non-responsive and, thus, automatically disqualified.

—

Gov' rnment, except
regulations to be provided for; and

hose required by law or

Arithme

T
~—

i 1 41 Th DANMN alhall H +ndi 1}
tical corrections. The BAC shall consider compuaitna:

<
and omissions to enable proper comparison of all eligible bids. It may
aiso consider bid correction if expressiy aiiowed in the BDS. Any
adjustment shall be calculated in monetary terms to determine the
calculated prices.

Based on the detailed evaiuation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, to identify the LCB, MEAB, or MAB. Total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, which exceed the ABC shall not be

i 1 I i indiratand in tha NG
considered, unless ctherwise indicated in the B0S.

The BAC shall evaluate all bids on an equal footing to ensure fair and
competitive bid comparison. For this purpose, all bidders shall be required to
include in their bids the cost of all taxes, such as, but not limited to, value-added

tax (VAT), income tax, local taxes, and cther fiscal levies and duties. Such bids,

including said taxes, shail be the basis for the bid evaiuation and comparison.

If so indicated pursuant to ITB Clause 1.1, bids may be submitted for individual
lots, or for any combination thereof, provided that all bids and combinations of
bids shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the bid or combination of bids offering the
lowest calculated cost to the Procuring Entity. Bid prices quoted shall
correspond fo aii of the requirements specified for each iot. Bid Security as
required by ITB Clause 16 shall be submitted for each contract (lot) separately.
The basis for evaluation of lots is specified in BDS Clause 25.5 (a).

(8}
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26)

Post - Qualification

26.1

26.2

26.3

26.4

26.5

26.6

The BAC shall determine to its satisfaction whether the Bidder that is evaluated

Ae havin~ aiithmittad tha | 0D A A :
as having submitted the LCB, MEAB, or MAB, as the case may be, complies

with and is responsive to all the requirements and conditions specified in ITB
Ciauses 5 and 12. The Bidder, within a non-extendibie period of five (5)
calendar days from receipt of notice from the BAC that it submitted the LCB,
MEAB, or MAB, shall submit all the eligibility documents supporting its
PhilGEPS Certificate of Registration (Platinum Membership), its latest income
and business tax returns filed for the preceding quarter which should not be
earlier than two (2) quarters from the date of submission and receipt of bid, and
other appropriate licenses and permits required by law and stated in the BDS.

Failure to submit any of the post-qualification requirements on time, or a finding
against the veracity thereof, shall disqualify the Bidder for award; Provided,

That in the event that a finding against the veracity of any of the documents
submitted is made, it shall cause the forfeiture of the Bid Security

The determination shall be based upon an examination of the documentary
evidence of the Bidder's qualifications submitted pursuant to ITB Clause 12, as
well as other information as the Procuring Entity deems necessary and

¢ : o 2k 5 A A "
appropriate, using a non-giscretionary pass/fail” criterion, which shall be

completed within a period of twelve (12) calendar days.

If the BAC determines that the bidder with the LCB, MEAB, or MAB passes all
the criteria for post-qualification, it shall declare the said bid as the LCRB,
MEARB, MARB, SCB, SEAB, or Single Advantageous Bid (SAB) and

recommend to the HoPE the award of contract to the said bidder at its
submitted bid price or its calculated bid price, whichever is lower or, in the case
of quality-based evaiuation procedure, submitted bid price or its negotiated
price, whichever is lower.

If. however, the BAC determines that the bidder with the LCB, MEAB, MAB,
SCB, SEAB, or SAB fails to meet the post-qualification criteria, it shall
immediately notify the Bidder in writing of its post-disqualification and the

grounds for such determination.7

Immediately after the BAC has notified the first bidder of its post-
disqualification, and notwithstanding any pending request for reconsideration
thereof, the BAC shaii initiate and compiete the same post-quaiification process
on the bidder with the second LCB, MEAB, or MAB. if the second bidder passes
the post-qualification and provided that the request for reconsideration of the
first bidder has been denied, the second bidder shall be post-qualified as the

bidder with the LCB, MEAB, or MAB.

If the second bidder, however, fails the post-qualification, the procedure for
post-quaiification shaii be repeated for the bidder with the next LCB, MEAB, or
MAB and so on, until the LCRB, MEARB, or MARB, as the case may be, is
determined for award, subject to the procedure of Notice and Execution of

Award.

7 Sec 635 of the IRR.
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26.7 Within a period not exceeding ten (10) calendar days from the determination
by the BAC of the LCRB, MEARB, MARB, SCRB, SEARB, or SARB and the
recommendation to award the contract, the HoPE or its duly authorized

rAanracantadi ahall A H H
representative shall approve or disapprove the said recommendation.

26.8 In case of approval, the HOPE or its duly authorized representative shai
immediately issue the Notice of Award to the bidder with the LCRB, MEARB
MARB, SCRB, SEARB, or SARB, as the case may be.

3

in the event that the approving authority shaii disapprove the resoiution on the
award of the contract, such disapproval shall be based only on valid,
reasonable, and justifiable grounds as enumerated under Section 70 of the IRR
to be expressed in writing. A copy of the decision disapproving the resolution
shall be furnished to the BAC and the bidder.

271 Notwithstanding the eligibility or post-qualification of a bidder and without
incurring any liability, the HoPE or its duly authorized representative at any

stage of the procurement, reserves the right to review its qualifications, reject
any and all bids, declare a failure of bidding or not award the contract in the

e ]

foilowing situations:

a) If it has reasonable grounds to believe that a misrepresentation has
been made by the said bidder; or

b) If it has reasonable grounds to believe that there has been a change in
the bidder's capability to undertake the project from the time it submitted

Should such review uncover any misrepresentation made in the eligibility and
bidding requirements, statements or documents, or any changes in the
situation of the Bidder which wiil adversely affect its capabiiity to undertake the
Project so that it no longer meets the prescribed eligibility or bid evaluation
criteria, the Procuring Entity shall consider the said Bidder as ineligible and
disqualify it from participating further in the bidding process or being awarded
the contract.

27.2 Based on the folloy oPE or its duly authorized representative

reserves the right to reject any and all Bids, declare a Failure of Bidding at any
time prior to the contract award, or not to award the contract, without thereby
incurring any liability, and make no assurance that a contract shall be entered
into as a result of the bidding:

@
«@

a) if there is prima facie evidence of coiiusion between appropriate pubiic
A Aarae Ar AarmnlAavasna Af A Dramiirine Tntihe Ar hahaaan thm DA AnA
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any of the bidders, or if the collusion is between or among the bidders
themselves, or between a bidder and a third party, including any act
which restricts, suppresses or nullifies or tends to restrict, suppress or
wiillifis Ammamaditinm ~r :v\flllenanh ~r doamAa b il ience b~ iddir
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process;

b) If the BAC is found to have failed in complying with the applicable law
or in following the prescribed bidding procedures; or

[
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c) If there are any justifiable and reasonable ground where the award of
the contract will not redound to the benefit of the government, in
instances where (i) the physical and economic conditions have
significantly changed sc as to render the project no longer
economically, financially or technically feasible as determined by the
HoPE; (ii) the Project is no ionger necessary as determined by ihe
HoPE:; and (iii) the source of funds for the Project has been withheld or
reduced through no fault of the Procuring Entity.

F. Award of Contract

Fawwams

28) Contract Award

28.1 Subject to ITB Clause 26, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the

P R AP A FRES RS A PR SAAAPRY SNEA Ee

LCRB, MEARB, MARB, SCRB, SEARB, or SARB, as the case may be.

28.2 Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the winning Bidder in writing that its bid has been accepted, through a
Notice of Award duly received by the Bidder or its representative personally or
by registered mail or electronically, receipt of which must be confirmed in
writing within two (2) days by the Bidder with the LCRB, MEARB, MARB,
SCRB, SEARB, or SARB, as appiicabie, and submitted personaily or sent by
registered mail or electronically to the Procuring Entity.

28.3 Within ten (10) calendar days from receipt by the winning bidder of the Notice
of Award, the foliowing conditions should be complied with before the contract
may be awarded:

a) Submission of the following documents:
i) Valid JVA, if applicable;
i) The SEC Certificate of Registration of the foreign corporation, if
iii) Valid PCAB license and registration for the type and cost of the
Project for foreign bidders when the Treaty or International or
Executive Agreement expressiy aiiows submission of such
license and registration as a pre-condition to the Notice of

Award.

b) Posting of the performance security in accordance with ITB Clause 30;
and

c) Signing of the contract as provided in ITB Clause 29.
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29) Signing of the Contract

29.1  Within ten (10) calendar days from receipt of the Notice of Award, the winning

2 : bt
Bidder shall post the required performance security, sign and date the contract,

and return it to the Procuring Entity.

29.2 The Procuring Entity shall enter into a contract with the successful Bidder within
the same ten (10) calendar day period provided that all the documentary
requirements are complied with.

29.3 The following documents shall form part of the contract:
a) Contract Agreement;
b) Bidding Documents;

c) Winning Bidder's bid, including the technical and financial proposals,
and all other documents/statements submitied (e.g., Bidder's response
to request for clarifications on the bid), including corrections to the bid,
if any, resulting from the Procuring Entity’s bid evaluation;

d) Performance Security;
e) Notice of Award of Contract; and
f) Other contract documents that may be required by existing laws and/or

specified in the BDS.
30) Performance Security

30.1 To guarantee the faithful performance by the winning bidder of its obligations
under the contract, it shall post a performance security prior to the signing of
the contract. Furthermore, the successful bidder shall be required to update the

o L A kot ia tha icsts £ o it dar i 7
pericimance secufity posted pefore 10 tne issuance o a variauon order, if any.

302 Sectors enumerated under Section 76.18 of the IRR may be allowed to post
Performance Securing Declaration (PSD) as specified in the BDS.

30.3 The performance security shall be in a form selected by the Procuring Entity in
the amount indicated in the BDS, which shall not be less than the percentage

of the ABC in accordance with the following price schedule:

8 Section 76.1. The GPPB, once data is available from relevant agencies, shall maintain a registry of entities belonging to the
following sectors:

a) Farmers as certified by the Department of Agricuiture (DA),

b) Fisherfolk as certified by the Bureau of Fisheries and Aquatic Resources (BFAR);

c) Persons with disabilities as certified by the National Council for Disability Affairs (NCDA) pursuant to RA No. 7277, otherwise
known as the Magna Carta for Disabled Persons, as amended,

d) Solo parents as certified by the Department of Social Welfare and Development (DSWD); e) Microenterprises and social
enterprises as certified by the MSMED Council;

f) Startups, spin-offs, and other forms of entity involved in science, technology, and innovation activities as certified by the DTI,
DICT. NIC or the Department of Science and Technology (DOST), as may be applicable;

g) Cooperatives duly registered with the CDA pursuant to RA No. 6938, otherwise known as the Cooperative Code of the
Philippines, as amended,; and

h) Dther relevant sectors as mav he determined by the GPPR to ensure inclusivity and diversity in the p‘roc_‘lfvmeng process.
h) Other refevant sect mav he determined by the CFFZ2 10 ensSuUre InGusivVis (s "

Qors as 'nsy
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31)

32)

Form of Performance Security Amount of Performance Security
(Not less than the Percentage of
the Total Contract Price)

a) Cash or Cashier's or Manager's
check issued by a bank.

For biddings conducted by LGUs, the
cashier’'s or manager’s check may be
issued by other banks certified by the
BSP as authorized to issue such
financial instrument.

Ten percent (10%)

irrevocabie Letter of Credit issued by a

lnnal hanl ficeiiad hu o fAarainn hanl
voeal valin. 1l 1oousu V, <« |V|U|3|I Maatin,

it shall be confirmed or authenticated
by a local bank.

b) Bank draft or guarantee or

amd -~ 8 —~

c) Surety bond callable upon demand
issued by a surety or insurance
company duly certified by the IC as Thirty Percent (30%)
authorized to issue such security.

(oY)
(=}
R

The performance security shall be denominated in Philippine Peso and posted
in favor of the Procuring Entity, which shall be forfeited in the event it is
established that the winning bidder is in default in any of its obligations under

the contract.

Notice to Proceed

The Procuring Entity shall issue the Notice to Proceed to the winning Bidder not later
than three (3) calendar days from the date of approval of the contract by the
appropriate signatories. All notices called for by the terms of the contract shall be

effective only at the time of receipt thereof by the successful Bidder.

Protest Mechanism

Decisions of the BAC in all stages of procurement may be protested to the HoPE in
accordance with Section 83 of the IRR.
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Section lll. Bid Data Sheet

Notes on the Bid Data Sheet

This Section is intended to assist the Procuring Entity in providing specific information
relative to corresponding clauses in the ITB included in Section Il. Instructions to Bidders,
and has to be prepared for each specific procurement.

to the circumstances of the Procuring Entity, including procurement processing details; the
applicable rules regarding bid price and currency; and the bid evaluation criteria that will
apply to the bids. In preparing Section lll, the following aspects should be checked:

The Procuring Entity should specify in the BDS the information and requirements relevant

a) Information that specifies and complements provisions of Section Il. Instructions to

L R |

Bidders must be incorporaied, ana

b) Amendments and/or supplements, if any, to provisions of Section II. Instructions to
Bidders as necessitated by the circumstances of the specific procurement, must
also be incorporated.
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Bid Data Sheet

ITB Clause
The Procuring Entity is LGU-PASUQUIN.
1:1 ? L
The Project title is Installation of Tabungao Solar Streetlights.
The identification number of the Contract is MGPIN 2026 - 06 — 138.
2 The Funding Source is:
2.1 The GOP through the source of funding as indicated below for 2026 in
the amount of Php 999,935.28.
2.2 The source of funding is:
LGUs, the Annual Budget, as approved by the Sanggunian
3.1 No further instructions.
9.2
Bidding is restricted to eligible bidders as defined in ITB Clause 5.2.
54
Contracts similar to the Project shall be those described as follows:
Note: Similar category is based on DPWH Department Order 117 Series
of 2017.
7
No further instructions.
8.1 ‘Subcontracting is not allowed.”
8.3
“Not applicable.”
8.4
“‘Subcontracting is not allowed.”
9.1 The Procuring Entity will hold a pre-bid conference for this Project on June
24, 2026 at 8:30 A.M. located at 3rd Floor, Mayors Session Hall,
Municipal Building, Pasuquin, llocos Norte.
10.1 The Procuring Entity’s address is:
LOCAL GOVERNMENT UNIT (LGU) - PASUQUIN
Mabharlika Highway, Barangay #01 Poblacion, Pasuquin, llocos Norte
(077) 670-0189
12.1(h)(ii) The minimum work experience requirements for key personnel are the
following:
Key Personnel General Experience Relevant Experience
Project Engineer (1) 5 years 5 years
Materials Engineer (1) S years S years
Const. Foreman (1) 5 years 5 years
Skilled Laborer (2) 5 years 5 years
Laborer (9) 5 years 5 years
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The minimum major equipment requirements are the following:

12.1(h)(iii)
Equipment Capacity Number of Units
12.4 The ABC is Php 999,935.28. Any bid with a financial component exceeding
this amount shall not be accepted.
14.1 The bid prices shall be quoted in Philippine Peso.
14.3 Payment shall be made in Philippine currency.
15.1 Bids will be valid for 120 calendar days from bid opening.
16.1 The Bid Security shall be in the form of 2 Bid Securing Declaration, and
choose at least two (2) from any of the following:
1. The amount of not less than Php 19,998.71 (2% of ABC), if bid
security is in cash.
2. The amount of not less than Php 49,996.76 (5% of ABC) if Surety
Bond.
16.2 The Bid Security shall be valid until 720 days.
16.3 Substitution of the bid security is not allowed.
19 The address for submission of bids is BAC Office,3" Fioor, Municipal
Building, Pasuquin, llocos Noite.
The deadline for submission of bids is July 06, 2026 at 8:30 A.M.
215 “No further instructions.”
221 The date and time of bid opening is July 06, 2026 at 8:30 A.M.
The place of bid opening is 3" Floor, Mayors Session Hall, Municipal
Building, Pasuquin, llocos Norte.
22.2(b) "Not applicable".
25.3 (b)(i)

The quality component shail be assessed on the basis of criteria with
corresponding numerical weights, which may include qualitative,
environmental, or social aspects linked to the subject matter of the contract.
These may include any or a combination of the following:

a) Quality and technical merit, including technical competence and a
credible track record;

b) Aesthetic and functional design and characteristics:
c) Approach and methodology;
d) Accessibility;

e) Tools and equipment;

f) Social, environmentai, economic, and innovative characteristics;
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g) Organization, qualification, and experience of employees or staff
assigned to perform the contract;

h) Ongoing contracts and work commitments;

i) After-sales service and technical assistance;

j) Delivery conditions, such as delivery period and delivery process;
k) Disposal measures; or

Other relevant criteria in relation to the subject Goods or
Infrastructure Projects to be procured.

25.3 (b)(iii) “Not Applicable”

25.3(b) “Not Applicabie”

25.2 (e)i) “Not Applicable”

25.5 (a)

Partial bid is not allowed. The infrastructure project is packaged in a single
lot and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

25.5 (b) Bid correction is not allowed.

256 No further instructions.

261 “None.”

29.3(f) Construction schedule and S-curve, manpower schedule, construction
methods, equipment utilization schedule, construction safety and health
program approved by the DOLE, and Program Evaluation and Review
Technique (PERT), Critical Path Method (CPM) or other acceptable tools of
project scheduling.

30.2 “Not applicable”

30.3

The Performance Security shall be in the form

1) The amount of not less than Php 299,980.53 (30% of ABC), if
performance security is Surety Bond.
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Section IV. General Conditions of Contract

Notes on the General Conditions of Contract

The GCC in Section IV, read in coniunction with the SCC in Section V and other documents

e et ==

listed therein, should be a complete document expressing all the rights and obligations of
the parties.

The GCC herein shall not be altered. Any changes and complementary information which
may be needed shall be introduced only through the SCC in Section V.
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1)

2)

General Terms

In this Contract, the following terms shall be interpreted as indicated:

1:1

—

:hn

The intended Completion Date refers to the date specified in the SCC when
the Contracior is expected to have completed the Works. The intended
Completion Date may be revised only by the Procuring Entity by issuing an
extension of time or an acceleration order.

The Procuring Entity is the party who empioys the Contractor to carry out the
Works stated in the SCC.

The Site is the place provided by the Procuring Entity where the Works shall
be executed and any other place or places which may be designated in the
SCC, or notified to the Contractor by the Procuring Entity as forming part of the

[ PN
WIS,

The Start Date, as specified in the SCC, is the date when the Contracior is
obliged to commence execution of the Works. It does not necessarily coincide
with any of the Site Possession Dates.

Workis) refer to the Permanent Works and Temporary Works to be executed
by the Contractor in accordance with this Contract, including (i) the furnishing
of all labor, materials, equipment and others incidental, necessary or
convenient to the complete execution of the Works; (ii) the passing of any tests
before acceptance by the Procuring Entity; (ii) and the carrying out of all duties
and obligations of the Contractor imposed by this Contract as described in the

Qs In ith thie Tamnaran:s \Ain 7= e A i ~t
SCC. In line with this, Temporary VvOIrks are wWGOiKs ueSigned, constructed, and

installed by the Contractor that are needed for construction or installation of the

Permanent Works, which are subsequently removed.

Interpretation

2.1

2.2

N
w

in interpreting the Conditions of Contract, singuiar aiso means piurai, maie aiso

mean £, i At + by ~A LinaAim~a

eans female or neuter, and the other way arouna. 1 |cau;||ya have no
significance. Words have their normal meaning under the language of this
Contract unless specifically defined. The Procuring Entity will provide
instructions clarifying queries about the Conditions of Contract.
If sectional completion is specified in the SCC, references in the Conditions of
Contract to the Works, the Compietion Date, and the intended Compietion Date
apply to any Section of the Works (other than references to the Completion Date
and Intended Completion Date for the whole of the Works).

The documents forming this Contract shaii be interpreted in the following order
of priority:

a) Contract Agreement;
b) Bid Data Sheet;
c) instructions to Bidders;

d) Addenda to the Bidding Documents;
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4)

n
——

e) Special Conditions of Contract;
f) General Conditions of Contract;
a) Specifications;

h) Bill of Quantities; and

i) Drawings.

Governing Language and Law

3.1 This Contract shall be interpreted in accordance with the laws of the Republic
of the Philippines.

32  This Contract has been executed in the English language, which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Confract. Ail correspondence and other documenis
pertaining to this Contract which are exchanged by the parties shall be written
in English.

Communications

Communications between parties that are referred to in the Conditions shall be
effective only if made in writing. A notice shall be effective only when it is received by
the concerned party.

Paccaccinn of Site
Pogegecsion oT Sie

5.1

5.2

5.3

_(Jl
N

On the date specified in the SCC, the Procuring Entity shall grant the Contractor
possession of so much of the Site as may be required to enable it to proceed
with the execution of the Works. If the Contractor suffers delay or incurs cost
from failure on the part of the Procuring Entity to give possession in accordance
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which sum shall be paid by Procuring Entity.

If possession of a portion is not given by the date stated in the SCC Clause 1.3,

: i
the Procuring Entity will be deemed to have delayed the start of the relevant

activities. The resulting adjustments in contract time to address such delay shall
be in accordance with GCT Ciause 44.

The Contractor shall bear all costs and charges for special or temporary right-
of-way required by it in connection with access to the Site. The Contractor shall
also provide at its own cost any additional facilities outside the Site required by
it for purposes of the Works.

The Coniracior shaii aliow the Procuring Entity and any person authorized by
the Procuring Entity access to the Site and to any place where work in
connection with this Contract is being carried out or is intended to be carried
out.
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6)

7)

The Contractor’s Obligations

6.1

6.2

6.3

o
(]

6.6

6.7

»n
fo')

6.9

6.10

The Contractor shall carry out the Works properly and in accordance with this

,, : X Y )
Contract. The Contractor shall provide all supervision, labor, Materials, Plant

and Contractor's Equipment, which may be required. All Materials and Plant on
Site shali be deemed to be the property of the Procuring Entity.

The Contractor shall commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Program of Work submitted

by the Contractor, as updated with the approvai of the Procuring Entity, and
complete them by the Intended Completion Date.

The Contractor shall be responsible for the safety of all activities on the Site.

The Contractor shall carry out all instructions of the Procuring Entity that comply

with tha ann iﬂabla lawie whara Cita :s Iocaﬁcd

tha
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shall employ the key personnel named in the Schedule of Key
Personnel, as referred to in the SCC, to carry out the supervision of the Works.
The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those
of the personnei iisted in the Scheduie.

If the Procuring Entity asks the Contractor to remove a member of the
Contractor's staff or work force, for justifiable cause, the Contractor shall
ensure that the person leaves the Site within seven (7) days and has no further
connection with the Work in this Contract.

During Contract implementation, the Contractor and its subcontractors shall
abide at all times by all labor laws, including child labor related enactments,
and other relevant rules.

2

The Contractor shall submit to the Procuring Entity for consent the name an
particulars of the person authorized to receive instructions on behaif of the

CAntramstar
woNuaGivr.

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Procuring Entity between the dates given in the
schedule of other contractors particularly when they shall require access to the

Qida Tha NaAanmirand an el £ 1 ~ nAm.:Aes fc- Jknm d-nﬁ:n

Site. The Contractor shall also pluv'iue facilities and servic i e
this period. The Procuring Entity may modify the schedule of other contractors,
and shaii notify the Contractor of any such modification thereto.

Should anything of historical or other interest or of significant value be
unexpectedly discovered on the Site, it shall be the property of the Procuring
Entity. The Contractor shall notify the Procuring Entity of such discoveries and
carry out the Procuring Entity’s instructions in dealing with them.

Subcontracting

71

Unless otherwise indicated in the SCC, the Contractor shall not subcontract

portions of the Works beyond the percentage specified in BDS Clause 8.1. If

subcontracting is allowed, the arrangement, including the timing for submission
of the subcontractor’s eligibiiity documents, shaii be disciosed.
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72

For subcontracting arrangements, the following rules shall apply for both
locally-funded projects and to projects financed through Official Development
Assistance, except those covered by treaty, or international, or executive

Anrannando -
aulccl GO,

a) The subcontracted portion of the contract shaii be subject to the
approval of the HoPE and the following conditions:

i) The subcontracted portion shall not exceed fifty percent (50%),
or a different percentage on a per project basis as approved by
the GPPB. The threshold percentages fixed herein shall be
subject to the periodic review and adjustments as may be
deemed appropriate by the GPPB; and

ii) The subcontracted portion shall be limited to components that

are not deemed "significant or material" to the project as

pro
determined by the Procuring Entity. :

b) Subcontracting arrangement, if allowed, including the time of
submission of the eligibility documents of the subcontractor, shall be
disclosed in the Bidding Documents;

c) Subcontractors must meet the eligibility criteria and shall submit the
same eligibility documents as the generai contractor.

Failure of a subcontractor to meet the eligibility criteria does not affect
the eligibility of the general contractor for the procurement project. In
such case, the portion intended to be subcontracted to the ineligibie
subcontractor shall be assumed by the general contractor;

d) The general contractor shall remain liable for the subcontractor's
actions, defaults, delays, and negligence;

sral ~rantrastar and tha o
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the provisions of the contract and shall share liability, jointly and
severally, in cases of violation of safety standards or other iabor
standards insofar as the subcontracted portion is concerned; and

M
~—

f) For purposes of post-qualification in accordance with its objective and
process under the iRR, the vaiue of the entire compieted and accepted
Project, including the subcontracted portion, shall be credited as
experience of the general contractor. In the case of the subcontractor,

the following rules shall apply:

i) The subcontractor shall get credit for one hundred percent
(100%) of the value of the subcentracted portion of the project
performed:;

ii) Subcontractors shall be eligible to concessional windows of GFls

that treat receivables from the government as loan security; the
receivables of subcontractors due from their general contractor

mlaall ot o~ -
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shall similarly be accepiea as i0ain security by GFis; and
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iii) Contract performance monitoring, such as the use of CPES,
among others, shall also be mandatorily applied to the work
experience of the subcontractors.

8) Advance Payment

8.1

o
N

34
W

8.4

The Procuring Entity shall make an advance payment on the Contract Price to
the Contractor in an amount not exceeding fifteen percent (15%) of the total
contract pnce to be made in lump sum or, at the most, two instaliments

b m sl il s -~
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The advance payment shaii be made oniy upon:

i) Written request of the contractor which shall form part of the contract
document; and

i) Submission of an irrevocable standby Letter of Credit of equivalent value
from a bank as confirmed by the Procuring Entity; a bank guarantee; or a surety
bond callable upon demand issued by a duly licensed surety or insurance
company, at the option of the Procuring Entity.

The advance payment ghall bhe recovered from the (‘nn+rar~+nr 'I'hrmmh
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deductions in amounts equivalent to the percentage of the total contract pnce
that corresponds to the value of the advance payment granted.

Once a month, Contractors may submit documents, such as Monthly
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Contractor may reduce its standby letter of credit or guarantee instrument by
the amounts refunded by the Monthiy Ceriificates, or any equivaient document
subject to auditing and accounting rules, in the advance payment.

9) Progress Payments

9.1

Once a month, the Contractor may submit a statement of work accomplished
(SWA) or progress billing and corresponding request for progress payment for
work accomplished. The SWA should show the amounts which the Contractor
considers itself to be entitled to up to the end of the month, to cover (i) the
cumulative value of the Works it executed to date, based on the items in the

nA + A A\~ ~A
Bill of Quantities, and (ii) adjustments made for approved Variation Orders

executed. Alternatively, the Pmrurmn Fnhfv may require in the Bidding

Documents that the SWA or progress bllhng and the correspondmg request for
progress payment may only be submitted upon actual completion of the

Infrastructure Project or a specific portion, segment, milestone or phase

thereof.

P -t ol PR PP PR S PO o PR S

The Procuring Entity or Project Engineer shaili check the Contiac tor's SWA and
certify the amount to be paid to the Contractor as progress payment. Materials
and equipment delivered onsite but not yet incorporated in the Works shall not
be included for payment, except as otherwise stipulated in the SCC.

9 commission on Audit (COA) Circular 2012-001.
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9.2

9.3

94

9.5

3

The Procuring Entity shall deduct the following from the certified gross amounts
to be paid to the Contractor as progress payment:

a) Cumulative value of the work previcusly certified and paid for

o) Portion of the advance payment to be recouped.

c) Retention money in accordance with the conditions of the contract.
d) Amount to cover third-party liabiiities.

e) Amount to cover uncorrected discovered defecis in the Works.

Payments shall be adjusted by deducting therefrom the amounts for advance
payments and retention. The Procuring Entity shall pay the Contractor the
amounts certified by the Procuring Entity within twenty-eight (28) days from the
date each certificate was issued. No payment of interest for delayed payments
and adjustments shall be made by the Procuring Entity.

The first progress payment may be paid by the Procuring Entity to the
Contractor, as indicated in the SCC; Provided, That at least a percentage of
the Works has been accomplished as ceitified by the Procuring Entity and as
indicated in the SCC.

ltems of the Works for which a price of “0” (zero) has been entered will not be
paid for by the Procuring Entity and shall be deemed covered by other rates

and prices in the Contract.

10) Payment Documents

10.1

10.2

10.3

-—

(o)
B

Subject to existing accounting and auditing rules and regulaltions,10 the
Contractor shall submit to the Procuring Entity monthly statements of the
estimated value of the work executed less the cumulative amount certified

previously.

The Procuring Entity shall check the Contractor's monthly statement and certify
the amount to be paid to the Contractor.

The value of Work executed shall:
a) be determined by the Procuring Entity;

b) comprise the value of the quantities of the items in the Bill of Quantities
completed; and

c) include the valuations of approved variations
-y Dim iy - PRI ¥ P |
i ne riocuriny £

ntity may exclude any item certified in a previous ceitificate of
reduce the proportion of any item previously certified in any certificate in the
light of later information.

10 COA Gircular No. 2012-001.

Foo
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11)

12)

Retention

11

11.2

1.3

1.4

The Procuring Entity shall retain from each payment due to the Contractor an
amount equal to a percentage thereof using the rate as specified in GCC
Clause 11.2. The said amount will serve to guarantee indemnity for
uncorrected discovered defects and third-party liabilities arising from this
Contract. This retention money shall be utilized if the contractor fails to repair

the discovered defects. Should the retention money be insufficient, the PE may

forfeit the nerformance security, which may ultimately lead to the termination of

the contract.”

Progress payments are subject to retention of ten percent (10%) referred to as
the retention money. Such retention shall be based on the total amount due to
the Contractor prior to any deduction and shall be retained from every progress
payment until fifty percent (50%) of the value of the Woiks, as determined by

the Procuring Entity, are completed.

I, after fifty percent (50%) completion, the work is satisfactorily done and on
schedule, no additional retention shall be made; otherwise, the ten percent
(10%) retention shall be imposed, which may be decreased to 5 percent (5%)

g o s X St dag . " St 12
by the Procuring Entity based on justifiabie causes.

The total retention money shall be due for release upon final acceptance of the
Works. The Contractor may, however, request the substitution of the retention
money for each progress billing with irrevocable standby Letters of Credit from
a bank, bank guarantees or surety bonds callable on demand, of amounts
equivalent to the retention money substituted for and acceptable to
Government: Provided, That the project is on schedule and is satisfactorily
undertaken. Otherwise, the ten (10%) percent retention shall be made. Said
irrevocable standby letters of credit, bank guarantees and/or surety bonds, to

be posted in favor of the Government shall be valid for a duration to be
determined by the concerned implementing office/agency or Procuring Entity
and wiil answer for the purpose for which the ten (10%) percent retention is

bl Adimmmimrand Aafanda sl dlaival b Balailidian
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intended, i.e., to COver un
On completion of the whole Works, the Contractor may substitute retention

money with an “on demand” Bank guarantee in a form acceptable to the
Procuring Entity.

Performance Security

121

Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity, but in no case later than the signing of the contract by both

parties, the winning Contractor shall furnish the performance security in any of

the forms prescribed in ITB Clause 30 in relation to BDS Clause 30.2 and 30.3.

" Supreme Court rulings (e.g. New Bian Yek Commercial, Inc. vs. Office of the Ombudsman, et. al., GR No. 169338[2009], and
Tondo Medical Center vs. Rante, G.R. No. 230645 [2019] have affirmed this purpose, stating that retention money is a form of
security to ensure the satisfactory compietion of works and to cover any defects or third-party ciaims that may arise after project
completion.

12 gection 71.2.8 of the IRR.
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12.2

12.3

12.4

12.5

12.6

12.7

The performance security posted in favor of the Procuring Entity shall be
forfeited in the event it is established that the Contractor is in default in any of
its obligations under the contract.
he performance security shall remain valid until issuance by the Procuring
y of the Certificate of Final Acceptance. in case ihe perfoimance security
issued is valid for a specific period shorter than the term of the contract,
including the defects liability period, the same shall be renewed or extended as
often as necessary and immediately submitted to the Procuring Entity. In case
of approved contract time extensions, the Contractor shaii cause the extension
of the validity of the performance security to cover the said extensions.

The performance security may be released by the Procuring Entity after the
issuance of the Certificate of Final Acceptance; Provided, That the Procuring
Entity has no claims filed against the performance security.

The Contractor shall post an additional performance security following the
of more than ten percent (10%) over the original value of the contract as a result
of change orders, extra work orders and supplemental agreements, as the case
may be.

In case of a reduction in the contract value or for partially completed Works
under the contract which are usable and accepted by the Procuring Entity the
use of which, in the judgment of the implementing agency or the Procuring
Entity, will not affect the structural integrity of the entire project, the Procuring
Entity shall allow a proportional reduction in the original performance security,

orovided that any such reduction is more than ten percent (10%) and that the

aggregate of such reductions is not more than fifty percent (50%) of the original
performance security.

Unless otherwise indicated in the SCC, the Contractor, by entering into the

Contract with the Procuring Entity, acknowledges the right of the Procuring

i i

Entity to institute action pursuant to Act No. 3688 against any subcontractor
be they an individual, firm, partnership, corporation, or association supplying
the Contractor with labor, materials and/or equipment for the performance of
this Contract.

13)  Detailed Engineering and Sit Investigation Reports

—

3.1

il
w
N

The Contractor, in preparing the Bid, shall rely on all Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the
Contractor.

i i hall
Detailed engineering snai

1
preliminary engineering study made whic.:\. establis!
the project and conformance to land use and zoning guidelines prescribed by
existing laws. The findings contained in the feasibility study, if undertaken for
the project, shall be examined. If, in the course of this exercise, it is found that
amendments would be desirable in the design standards of principal features,

as proposed, specific recommendations for such changes shall be supported

3
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13 Also known as "An Act for the Protection of Persons Furnishing Material and Labor for the Construction Of Public Works™.
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by detailed justifications, including their effects on the cost, and the economic
justifications, if necessary.

-t
w
w
>

d) Construction Materiais investigation;

e) Preparation of Design Plans;

f)  Preparation of Technical Specifications;

g) Preparation of Quantity and Cost Estimates;
h) Preparation of Scope of Work;

) Preparation of Proposed Construction Schedu
)

Flow for projects with Schedule over six (6

;

j) Preparation of Site or Right-of-Way Plans including Schedule of

Acquisition;
L\ Dranaratinnm ~f | Hilitv Dalanatinnm Dlﬂq
l\} ] IGPGIGLIUII Vi UL IZACIVLQLivIT T 1ql
) Preparation and Submission of Design Repoit;

m) Environmental Impact Statement for critical project, as defined by the
Department of Environment and Natural Resources;

n) Preparation of minimum requirements for a Construction Safety and
Health Program for the project being considered;

o) Value Engineering Studies; and

Preparation of report on asset climate hazards, risk assessment, disaster
response strategies, and readiness planning.

el
=

134 Work under detailed architectural and engineering design shall include, among
others, the items stated in Section 8.3 of the IRR.

14)  Licenses and Permits
The Procuring Entity may, if requested by the Contractor, assist him in applying for

permits, licenses or approvals, which are required for the Works.

15)  Contractor’s Risk and Warranty Security

H O P I T 18 P Lo diomm o v v o i A i b Flmaml oA dmrm mm bl
rom the time pIUJCCt construction commenced up to finai acceépiance, e
antractor shall assume full responsibility for any damage or destruction of the

works, except those occasioned by force majeure; and the safety, protection,
security, and convenience of its personnel, third parties, and the public at large,
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as well as the works, equipment, installation and the like to be affected by its
construction work.
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project completion up to final acceptance by the Procuring Entity. During this
period, the Contractor shall undertake the repair works, at its own expense, oi
any damage to the Works on account of the use of materials of inferior quality,
defects in the construction, or due to any violation of the terms of the contract,
within ninety (90) calendar days from the time the HoPE has issued an order
to undertake repair. In case of failure or refusal to comply with this mandate,
the Procuring Entity shall undertake such repair works and shall be entitled to
full reimbursement of expenses incurred therein upon demand.

153 The defects liability period shall be covered by the performance security of the
Contractor required in Section 68 of the IRR, which shall guarantee that the

AarfAarme ite raennneihiliticae statad in GCC Clas [~ | | a
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otherwise indicated in the SCC, in case the Contractor fails to comply with the
preceding paragraph, the Procuring Entity shall forfeit its performance security,
subject its properties to attachment or garnishment proceedings, and may
impose the appropriate penalty under Sections 99, 100, and 101 of the IRR. All

payables of the GoP in its favor shall be offset to recover the costs.
ALC A Tl £all arirmme mmmmmimne mbhall o lhald saomeama lln far Q8w smbssmml Mafanta ¥ o
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major faults or flaws or deficiencies in one or more key structural elements of
the project which may lead to structural failure of the completed elements or
structure, or “Structural Failures,” i.e., where one or more key structural
eiements in an infrastructure facility faiis or coliapses, thereby rendering the
facility or part thereof incapable of withstanding the design loads, and/or
endangering the safety of the users or the general public:

a) Contractor — Where Structural Defects or Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard

materials, and any violation of the contract plans and specifications, the

A ISR Wi Wi S S S

Contractor shall be held liable;

b) Consultants — Where Structural Defects or Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook

s . 12 ~

construction supervision for the project shall be held liable;

c) Procuring Entity’s Representatives or Project Manager or Construction
Managers and Supervisors — The project owner's representative,
project manager, construction manager, and supervisor shall be held
liable in cases where the Structural Defects or Failures are due to their
willful intervention in aitering the designs and other specifications;
negligence or omission in not approving or acting on proposed changes
to noted defects or deficiencies in the design and/or specifications and
the use of substandard construction materials in the project;

d) Third Parties - Third Parties shall be held liable in cases where

Structural Defects or Failures are caused by work undertaken by them
such as leaking pipes, diggings or excavations, underground cables

and electrical wires, underground tunnel, mining shaft and the like, in
which case the applicable warranty to such structure should be levied
to third parties for their construction or restoration works; and
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15.5

15.6

16.7

e) Users - In cases where Structural Defects or Failures are due to abuse
or misuse by the End-User or Implementing Unit of the constructed
facility and/or non—-compliance by a user with the technical design limits

A lAan b isaTe A A vem A
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and/or intended purpose oi ine same, then tne user Conceineu shall be

held liable.
The warranty against Structural Defects or Failures, except those occasioned
by force majeure, shall cover the period specified in the SCC reckoned from
the date of issuance of the Certificate of Final Acceptance by the Procuring
Entity. On the other hand, such warranty shall likewise be applied against non-
structural defects for instances that pertain to faults or deficiencies in non-load
bearing components or finishes of the Project, such as minor cracks, ieaks, or
defects in workmanship or materials, which do not affect the stability or safety
of the structure but may impact its appearance, functionality, or usability.
To guarantee that the Contractor shall perform its responsibilities, it shall be
required to post a warranty security, which shall be stated in Philippine Peso,
in the form chosen by the Procuring Entity in accordance with the following
schedule:
[ Amount of Warranty Security
Form of Warranty Not less than the Percentage
(%) of Total Contract Price
(a) Cash or letter of credit issued by bank;
Provided, however, that the letter of
credit shall be confirmed or
authenticated by a local bank, if
issued by a foreign bank.
Five Percent (5%)
For biddings conducted by LGUs, the
Letter of Credit may be issued by
other banks certified by the BSP as
authorized to issue such financial
instrument.
(b) Bank guarantee confirmed by bank.
For biddings conducted by LGUs, the
bank draft/guarantee may be issued Ten Percent (10%)
by other banks certified by the BSP
as authorized to issue such financial
instrument.
(c) Surety bond callable upon demand
Iféu??_ By _9818__0 rJ.?Ry__.s_liE?}! % Thirty Percent (30%)
insuraince coinpdaily auly certliea by -
| the Insurance Commission
The warranty security shall be stated in Philippine Peso and shall remain

effective within one (1) year from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of the
said one (1) year period. This one (1) year period shall cover both structural
and non-structural defects or failures; Provided, That in cases of structural
defecis or faiiures, warranties beyond the one (1) year period shaii be subject
to applicable laws, rules, and regulations such as the New Civil Code of the
Philippines.
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16)

17)

15.8

In case of structural/non-structural defects or failure occurring during the
applicable warranty period provided in GCC Clause 15.5, the Procuring Entity
shall undertake the necessary restoration or reconstruction works and shall be

H imb 4 s ot H £ A tn kK H
entitled to full reimbursement by the parties found to be liable for expenses

incurred therein upon demand, without prejudice to the imposition of
administrative sanctions as prescribed by RA No. 12009 and without prejudice
to the imposition of civil and criminal sanctions as provided under applicable
laws against the responsible persons as well as the forfeiture of the warranty

security posted in favor of the Procuring Entity.

Procuring Entity’s Risk

16.1

From the Start Date until the Certificate of Final Acceptance has been issued,
the following are risks of the Procuring Entity:

a\ Tha riek Af narenanal imitims HA:-Mr\ Ar lnce ~f Ar dnmnna 4 nrr\nnrhl
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(excluding the Works, Plant, Materials, and Equipment), which are due
(e} '
i) any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the Works; or
i) negligence, breach of statutory duty, or interference with any

legal right by the Procuring Entity or by any person employed or
contracied by it, except the Contractor.

b) The risk of damage to the Works, Plant, Materials, and Equipment to
the extent that it is due to a fault of the Procuring Entity or in the
Procuring Entity’s design, or due to war or radioactive contamination
directly affecting the country where the Works are to be executed.

Insurance

171 The Contractor shall, under its name and at its own expense, obtain and
maintain. for the duration of this Contract, the following insurance coverage:
-\ P N S P~ All Mial lomons s snom oo o o mondla mn oo L3 - e F (a3 ToNy P
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Infrastructure Projects, as applicable;

b) Transportation to the project Site of Equipment, Machinery, and
Suppiies owned by the Coniractor;

C) Personal injury or death of Contractor's employees; and

d) Comprehensive insurance for third party liability to Contractor’'s direct
or indirect act or omission causing damage to third persons.

The Contractor shall provide evidence to the Procuring Entity that the
insurances required under this Contract have been effected and shall, within a
reasonable time, provide copies of the insurance policies to the Procuring
Entity.

notify of changes i ature, , Of
program for the execution of the Works and ensure the adequacy of the
insurances at all times in accordance with the terms of this Contract and shall



produce to the Procuring Entity the insurance policies in force including the
receipts for payment of the current premiums.

i alirias | a ina i
The above insurance policies shall be obtained from any reputable insurance

company approved by the Procuring Entity.

17.4 If the Contractor fails to obtain and keep in force the insurances referred to
herein or any other insurance required to be obtained under the terms of this
Contract, the Procuring Entity may obtain and keep in force any such

insurances and pay such premiums as may be necessary for the purpose.
From time to time, the Procuring Entity may deduct the amount it shall pay for
said premiums inciuding twenty five percent (25%) therein from any monies
due, or which may become due, to the Contractor, without prejudice to the
Procuring Entity exercising its right to impose other sanctions against the

Contractor pursuant to the provisions of this Contract.

175 Inthe event the Contractor fails to observe the above safeguards, the Procuring
Entity may, at the Contractor's expense, take whatever measure is deemed
necessary for its protection and that of the Contractor's personnel and third
parties, and/or order the interruption of dangerous Works. In addition, the
Procuring Entity may refuse to make the payments under GCC Clause 9 until
the Contractor complies with this Clause.

176 The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand, with a
new policy issued by a new insurance company acceptable to the Procuring

Entity for any of the following grounds:

Z\
a)

i) become bankrupt;
i) been placed under receivership or under a management
committee;

i) been sued for suspension of payment;

iv) been suspended by the Insurance Commission and its license

$n Anmana in hilcinass Arite o ity dn i i
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has been cancelled; or

V) Where reasonable grounds exist that the insurer may not be
able, fully and promptly, to fulfill its obligation under the
insurance policy.

18) Liquidated Damages
184 When the Contractor fails to satisfactorily complete the Works under the

contract within the specified contract duration, inclusive of duly granted time
extensions, if any, the Contractor shall be liable for liquidated damages in an

i . 14 4 | + 4 $la 741400 £ {4 |
amount equal to at least one-tentn (1/1U) oi oné percent (1%) of the cost of the

unperformed portion of the Works for every day of delay.

18.2 In computing liquidated damages, the Procuring Entity shall determine the
usability of the project. A project or a portion thereof may be deemed usable
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when it starts to provide the desired benefits as certified by the End-User or
Implementing Unit and approved by the HOPE.

18.3 To be entitled to liquidated damages, the Procuring Entity does not have to
prove that it has incurred actual damages. Such amount shall be deducted from
any money due, or which may become due the Contractor under the contract,

coilected from the retention money or other securities posted by the Contractor,

or a combination thereof, whichever is convenient to the Procuring Entity.

ig.4 in case the totai sum of liquidated damages reaches ten percent (10%) of the
total contract price, the Procuring Entity may rescind or terminate the contract,
without prejudice to other courses of action and remedies available under the
circumstances.

18.5 If the Intended Completion Date is extended after liquidated damages hav

e
been paid, the Procuring Entity shall correct any overpayment of liquidated

~ i i J oy o

damages by the Contractor by adjusting the next payment schedule.
19)  Settlement of Disputes

19.1  Any dispute arising from the implementation of a contract covered by the Act

A th =] =] Aall mrimarihs ha rasshsad and anttlad ami i
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consultation or agreement.

19.2 In case of failure to settle the dispute amicably, the parties may mutually agree
in writing to resort to other modes of alternative dispute resolution (ADR) to

promote efficiency in the procurement process. Accordingly, they are

land 4l 4 A i
d to select the most eXpeaitious | R available.

J>

if arbitration is chosen as the ADR method, this shaii be incorporated as a
provision in the contract and referred to the Arbitrator specified in the SCC.

L If the dispute remains unresolved after ex
above, it may be submitied to other forms O
conciliation, early neutral evaluation, mini-trial,
accordance with RA No. 9285, otherwise known as the "Alternative Dispute
Resolution Act of 2004”. However, disputes that are within the competence or

jurisdiction of the Construction Industry Arbitration Commission shall be
referred to the same for resoiu'tion.14
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the remedies provided

R, such as mediation,
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20) Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

21)  Termination for Breach of Contract

211 The Procuring Entity shall terminate the contract for breach thereof when any
of the following conditions are present:

14 Eyecutive Order No. 1008 (Construction Industry Arbitration Law); and Construction Industry Arbitration Commission Revised
Rules of Procedure.
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a) Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in
accordance with Presidential Decree No. 1870, s. 1983;

b) Due to the Contractor's fault and after the contract time has expired, it
has incurred a negative siippage of ten percent (10%) or more in the
completion of the work;

C) The Contractor abandons the contract works, plainly demonstrates an
intention not to continue the performance of the Contractor's obiigations
under the contract, refuses or fails to comply with the Procuring Entity’s
instructions, or fails to proceed expeditiously and without delay despite
a written notice by the Procuring Entity;

d) When the Contractor, without reasonable excuse, fails to comply with

the Notice of Rejection given by the Project Engineer that, after

examination therein, the Infrastructure Project is found to be defective
or otherwise not in accordance with the Contract, or a Project
Engineer’s instruction to conduct remedial work, within 30 days after
receiving the said notice;

e) he Contractor does not actuaily have on the project site the minimum
= 1 mmitivmmnmmd lintand Am dtha Did manacaan:s $a nracaa bt \AlAavlia
owC at UqUIPIIICI ILHOLITU UIT LT LIV ncwcaaly ww pluacuuts LT VVUINRND
in accordance with the approved work plan and equipment deployment
schedule as required for the project;
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contract or persistently or flagrantly neglects to carry out its obligations

under the contract;

9) The Contractor neglects or refuses to remove materials or to perform a
new work that has been rejected as defective or unsuitable;

h) The Contractor subcontracts any part of the contract works without
approval by the Procuring Entity; or

i) The Contractor becomes bankrupt or insolvent; goes into liquidation,
administration, reorganization, winding-up, or dissolution; becomes
subject to the appointment of a liquidator, receiver, administrator,
manager, or trustee; enters into a composition or arrangement with the
Contractor's creditors; or any act is done or any event occurs which is
analogous to or has a similar effect to any of these acts or events under
applicable laws.

nateriais on the Site, Piant,
o

A .
A n
N Antra Ainm th
VI s

! Iact’ incluuul Pr curinn En‘iiu intha QO niirenis

~ nt
TVwuiilgy ll“l’ Hi UG www VUIOUGII\

to GCC Clause 9.1, shall be deemed to be the property of the Procuring Entity
if this Contract is terminated because of the Contractor's breach.

___________ PRy e -

For purposes of this Contract the terms “force majeure” and “fortuitous event’
may be used interchangeably. In this regard, a fortuitous event or force
majeure shall be interpreted to mean an event which could not have been
foreseen, or though foreseen, was inevitable. It shall not include ordinary
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24)

unfavorable weather conditions, and any other cause the effects of which could
have been avoided with the exercise of reasonable diligence by the Contractor.
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event entirely outside the control of either the Procurin Entity or the
Contractor, the Procuring Entity shall certify that this Contract has been
discontinued. The Contractor shall make the Site safe and stop work as quickly
as possible after receiving the certificate and shall be paid for all Works carried
out before receiving it and for any Work carried out afterwards to which a

commitment was made by the Procuring Entity.

nu nthar
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223 If the event continues for a period of eighty-four (84) days, either party may
then give notice of termination, which shall take effect twenty-eight (28) days
after the giving of the notice.

004  After termination, the Contractor chall be entitled to payment of the unpaid
balance of the value of the Works executed and of the materials and Plant, in

relation to GCC Clause 9.1 and 21.2, adjusted by the following:

(a) any sum to which the Contractor is entitled under GCC Clause 30; and

{(b) any sum to which the Procuring Entity is entitied.
225 The net balance due shall be paid or repaid within a reasonable time period
from the time of the notice of termination.

i tor may terminate tnis tract with the Procuring Entity if the Works are
completely stopped for a continuous period of at least sixty (60) calendar days through
no fault of its own, due to any of the following reasons:

=
)

a) Faiiure of the Procuring Entity to deiiver, within a reasonabie time, suppiies,
materials, right-of-way, or other items it is obligated to furnish under the terms
of this Contract;

b) Substantial failure of the Procuring Entity to perform its obligations under the
contract, and such failure constitutes a material breach of the Procuring Entity’s

obligations under the contract:
ligations unger Ine COnuass,

c) Prolonged suspension by the Procuring Entity, through no fault of the
Contractor, which affects the substantial part of the Infrastructure Project; or

Termination for Convenience

The Procuring Entity, by notice sent to the Contractor, may terminate the Contract, in
whole or in part, at any time, if it has determined the existence of any of the following

conditions that make contract implementation economically, financially, or technically
llv, financially, or technicall

impractical or unnecessary:

69
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a) If physical and economic conditions have significantly changed so as to render
the project no longer economically, financially, or technically feasible, as
determined by the HoPE; or

b) The HoPE has determined the existence of conditions that make project

e oo oot o unnacessary, Such as, but not limi

implementation impracticai or unnecessary, such as, but not limited 10,
fortuitous events, changes in laws and government policies.

Termination for Unlawful Acts

The Procuring Entity mé
that the Contractor, inclu Y ) iture partner
during the implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation. These unlawful acts include, but are not

limited to, the following:

i
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a) Corrupt, fraudulent, collusive, coercive, and obstructive practices as defined inITB

Ciause 3.1, uniess otherwise specified in the SCC;
b) Drawing up or using forged documents;

c) Using aduiterated materiais, means, or methods, or engaging in production contrary
to rules of science or trade; or

d) Any other act analogous to the foregoing.
Termination for Other Causes

26.1 The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if physical and economic conditions have
significantly changed so as to render the project no longer economically,
financially, or technically feasible, as determined by the HoPE; or if the HoPE
has determined the existence of conditions that make project impiementation
impractical or unnecessary, such as, but not limited to, fortuitous events,
changes in laws and government policies.

26.2 The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract.

26.3 Other breaches of Contract shall include, but shall not be limited to, the
following:

a) The Contractor stops work for twenty-eight (28) days when no stoppage
of work is shown on the current Program of Work and the stoppage has
not been authorized by the Procuring Entity;

b) The Procuring Entity instructs the Contractor to delay the progress of
the Works, and the instruction is not withdrawn within twenty-eight (28)
days;

C) A payment certified by the Procuring Entity is not paid to the Contractor
within eighty-four (84) days from the date of the Procuring Entity’s
certificate;

AR/
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d) The Procuring Entity gives Notice that failure to correct a particular
Defect is a fundamental breach of Contract and the Contractor fails to
correct it within a reasonable period of time determined by the Procuring

a

N

The Contractor has delayed the completion of the Works by the number

of days for which the maximum amount of liquidated damages can be

paid, as defined in the GCC 18; and

26.4 The Funding Source or the Procuring Entity, as appropriate, will seek the
imposition of administrative sanctions as prescribed by RA No. 12009 and
without prejudice to the imposition of civil and criminal sanctions as provided
under applicable against individuals and organizations deemed to be involved
with corrupt, fraudulent, or coercive practices.

26.5 When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity in order to terminate the existing contract for a

cause other than those listed under GCC Clause 26.3, the Procuring Entity
shall decide whether the breach is fundamental or not.

)
»
»

27) Procedures for Termination of Contracts

271 The following provisions shall govern the procedures for the termination of this

a) Verification - Upon receipt of a written report of acts or causes which
may constitute grounds for termination as aforementioned, or upon its
own initiative, the End-User or Implementing Unit shall, within a period
of seven (7) calendar days, verily the existence of such grounds and
cause the execution of a Verified Report, with all relevant evidence
attached;

b) Notice to Terminate - Upon recommendation by the End-User or
Implementing Unit, the HoPE shall terminate contracts only by written
notice to the Contractor conveying the termination of the contract. The
notice shall state:

(i) that the Contract is being terminated for any of the grounds
aforementioned, and a statement of the acts that constitute the
grounds constituting the same;

(i) the extent of termination, whether in whole or in part;

(iii) an instruction to the Contractor to show cause as to why this
contract should not be terminated; and

(iv)  special instructions of the Procuring Entity, if any

Tl oo Alatlicae b T o ncancom =l = - P O o2 o g e -~ - PRy N
rhe Notice to Terminate shail be accompanied by a Copy f the Verified
Report;
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c) Show Cause - Within a period of seven (7) calendar days from receipt
of the Notice of Termination, the Contractor shall submit to the HoPE a
verified position paper stating why the contract should not be
terminated. If the Contractor fails to show cause after the lapse of the
seven (7) day period, either by inaction or by default, the HoPE shall
issue an order terminating the contract,

d) Rescission of Notice of Termination - The Procuring Entity may, at
any time before receipt of the Contractor's verified position paper,
withdraw the Notice to Terminate if it is determined that certain items or
works subject of the notice had been completed, delivered, or
performed before the Contractor’s receipt of the notice;

e) Decision - Within a non-extendible period of ten (10) calendar days
from receipt of the verified position paper, the HoPE shall decide

whether or not to terminate the i

to the Contractor of its decision and, unless otherwise provided, the
contract is deemed terminated from receipt of the Contractor of the
notice of the decision. The termination shall only be based on the

grounds stated in the Notice to Terminate.

TN 12 + ~t 14 ahal 1 41
€ ine Coniracl. it shall serve a written notice

f) Contract Termination Review Committee (CTRC) - The HoPE may
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the IRR. All decisions recommended by the CTRC shall be subject to
the approval of the HoPE

a) Take-over of Contracts - if a Procuring Entity terminates the contract
due to default, insolvency, or for cause, it may enter into a Negotiated
Procurement (Take-over of Contracts) pursuant to Section 35.3 of the
IRR.

h) Notice by Contractor - The Contractor must serve a written notice to
the Procuring Entity of its intention to terminate the contract at least

thirty (30) calendar days before its intended termination. The contract is
deemed terminated if it is not resumed in thirty (30) calendar days after
the receipt of such notice by the Procuring Entity.

Notwithstanding Section 99 o
aws, the Procuring Entity sha
ha oon

Piv 3

suspension for two (2) years for the second offense from participating in the
public bidding process, for violations committed during the contract
implementation stage, as stated in the SCC.

f RA No. 12009 and as provided |
il impose on Contractors after the t
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Approval of Drawings and Temporary Works by the Procuring Entity

28.1

)
o
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All Drawings prepared by the Contractor for the execution of the Temporary
Works, are subject to prior approval by the Procuring Entity before its use.

The Contractor shall be responsible for design of Temporary Works.

e Pecmmrrmimre fombihla mmasmezal ol o - L . - -—cmd o md o e oo -

The Procuring Entity’s approval shall not alter the Contracior’s responsibiity for
design of the Temporary Works
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284 The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by the Procuring Entity.

When the Procuring Entity wants the Contractor to finish before the intended
Completion Date, the Procuring Entity will obtain priced proposals for achieving
the necessary acceleration from the Contractor. If the Procuring Entity accepts
these proposals, the Intended Completion Date will be adjusted accordingly
and confirmed by both the Procuring Entity and the Contractor.

29.2 If the Contractor’'s Financial Proposals for an acceleration are accepted by the
Procuring Entity, they are incorporated in the Contract Price and treated as a
Variation.

if the Contractor incurs cost as a resuit of any of the events under GCC Clauses 22,
23 and 24 in relation to GCC Clause 20, the Contractor shall be entitled to the amount
of such cost. If as a result of any of the said events, it is necessary to change the
Works, this shall be dealt with as a Variation.

Dayworks

31.1  Subject to GCC Clause 40 on Variation Order, and if applicable as indicated in
the SCC, the Contractor shall determine the Dayworks rates to be included or
indicated in the Bid. The Dayworks rates in the Contractor’s bid shall be used
for smail additional amounts of work only when the Procuring Entity has given

written instructions in advance for additional work to be paid for in that way.

31.2 All work to be paid for as Dayworks shall be recorded by the Contractor on
forms approved by the Procuring Entity. Each completed form shall be verified
and signed by the Procuring Entity within two (2) days of the work being done.

31.3 The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms from both the Procuring Entity and Contractor.

Early Warning

32.1 The Contractor shaii warn the Procuring Entity at the eariiest opportunity of
specific likely future events or circumstances that may adversely affect the
quality of the work, increase the Contract Price, or delay the execution of the
Works.

322 The Contractor shall cooperate with the Procuring Entity in making and
considering proposals for how the effect of such an event or circumstance can
be avoided or reduced by anyone involved in the work and in carrying out any
resulting instruction of the Procuring Entity. Should such events or
circumstances arise which increase the Contract price or delay the execution
of Works, the provisions on variation order shall apply.

Program of Work

33.1  Within the time stated in the SCC, the Contractor shall submit to the Procuring
Entity for approval a Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works.

13
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33.2 An update of the Program of Work shall show the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

33.3 The Contractor shall submit to the Procuring Entity for approval an updated
I"IUgldlll UI VVUH\ dl. llllclVd!b no IUIIQCI llIdH I.Hl: pETiOu bldlCU Ill lllﬁ Dbb I|
the Contractor does not submit an updated Program of Work within this period,
the Procuring Entity may withhold the amount stated in the SCC from the next
payment schedule and continue to withhold this amount until the next payment

after the date on which the overdue Program of Work has been submitted.

33.4 The Procuring Entity’s approval of the Program of Work shall not alter the
Contractor's obligations. A revised Program of Work produced by the
Contactor shall show the effect of any approved Variations, and shall include
all Variations. The Contractor may revise the Program of Work, based on the

Variation Crder, and submit it to the Procuring Entity again.

33.5 When the Program of Work is updated, the Contractor shall provide the
Procuring Entity with an updated cash flow forecast. The cash flow forecast
shall include different currencies, as defined in the Contract, converted as
necessary using the Contract exchange rates

Sioe.

34.1 Either the Procuring Entity or the Contractor may require the other to attend a
Management Conference. The Management Conference shall review the
plans for remaining work and deal with matters raised in accordance with the

el e

adl
garly warning proceauie.

The Procuring Entity shaii record the business of Management Conferences
and provide copies of the record to those attending the Conference and to the
Procuring Entity. The responsibility of the parties for the actions to be taken
shall be decided by the Procuring Entity either at the Management Conference
or after the Management Conference. The Procuring Entity shall communicate
these responsibilities in writing to all who attended the Conference.

w
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Bill of Quantities

351 The Bill of Quantities shall contain items of work for
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to be done by the Contractor.

352 The Bill of Quantities is used to calculate the Contract Price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

35.3 If the final quantity of any work item completed differs from the quantity
indicated in the Biii of Quantities, and the difference does not exceed twenty-
five percent (25%) of the original quantity for that item, the Procuring Entity
shall adjust the Contract accordingly.

This shaii be aiiowed only if the totai amount of aii such changes does not go

beyond ten percent (10%) of the total Contract price, subject to applicable laws,
rules, and regulations.
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354 If requested by the Procuring Entity, the Contractor shall provide the Procuring
Entity with a detailed cost breakdown of any rate in the Bill of Quantities.

Lo
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shait at t all reasonabie times duiing constiu iOn the
Works be entitled to examine, inspect, measure and test the materials and
workmanship, and to check the progress of the construction.

36.2 if the Procuring Entity instructs the Contractor to carry out a test not specified
in the Specification to check whether any work has a defect and the test shows
that it does, the Contractor shall pay for the test and any samples. In the
absence of any defect, the test shall be a compensation event with no adverse
consequences to the contractor.

W
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The Contractor s chall nnrmn+ the I:nnr'hng Source named in the Qf‘(‘ to mennr“l'
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the Contractor's accounts and records relating to the Derformance of the
Contractor and to have them audited by auditors appointed by the Funding
Source, if so required by the Funding Source.

The Procunng Entity shall check the Contractor’s work and notify the Contractor of any
defects that are found. Such checking shall not affect the Contractor’s responsibilities.
The Procuring Entity may instruct the Contractor to check noted defects and test any
work that the Procuring Entity considers as substandard and/or defective.

381 The Procuring Entity shall give notice to the Contractor of any defects before
the end of the Defects Liability Period, which is one (1) year from project
completion up to final acceptance by the Procuring Entity.
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order to undertake repair.

38.3 The Contractor shall correct the defects which they notice themselves before
D
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Uncorrected Defects

39.1 The Procuring Entity shaii give the Coniractor at ieast fourteen (14) days' notice
of its intention to use a third party to correct a Defect. If the Contractor does not
correct the Defect himself within the period, the Procuring Entity may have the
Defect corrected by the third party. The cost of the correction will be deducted
from the Contract Price.

[O)]
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The use of a third party to correct defects that are uncorrected by the Contractor

will in no way reheve the Contractor of its liabilities and warranhes under the
Contract.
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Variation Orders

401

40.2

40.3

404

Variation Orders may be issued by the Procuring Entity to cover any increase

it H ST 1 tha intradoisdi i
or decrease in quantities, including the introduction of new work items that are

not lncluded |n the original contract or reclassif cation of work items that are
resulting in dlspanty between the preconstruction plans used for purposes of
bidding and the "as staked plans" or construction drawings prepared after a
joint survey by the Contractor and the Government after award of the contract.

Provided, That in case of positive or additive Variation Order/s, the cumulative
amount thereof shall not exceed ten percent (10%) of the original contract price;
Provided, further, That the scope of works shall not be reduced as to
accommodate a positive Variation Order. In all cases, the addition of works
under Variation Orders should be within the general scope of the project as bid

and awardad
aliv avwaiuou.

Any cumulative positive Variation Order beyond ten percent (10%) of the
original contract price shall be the subject of another procurement project to be
bid out if the Works are separable from the original contract. In exceptional

cases where itis uranantlhy necessary tn comnlata the arininal scope of work the

VROTS Ve IO UIYTiitiy 1HTOVOOooo I UVITIMITT LD ViigiiiGE O VWi iN i

HoPl: _upon the recommendatlon of the End User or impiementing Unit may
posrtrve Variation Orders beyond ten percent (10%) but not more than twenty
percent (20%) of the original contract price.

Ali progress paymenis shaii first be charged against the advance payment untii
the latter has been fully exhausted, at the option of the Procuring Entity.

A Variation Order may either be in the form of a Change Order or Extra Work
Order:

a) A Change Order may be issued by the HoPE or duly authorized
representative to cover any increase or
work items in the contract.

b) An Extra Work Order may be issued by the implementing official to
cover the introduction of new work necessary for the completion,
rmprovement or protectlon of the project which was not included as
items of work in the Oi’igiﬁal contract, such as, where there are
subsurface or latent physical conditions at the site differing materially
from those indicated in the coniract, or where there are duiy unknown
physical conditions at the site of an unusual nature differing materially
from those ordinarily encountered and generally recognized as inherent

in the work or character provided for in the contract.

For Variation Orders, the Contractor shall be paid for additional work items
whose unit prices shall be derived based on the following:

a) For additional or extra works duly covered by Change Orders involving
work items which are exactly the same or similar to those in the original

+ imahl it £ s it ] + all
contract, the applicable unit prices of work items original contract shall

be used.
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b) For additional or extra works duly covered by Extra Work Orders
involving new work items that are not in the original contract, the unit
prices of the new work items shall be based on the direct unit costs used
in the original contract (&.g., unit cost of cement, rebars, form lumber,
labor rate, equipment rental, etc.). All new components of the new work
item shaii be fixed prices; Provided, The same is acceptabie to both the
Government and the Contractor; Provided further, That the direct unit
costs of new components shall be based on the Contractor's estimate
as validated by the Procuring Entity concerned via documented
canvass in accordance with existing rules and regulations. The direct
cost of the new work item shall then be combined with the mark-up
factor (i.e., taxes and profit) used by the Contractor in its bid to
determine the unit price of the new work item.

40.5 Under no circumstances shall a Contractor proceed to commence work under
s Plamrmmea Modar Aar Eutea \AMavl, Medar iinlacs 4 hao bhaam onmeas s ~ e dlaa
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HoPE or its duly authorized representative. However, under any of the following
conditions, the Procuring Entity’s representative or Project Engineer may,
subject to the availability of funds and within the limits of its delegated authority,
allow the immediate start of work under any Change Order or Extra Work

NrAAe:
VINGH.

a) in the event of an emergency where the prosecution of the WOiK i8S
urgent to avoid detriment to public service, or damage to life and/or
property; and/or

b) When time is of the essence;

Provided, however, That such approval is valid on work done up to the point
where the cumulative increase in value of work on the project which has not
yet been duly fully approved does not exceed five percent (5%) of the adjusted
original contract price.

Provided, further, That immediately after the start of work, the corresponding
Change Order or Extra Work Order shall be prepared and submitted for
approval in accordance with the abovementioned rules. Payments for Works

satisfactorily accomplished on any Change Order or Extra Work Order may be
made only after approval of the same by the HoPE or its duly authorized

representative.

Provided, finally, That for a Change Order or Extra Work Order involving a
cumulative amount exceeding five percent (5%) of the original contract price,
no work thereon may be commenced unless said Change Order or Extra Work

o s ey i~

Order has been approved by the HoPE or its duly authorizea representative.

Contract Compietion

Once the project reaches an accomplishment of ninety-five percent (95%) of the total
contract amount, the Procuring Entity may constitute an inspectorate team to conduct
preliminary inspection and submit 2 punch-list to the Contractor in preparation for the
finai turnover of the project. Said punch-iist wili contain, among others, the remaining
Works, Work deficiencies for necessary corrections, and the specific duration/time
fully complete the project within the approved remaining contract time. This, however,
shall not preclude the claim of the Procuring Entity for liquidated damages, if

applicable.
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Suspension of Work

421

42.2

423

The Procuring Entity shall have the authority to suspend the work wholly or

~A
partly by written order for such period as may be deemed necessary, due to

force majeure or any fortuitous event or for failure on the part of the Contractor
{o correct bad conditions which are unsafe for workers or for the generai pubiic,
to carry out valid orders given by the Procuring Entity or to perform any
provisions of the contract, or due to adjustment of plans to suit field conditions
as found necessary during construction. The Contractor shall immediately
comply with such order to suspend the work wholly or partly.

The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects or activities along the critical path
of activities after fifteen (15) calendar days from date of receipt of written notice
from the Contractor to the district engineer, regional director, consultant or

equivalent official, as the case may be, due to the following:

a) There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction
schedule.

o)) Requnsnt e construction pians which must be owner furnished are not
..... l- N nh-n—an- mranliiAdima armius il Aaallad fav bahny aniabh niana
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c) Peace and order conditions that make it extremely dangerous, if not

possible, to work. However, this condition must be certified in writing by
the Philippine National Police station which has responsibility over the
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Government (DILG) Regional Director.

d) There was a failure on the part of the Procuring Entity to deliver
government-furnished materials and equipment as stipulated in the
contract.

e) Delay in the payment of Contractor's claim for progress billing beyond

¥ SRS b
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been certified by the Procuring Entity’s authorized representative that
the documents are complete, unless there are justifiable reasons for the
delay in payment which shall be communicated in writing to the
Contractor.

In case of total suspension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effectivity of the order suspending operation and the order to resume work shall
be allowed to the Contractor by adjusting the contract time accordingly.

Payment on Termination

43.1

If the Contract is terminated because of a breach of Contract by the Contractor,
the Procuring Entity shall issue a certificate for the value of the work done and
Materials ordered less advance payments received up to the date of the issue
of the ceriificate, and less the percentage to apply to the value of the work not
completed, as indicated in the SCC. Additional liquidated damages shall not
apply. if the totai amount due to the Procuring Entity exceeds any payment
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43.3

43.4

due to the Contractor, the difference shall be a debt payable to the Procuring
Entity.
If the Contract is terminated for the Procuring Entity’s convenience, or due t

3
y S Convenience, or Gueic a

breach of Contract by the Procuring Entity, the Procuring Entity shall issue a

cost of removal of Equipment, repatriation of the Contractor's personnel
employed solely on the Works, and the Contractor's costs of protecting and
securing the Works, and less advance payments received up to the date of the
certificate.

The net balance due shall be paid or repaid within twenty-eight (28) days from
the notice of termination.

(0]

If the Contractor has terminated the Contract under GCC Clauses 23 to 24, th
th

Procuring Entity shall promptly return the Performance Security to
Contractor.

(0]

Extension of Contract Time

44 1
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44 .4

445

Should the amount of additional work or other special circumstances warrant

the ent:ﬂement cf tha O Aantrantart vianainn ~f ~

Entity shall determine the amount of such extension; Provided, That the
Contractor has notified the Procuring Entity of its ciaim for extension of contract
time prior to the expiration of the contract time, and within thirty (30) calendar
days after the additional work has been commenced or the circumstances
leading to such claim have arisen, as the case may be, in order to give the
Procuring Entity the opportunity to investigate the claim. Failure to provide such
notice shall constitute a waiver of such a claim by the Contractor. Upon receipt
of full and detailed particulars, the Procuring Entity shall examine the facts and
extent of the delay and shall extend the contract time to complete the contract
work when, in the Procuring Entity's opinion, the findings of facts justify an
extension.

~ an A + 4 40 i
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No extension of contract time shall be granted to the Contractor due to ordinary
unfavorable weather conditions and inexcusable negligence of the Contractor
to provide the required equipment, supplies, or materials.

Extension of contract time may be granted only when the affected activities fall
within the criticai path of the PERT, CPM, Precedence Diagram Method or any
other project management tool.

No extension of contract time shall be granted when the reason given to
support the request for extension was already considered in the determination
of the originai contract time during the conduct of detaiied engineering and in
the preparation of the contract documents as agreed upon by the parties before
contract perfection.

Extension of contract time may be granted in the cases indicated in the SCC.

The written consent of the bank, or surety or insurance company, as the case
may be, must be attached to any request of the Contractor for extension of
contract time and submitted to the Procuring Entity for consideration and the

validity of the Performance Security shall be correspondingly extended.
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44.7 The Procuring Entity shall extend the Intended Completion Date if a Variation
is issued which makes it impossible for the Intended Completion Date to be
achieved by the Contractor without taking steps to accelerate the remaining
wOrK, which would cause the Contractor to incur additional costs. No payment
shall be made for any event which may warrant the extension of the Intended
Compietion Date.

448 The Procuring Entity shall decide whether and by how much to extend the
Intended Completion Date within twenty (20) days of the Contractor asking the
Procuring Entity for a decision thereto after fully submitting all supporting
information. If the Contractor has failed to give early warning of a delay or has
failed to cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Completion Date.

Price Escalation

In the event of an extraordinary increase in prices of specific components of the
infrastructure Project, price escaiation may be considered, subject to prior approvai of
the GPPB. If the cost of construction components increases by more than ten percent
(10%) of the unit price of work items, as determined against the prevailing price indices

of the PSA, a price escalation may be authorized at a no-loss, no-gain basis, using the
appropriate formula prescribed by the GPPB. For the purpose of this Section, the PSA

shall ensure that its price indices are region-specific and updated on a monthly basis

Completion

The Contractor shall request the Procuring Entity to issue a Certificate of Completion
of the Works, and the Procuring Entity will do so upon determining that the work is

comnlatad
NN |'JIV§V\J -

Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days from
the date of issuance of a Certificate of Completion; Provided, That it shall not release
the Contractor of its responsibiiities within the defects liability period.

Operating and Maintenance Manuals

48.1 If “as built” Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the SCC.

48.2 If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the SCC, or they do not receive the Procuring Entity’s approval, the
Procuring Entity shall withhold the amount stated in the SCC from payments
due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC.

The provisions of this Section complement the GCC, specifying contractual requirements
linked to the special circumstances of the Procuring Entity, the Procuring Entity’s country,
the sector, and the Works procured. In preparing this Section, the following aspects should

be checked:

a) Information that complements provisions of Section [V. General Conditions of
Contract must be incorporated.

b) Amendments and/or supplements to provisions of Section IV. General Conditions of
Contract, as necessitated by the circumstances of the specific project, must also be
incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of Section IV. General Conditions of Contract should be incorporated herein.
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Special Conditions of Contract

GCC Clause

1.1 The intended Compietion Date is
NOTE: The contract duration shall be reckoned from the start date and
not from contract effectivity date.

1.2 The Procuring Entity is

LOCAL GOVERNMENT UNIT (LGU) - PA SUQUIN
Mahariika Highway, Barangay #01 Poblac:on Pasuqum llocos Norte

1.3 The Site is located at Brgy. #20 Tabungao. Pasuquin, llocos Norte and
is defined in drawings No. Page 01.

1.4 The Start Date is 7 days upon the receipt of the Notice to Proceed

1.9 The Works consist of

SCOPE OF WORKS
ITEM LIST ACTIVITY/DESCRIPTION UNIT | QUANT
ITY
103(1)a | Structure Excavation (Common Soil) Cum. | 10.24
I. | Backfill Cum. |7.20
405 | Structural Concrete Class A (Minor Structure) Cu.m. 3.44
404 | Reinforcing Steel Bars, Grade 40 (Minor Kgs 362.91
Structure)
V. | Formworks Sq.m. | 8.00
V|. | Pole Units | 20.00
VII. | Lights Units | 20.00

2.2 "'CtA lluaurc

5l The Procuring Entity shall give possession of all parts of the Site to the
Contractor Date of Notice to Proceed (NTP).

6.5 The Contractor shall employ the following Key Personnel:

Project Engineer (1)
Materials Engineer (1)
Const. Foreman (1)
Skilled Laborer (2)
Laborer (9)

71 No further instructions.

8.1 The amount of the advance payment is fifteen percent (15%) of the
Contract Price and scheduled after 7 days upon the issuance of the Notice
to Proceed, to be made in lump sum.

9.1 No further instructions.
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The advance payment shall be repaid by the contractor by deducting

L fifteen percent (15%) from his periodic progress payments a percentage
equal to the percentage of the total contract price used for the advance
payment.

The first progress payment may be paid by the Procuring Entity to the
Contractor; Provided, That at least thirty percent (30%) of the Works
has been accomplished as certified by the Procuring Entity.

127 No further instructions.

13.1 The site investigation reports are: None

153 No further instructions.

155 In case of semi-permanent structures, such as buildings of types 1, 2, and

y 3 as classified under the National Building Code of the Philippines,
concrete or asphalf roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass,
and other similar semi-permanent structures: Five (5) years.

192 No further instructions.

b0 “All partners to the joint venture shall be jointly and severally liable to the
= Procuring Entity.”

25(a) No further instructions.

27.2 Violations which will warrant suspension which may include, but is not

limited to the following violations below:

a) Failure of the Contractor, due solely to its fault or negligence, to
mobilize and start work or performance within the specified period in the
Notice to Proceed (“NTP”);

b) Failure by the Contractor to fully and faithfully comply with its
contractual obligations without valid cause, or failure by the Contractor
to comply with any written lawful instruction of the Procuring Entity or
its representative(s) pursuant to the implementation of the
contract. For the procurement of

~orn

i) Employment of competent technical personnel,
competent engineers and/or work Supervisors;
i) Provision of warning signs and barricades in accordance

with approved plans and specifications and contract provisions;

iii) Stockpiling in proper places of aii materiais and removai
from the project site of waste and excess materials, including
broken pavement and excavated debris in accordance with
approved plans and specifications and contract provisions;

iv) Deployment of committed equipment, facilities, support
staff and manpower; and
) Renewal of the effectivity dates of the performance
security after its expiration during the course of contract
implementation.

C) Assignment and subcontracting of th ritract or an it thereof

or substitution of key personnel nam

... AN e o
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prior written approval by the Procuring Entity.

d) Poor performance by the Contractor or unsatisfactory quality
andior progress of work arising from its fauit or negiigence as |
reflected in the CPES rating sheet. In the absence of the CPES \
rating sheet, the existing performance monitoring system of the
Procuring Entity shall be applied. Any of the following acts by the
Contractor shall be construed as poor performance:

i) Negative slippage of fifteen (15%) and above within the |
critical path of the project due entirely to the fault or negligence of ‘
the Contractor; and

ii) Quality of materials and workmanship not complying with
the approved specifications arising from the Contractor's fault or |

negiigence. \

e) Willful or deliberate abandonment or non-performance of the
project or contract by the Contractor resulting to substantial
breach thereof without lawful and/or just cause.

In addition to the penalty of suspension, the performance security posted

py the Coniractor shaii aiso be forfeited.

31 1 Dayworks are applicable at the rate shown in the Contractor's original
Bid.

33.1 The Contractor shall submit the Program of Work to the Procuring Entity
within 75 days of deiivery from the Notice of Award.

E:s The period between Program of Work updates is 30 days.

| The amount to be withheld for late submission of an updated Program of

\ Work is one percent (1%) of the contract price. |

|

\36.3 The Funding Source is the Government of the Philippines.

\43.1 The percentage to apply to the value of the work not completed is ten

! percent (10%).

44.5 Cases whei extension of contract time may be granted which may
include the enumeration below:

a) rainy/unworkable days considered unfavorable for the prosecution of
the Works at the site, based on the actual conditions obtained at the site,
in excess of the number of rainy/unworkable days pre-determined by the
Procuring Entity in relation to the original contract time during the conduct
of detailed engineering and in the preparation of the contract documents
as agreed upon by the parties before contract perfection, and/or

b) major calamities such as exceptionally destructive typhoons, floods

and earthquakes, and epidemics,

c) delays attributable to the Procuring Entity, such as non-delivery on time
of materials, working drawings, or written information to be furnished by
the Procuring Entity, non-acquisition of permit to enter private properties
or non-execution of deed of saie or donation within the right-of-way
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other meritorious causes as determined by the Procuring Entity and
approved by the HoPE such as shortage of construction materials,

— o Py H

I lamle oo = — mam o) P R N s - & ol e o Ale ad ol b
generai 1iaoor SUIRes, and peace ana oraer proviciis that disrupt
construction operations through no fault of the Contractor may be

M MW W A

considered as additional grounds for extension of contract time providecj

resulting in complete paralyzation of construction activities, and \
|

they are publicly felt and certified by appropriate government agencies
such as DTI, DOLE, DILG, and DND, among others.

w
-

'—_-IS‘"‘

The date by which operating and maintenance manuals areé required
upon project completion.

1
|
“As built” drawings are required upon payment of final billing. J

The amount to be withheld for failing to produce “as built” drawings and/or ‘
operating and maintenance manuals by the date required is cne

percent (1%) of the contract price.
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Section VI. Specifications

| Notes on Specifications

‘ A set of precise and clear specifications is a prerequisite for Ridders to respond realistically
...... precise and clear specifications 1S 2 &=

and competitively to the requirements of the Procuring Entity without qualifying or
conditioning their Bids. In the context of Competitive Bidding, Limited Source Bidding, or
Competitive Dialogue, the specifications must be drafted to permit the widest possible
competition and, at the same time, present a clear statement of the required standards of
workmanship, materials, and performance of the goods and services t0 be procured. Only
if this is done wiil the objectives of economy, efficiency, and fairness in procurement be
realized, responsiveness of Bids be ensured, and the subsequent task of bid evaluation
facilitated. The specifications should require that all goods and materials to be incorporated
in the Works be new, unused, of the most recent or current models, and incorporate all

| recent improvements in design and materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use
of metric units is mandatory. Most specifications are normally written specially by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are established
principles and practices, which are reflected in these PBD.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions prevail.

The Genera! Spehlﬁﬁghhne Slhculd cover all placeas of winarkmanchin mofnng!e’

equipment commonly invoived in construction, aithough not necessarily to be used in
€

and
Ullluu§|v| i 1 ¥ L= 1 T CANT I W PLATA RS R R il ll'-‘, 1EICALNS T IGA - Al N4

—mbimidme \Alecloo £ b =t Mkl mme e sl o=l RS e S R e O T T
pdlllbuldl VVOIiKS LOiitiact. UEISUons ui agaenaa sSnouia uich agapt uie ool

Specifications to the particular Works.

Prudence must be exercised in drafting specifications to ensure that they are not restrictive.
in the specification of standards for goods, materiais, and workmanship, recognized
international standards should be used as much as possible. Where other particular
standards are used, whether national standards or other standards, the specifications
should state that goods, materials, and workmanship that meet other authoritative
standards, and which ensure substantially equal or higher quality than the standards
mentioned, will also be acceptable.

The following clause may be inserted in the SCC:

Sample Clause: Equivalency of Standards and Codes

in the Contract to specific standards and codes to be met by

4 o

unless otherwise expressly stated in the
national, or relate to a particular country or region, other authoritative standards that ensure
a substantially equal or higher quality than the standards and codes specified will be
accepted subject to the Procuring Entity's prior review and written consent. Differences
between the standards specified and the proposed alternative standards shall be fully
described in writing by the Coniractor and submitted to the Procuring Entity at ieast twenty-
eight (28) days prior to the date when the Contractor desires the Procuring Entity’s consent.
In the event the Procuring Entity determines that such proposed deviations do not ensure
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the standards

substantially equal or higher quality, the Contractor shall comply with
specified in the documents.

| These notes are intended oniy as information for the Procuring Entity or the person drafting |
They should not be included in the final Bidding Documents.

| the Bidding Documents.
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Republic of the Philippines
Province of llocos Norte
MUNICIPALITY OF PASUQUIN

MUNICIPAL ENGINEERING OFFICE BAGONG PRSmOS

Project Title . INSTALLATION OF TABUNGAO SOLAR STREETLIGHTS
Project Location : Brgy. #20 Tabungao, Pasuquin, llocos Norte

Project Cost : Php 1,000,000.00

Source of Fund : EDF CY 2026

Mode of Implementation: By Contract

CONSTRUCTION SPECIFICATIONS

GENERAL

The project shall be completed within 22 calendar days unless revised by the implementing unit.
It is then required that the contractor shall employ competent and skilled workers in such a manner that
the workmanship is of good quality and acceptable ali thru scope of works during project execution. This
is to include supply of materials. Labor, working tools and equipment necessary to complete the project.

EXCAVATION

Excavate the foundation pit at the locations and dimensions indicated in the approved plans.
Excavation shall be done manually or mechanically to the required depth while maintaining stable
sidewalls and proper alignment.

BACKFILLS

After installation and curing of the foundation, the excavation shall be backfilled with approved
suitable materials free from organic matter and debris. Backfill shall be placed in layers and compacted
properly to ensure stability of the foundation.

CONCRETE WORKS

Concrete for the solar streetlight foundation shall conform to the specified mix design and shall
be placed within the formwork with proper consolidation to eliminate voids. Concrete shall be cured
adequately to achieve the required strength before installation of the pole.

STEEL REINFORCING BARS

All steel reinforcing bars to be used in this construction shall consist of round deformed bar with
lugs or projections on their sides to provide a greater bend between the concrete and the steel.

All steel reinforcing bars shall be accurately placed and secured against the displacement by tying
them together at each bar intersection with Gauge No.16, G.I. wire.

No metal reinforcement shall be installed in place unless it is free from rust, scale or other coating,
which will destroy or reduce the bond with concrete.

FORMWORKS

Formworks shall be constructed to the required shape, alignment, and dimensions of the concrete
foundation and shall be sufficiently rigid to prevent deformation during concrete placement. Forms shall
be properly braced and removed only after the concrete has gained adequate strength.

POLE

The solar streetlight pole shall be a 6-meter tapered steel pole (5" to 3"), hot-dip galvanized for
corrosion protection and factory pre-painted for durability and aesthetic finish. It shall be installed with
the required anchor bolts and base plate, securely embedded and aligned to ensure structural stability
and proper support of the solar street lighting assembly.

SOLAR STREET LIGHTING
The solar streetlight shall consist of a 70-Watt LED chip solar lighting unit complete with secondary
rack, #6 drop wire, and #14 THHN electrical wire for proper electrical connections. All wiring shall be

securely installed and insulated using electrical tape, ensuring safe, durable, and weather-resistant
operation of the solar lighting system.



FIRE SAFETY REQUIREMENTS

Installation of the solar streetlight system shall comply with the provisions of Republic Act No.
9514 and the applicable requirements of the Philippine Electrical Code. All electrical components, wiring,
batteries, and controllers shall be properly enclosed, insulated, and protected to prevent short circuits,
overheating, or fire hazards. Materials and installation practices shall ensure safe operation and minimize
fire risk throughout the service life of the solar lighting system.

Prepared by: Recommending Approval:

ENGR. PRECIOUS JANSEN D. LUNA, EnP
Acting MPDC

Approved by:

BERT D. AGUINALDO
unicipal Mayor

HON



Republic of the Philippines
Province of llocos Norte
MUNICIPALITY OF PASUQUIN
MUNICIPAL ENGINEERING OFFICE BACONG PRIENAS

PROJECT STATEMENT
l.  Name of Project - INSTALLATION OF TABUNGAO SOLAR STREETLIGHTS
iil. Type of Project : Social Development
ll. Beneficiaries : Whole Populace

IV. Background and Description:

The proposed installation of solar streetlights aims to address the inadequate lighting conditions
in the area where streets and pathways are poorly illuminated or have no existing streetlights. The lack of
proper lighting poses safety and security concerns for residents, pedestrians, and motorists, especially
during nighttime. This project will provide sustainable and reliable lighting through solar-powered
streetlights, improving visibility, public safety, and overall community accessibility.

V. Agencies Responsible for the Implementation of the Project:
A. LGU-Pasuquin
B. Office of the Municipal Mayor
C. Office of the Municipal Engineer
D. Office of the MPDC

Vi. Period of impiementation:
This project will be implemented during the period of January 2026 to December 2026.

VIl. Budgetary Requirement:
The amount of PhP 1,000,000.00 from 20% EDF CY 2026 is needed for the Installation of Tabungao
Solar Streetlights and to be disbursed by the Municipal Treasurer subject to COA rules and regulations.

Viil. Project Monitoring, Evaluation and Reporting:

The Municipal Engineer in coordination with the Municipal Mayor and MPDC shall be responsible in
the implementation of the project. The Project Monitoring Committee will monitor, evaluate and prepare
reports copy furnished all offices concerned.

Prepared by: Recommending Approval:

ENGR. PRECIOUS SEN D. LUNA, EnP

Municipal Endlneer Acting MPDC

Approved:

HON. ROBERT D. AGUINALDO

unicipal Mayor



Republic of the Philippines
Province of llocos Norte 5
MUNICIPALITY OF PASUQUIN

MUNICIPAL ENGINEERING OFFICE ™"

I. Name of Project . INSTALLATION OF TABUNGAO SOLAR STREETLIGHTS
ll. Project Location : Brgy. #20 Tabungao, Pasuquin, llocos Norte

. Project Cost : Php 1,000,000.00

IV. Source of Fund : EDF CY 2026

V. Mode of Implementation : By Contract

CONSTRUCTION METHODS

The general features and scope of work covered under this contract include the following items:
1. Structure Excavation

Backfill

Structural Concrete Class A (Minor Structure)

Reinforcing Steel Bar (minor structure)

Formworks

Pole

Lights

LTl o

The construction methodology for this project shall follow the sequence of activities specified in the
approved Construction Schedule and S-Curve to ensure efficient workflow and prevent delays. Each work
item shall be carried out in accordance with applicable standards and shall undergo inspection upon
completion. After all items of work have been satisfactorily completed, the contractor shall prepare and
submit all required documents for billing, final inspection, and project turnover to the procuring entity.

Prepared by: Recommending Approval:

ENGR. PRECIOUS JA*ISEN D. LUNA, EnP

Acting MPDC

HO ERT D. AGUINALDO

unicipal Mayor



Section VII. Drawings

Insert here a list of Drawings. The actual Drawings, including site plans, should be attached

fo this section or annexed in a separate foider.
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Section VIII. Bill of Quantities

Notes on the Bill of Quantities
Ohijectives

The objectives of the Bill of Quantities are:

a) to provide sufficient information on the quantities of Works to be performed to enable
Dide A ha nranarad affiniantly anA anmt |rc+e|u- Aand
IV W Ve PIGHGIGU GIIIUIGDILI’ Gl v Qv al Iy, Gl

b) when a Contract has been entered into, to provide a priced Bill of Quantities for use
in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and

content of the Bill of Quantities should be as simple and brief as possible.
Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of the
realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise
the following:
c s, and Constructional Plant
basic daywork rates or prices are to be inserted by the Bidder, togeth
statement of the conditions under which the Contractor will be pai
executed on a daywork basis.

[E-1SR S B R A S Wi AN AL

a) A list of the various lasses of labor mafnria!

Q.

b) Nominal quantities for each item of Daywark, to be priced by each Ridder at Daywork
rates as Bid. The rate to be entered by the Bidder against each basic Daywork item
alhaiild inahhida tha P Antracstar e nrafit rarlhands ailinansiainan And Athar clharmas
STIVUIU HVIUUG LIS VLI GuwivL O PI Vi, WVGiid 1Cauvo, GUPGI vViaivii, <l U VLG wiial UUQ

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by
inciuding a provisional sum in the Summary Bili of Quantities. Similarly, a contingency
AAAAA : | Y e P |

allowance for possible price increases should be provided as a provisional sum in the
Summary Bill of Quantities. The inclusion of such provisional sums often facilitates
budgetary approval by avoiding the need to request periodic supplementary approvals as
the future need arises. Where such provisional sums or contingency allowances are used,
the SCC shouid state the manner in which they wiil be used, and under whose authority
(usually the Procuring Entity’s).

The estimated cost of specialized work to be carried out, or of special goods to be supplied,
by other contractors (refer to GCC Clause 7) should be indicated in the relevant part of the
Bill of Quantities as a particular provisional sum with an appropriate brief description. A
separate procurement procedure is normally carried out by the Procuring Entity to select
such specialized contractors. To provide an element of competition among the Bidders in
respect of any facilities, amenities, attendance, etc., to be provided by the winning Bidder
as prime Contractor for the use and convenience of the specialist contractors, each related

89
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provisional sum should be followed by an item in the Bill of Quantities inviting the Bidder to |
quote a sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where
the authorized representative of the Bidder shall affix its signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for
rejection of its bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not be included
in the final documents.

90
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INSTALLATION OF TABUNSAO_SOLAR STREETLIGHTS (20 UNITS)
Brgy. #00 falynorio, Pasuquin, llocos Norte

Bill of Quantities

Unit Price Amount
ltem No. Description Unit uanti
e (o} p Q ity. (Pesos) (Pesos)
(1) (2) (3) (4) (5) (6)
In Words: Pesos | In Words: Pesos
In Words: Pesos | In Words: Pesos
1 10)2( Structure Excavation cu.m. 10.24
In Figures: Php In Figures: Php
In Words: Pesos { .In Words: Pesos -
| 5 Backfill 1 cum.. 7.20
/ In Figures: Php In Figures: Php
In Words: Pesos | In Words: Pesos
' Structural Concrete Class A ' it Nl
i (Minor Structures) i pAer T
In Figures: Php In Figures: Php
In Words: Pesos | In Words: Pesos
Reinforcing steel Bar, Grade 40 e
! S 362.91
Wit (Minor Structtures) kg d ——
In Figures: Php In Figures: Php




TOTAL AMOUNT IN WORDS:

In Words: Pesos | In Words: Pesos

V Form Works sq.m. 8.00
in Figures: Php | InFigures: Php
In Words: Pesos | In Words: Pesos

Vi Pole units 20.00
In Figures: Php |  In Figures: Php
In Words: Pesos | In Words: Pesos

Vi Lights units 20.00
In Figures: Php In Figures: Php
TOTAL BID PRICE: IN FIGURE: Php

Submitted by:

Date:




Section IX. Philippine Bidding Documents Related Forms

Notes to the Philippine Bidding Document Related Forms

The Ridder shall complete and submit with its Bid the Bid Form, together with the Bill of
Quantities, detailed estimates that include a summary sheet indicating the unit prices of
construction materials, labor rates, and equipment rentals used in coming up with the Bid,
and Cash Flow by Quarter, in accordance with ITB Clause 13, and all those requirements

inAinntad in tha DidAdin~ MNAani imanida ArnA tha fAarmmat ant A Wi thia CAantinn
Hiviualtcu i i il 'U LUGUITTIGHIWS alivu uic iviitiat oL VUL i Lo OGLwilIvL L.
When reguested in the BDS, the Bidder shouid provide the Bid Security, either in ihe form
included hereafter or in another form acceptable to the Procuring Entity, pursuant to ITB

Clause 16.

The Contract Form, when it is finaiized at the time of contract award, shouid incorporate
any correction or modification to the accepted Bid resulting from price corrections. The
needed attachments, as aforementioned which form part of the contract should be modified
accordingly.

The Omnibus Sworn Statement must be completed by all Bidders in accordance with ITB

Clause 4.3. Failure to do so and submit it with the Bid shall result in the rejection of the Bid

and the Bidder’s disqualification.

The Performance Securing Declaration and Bank Guarantee Form for Advance
Payment shall be completed only by the successful Bidder in accordance with one of the
forms indicated herein or in another form acceptable to the Procuring Entity and pursuant

(=t Vil =i ines J

io GCC Ciause 12 and its corresponding SCC provision.
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Bid Form for Procurement of Infrastructure Projects

[Note: The duly accomplished form shall be submitted with the Bid]

BID FORM

Project Identification No.: [Insert number]

o: [Name of Procuring Entity]

Having examined the Philippine Bidding Documents (PBD) including the Supplemental Bid
Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged, we, the
undersigned, declare that:

a) I/We have no reservation to the PBD, including the Supplemental Bid Bulletins, for the
Procurement Project [Project Titie],

b) I/We offer to execute the Works for this Contract in accordance with the PBD;

c) The total price of our Bid in words and figures, excluding any discount offered below,
is [insert information]

d) The discounts offered and the methodology for their application, if any, are: [insert
information];_or indicate N/A if no discount offered]

£irer v a‘t.\r ~ mlimalala Aiaaarmd fmalis ~

i al bid price in words and figures, after a p!yung the appiicabile aiscount, includes
the cost of all taxes, such as, but not limited tofspecify the applicable taxes, e.g. (i)
vaiue added tax (VAT), (i) income tax, (iij iocal taxes, and (iv) other fiscai ievies and
duties], which are itemized in the Detailed Estimates.

m
S

f) This Bid shall remain valid within a period stated in the PBD, and it shall be binding
upon me/us at any time before the expiration of that period;

g) If our bid is accepted, l/we commit to enter to a contract and provide a performance
security in the form, amounts, and within the times prescribed in the PBD, and hereby
acknowledge the consequences under the IRR of RA No. 12009 on forfeiture of Bid
Security or enforcement of Bid Securing Declaration and on Blacklisting.

Until 2 formal Contract is prepared and executed, this Rid, together with your written
acceptance thereof and your Notice of Award, shall be binding upon the Bidder.

I/We understand that you are not bound to accept the Lowest Calculated Bid or any Bid you
mav ranaiva

|IIU’ IR A A

I\We certify/confirm that we comply with the eligibility requirements pursuant to the PBD.

The undersigned is authorized to submit the bid on behalf of [Name of the Bidder] as
evidenced by the attached [State the Written Authority].

I/We acknowledge that failure to sign each and every page of this Bid Form, including the
attached Scheduie of Prices, shall be a ground for the rejection of our bid.
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Duly authorized to sign the Bid for and behalf of:

[Insert Bidder's Name]

[Signature over Printed Name]
[Position/Designation]

[Date]
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Contract Form

[Note: The duly accomplished form is not required to be submitted with the Bid but shall be

P R N Ly A I T o L | Ll cn o e B T m - - d
SURIMIIeq Wiuiiil 1€l (1v) Gays aiei ieceiviiig tfie Notice of Award]

CONTRACT FOR [Insert Project Title]

THIS CONTRACT executed on the day of 20 between:

nuarnment a
c n a

LA IR Rt R

[Name of Procuring Entity], 2 g

hereinafter called “the Entity”;

gency of the Republic of the Philippines,
-and-
[Name of Contractor] Filipino of legal age or a company duly organized and existing under the

- e it - o~ i e

lasarm ~f Taibis mmal Ammiimbom T casidla | ~ffima ~4 T o H —~ -
iaws Or (City ana COouintyj, wiln principai OniCe at [inseit adui’caa], hereinafter called “the

Contractor”.

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly
[Brief description of Project],
WHEREAS, the Contractor submitted a responsive bid and was awarded the contract for
the procurement in the total amount of [Contract price in words and figures, including

currency], hereinafter referred to as the “Contract Price.”

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties
hereby agree as follows:
1)  Unless otherwise stated, terms and expressions used in this Contract shail
same meanings as those assigned to them in the Conditions of Contract, which form an
integrai part of this Contract.

2) The following documents as required by the Implementing Rules and Regulations of
Republic Act No. 12009 shall be deemed to form and be read and construed as integral
part of this Contract, viz.:

a) Philippine Bidding Documents (PBD);

i. Drawings/Plans;
ii. Scope of Work;

il lnuitatinn $n Rid-
Hi, InViauln U o,

IV, HISLULLILIE IS L4 LIRSS

v. Bid Data Sheet;
vi. Bid Form, including all the documents/statements contained in the Bidder’s
bidding envelopes, as annexes, and all other documents submitted (e.g.,

Bidder’s response to requ

to the bid, if any, resulting from the Procuring Entity’s bid evaluation;
vii. Bill of Quanitities,;
viii. General and Special Conditions of Contract;
ix. Supplemental Bid Bulletins, if any; and

% Other contract documents that may be required by existing laws and/or the

[ umdidy o
Iy,

se to request for clarifications on the bid), including corrections
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3)

4)

b) Winning bidder's bid, including the Eligibility Requirements, Technical and
Financial Proposals, and all other documents or statements submitted,;

i’s Conforme there

e) Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBD, such as but not limited to the Notice to
Proceed and Warranty Security.

In consideration of the Contract Price of [Contract Price in words and figures], or such
other sums as may be determined in accordance with the terms of the Contract, the
Supplier agrees to deliver and perform the items and related services for the [ Project
Title] described herein in accordance with the terms and conditions specified in the

CaAantrarnt and ite annavad dncumants
N/ VA SAWL AT TN IAW SAT T I ANV MM I W,

The [Name of the Procuring Entity] agrees to pay the above-mentioned sum to the
Supplier in accordance with the schedule and manner provided in the Bidding
Documents and its annexes.

Any dispute, difference, or ciaim arising out of or reiating to this Contract, including its
existence, validity, interpretation, breach, or termination thereof, may be submitted o
arbitration or other form of alternative dispute resolution in accordance with the
applicable law, such as Republic Act (RA) No. 9285 (Alternative Dispute Resolution Act
of 2004) or Executive Order No 1008, series 1985 (Construction Industry Arbitration

Law).

IN WITNESS WHEREOF, the parties hereto have caused this Contract to be executed

in accordance with the laws of the Republic of the Philippines on the day and year first above

written
T A For the Bidder
For the Procuring Entity
Head of the Procuring Entity or Duly Duly authorized to sign the Contract
Authorized Representative for and behalf of [Bidders Name].
[Signature over Printed [Signature over Printed Name]
Name][Position/Designation] [Position/Designation]
[Date] [Date]

Signed in the presence of.
[Name and Signature] [Name and Signature]

Witness — Procuring Entity Witness- Supplier



ACKNOWLEDGMENT
BEFORE ME, A Notary Public for and in the , City/Province of
this day of , 20 , personally

appeared the above-named persons who have satisfactorily proven to me their identity,
through their identifying documents written below their names and signatures, that they are
the same persons who executed and voluntarily signed the foregoing instrument consisting of
__ bages, including this page where this Acknowledgement is written, which they
acknowiedged before me as their free and voiuntary act and deed.

WITNESS MY HAND AND SEAL this ____day of [month] [year].

NAME OF NOTARY PUBLIC
Notarial Commission No.
Notary Public for until

Roll of Attorneys No.
PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]

o7



Omnibus Sworn Statement Form

[Note: The duly accomplished form shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

|, [Name of Affiant], of legal age, [Civil Status], [Nationality], and with residence at
[Address of Affiant], after having been duly sworn in accordance with law, do hereby depose
and state that:

1) Select one, delete the others:

e If sole proprietorship: | am the sole proprietor or authorized representative of [Name
of Bidder] with office address at [Address of Bidder],

e If partnership, corporation, cooperative, or joint venture: | am the duly authorized
and designated representative of [Name of Bidder] with office address at [Address
of Bidder]

Nl s INANANT ]y

e If individual consultant not registered under a sole proprietorship, in case of
Consulting Services: | am the individual consultant or authorized representative of
[Name of Bidder] with office address at [Address of Bidder],

2) Select one, delete the others:

e If sole proprietorship: As the owner and sole proprietor or authorized representative
of [Name of Bidder], | have full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute the
Anearinm Anntrant far IDeninat TiHal Af tha TNama Af tha Dennnivins Entiboallinaart Yoo
SlHioulily LUHILTGuL 1V [FIUJGUL HIUG) Vi Ui jiNaiiic vl e FIOUUHHu L FIULY JITIOTTL ao
supported by the attached duly notarized Special Power of Attorney” for authorized
representativej,

e |f partnership, corporation, cooperative, or joint venture: | am granted full power
and authority to do, execute and perform any and all acts necessary to participate,

submit the bid, and to sign and execute the ensuing contract for [Project Title] of

the [Name of the Procuring Entity], as supported by the attached duly notarized
Special Power of Attorney, Board/Partnership Resolution, or Secretary’'s
Certificate, whichever is applicable;

e If individual consuitant not registered under a sole proprietorship, in case of
Consulting Services: As the individual consultant or authorized representative of
jName of Bidder], i have fuli power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract for [Project Title] of the [Name of the Procuring Entity], as
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4)
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supported by the attached duly notarized Special Power of Attorney for authorized
representative;

[Name of Bidder] is not “biackiisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board; by itself
or by relation, membership, association, affiliation, or controlling interest with another
blacklisted person or entity;

Each of the documents submitted in satisfaction of the bidding requirements is an

authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized

= U LIS = 2L L B R AL =iy SRLVNLTS

representative(s) to verify aii the documents submitted;
Select one, delete the others:

e [f sole proprietorship : The [Name of Bidder] and its spouse are not related by
Entity, Procurement Agent (if engaged), End-User or Implementing Unit, project
consultants, head of the Project Management Office, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat;

s If paitnership : The partnership itseill and the partners of [Name of Biddei] are not
related by consanguinity or affinity up to the third civil degree to the Head of the

Procuring Entity, Procurement Agent (if engaged), End-User or Implementing Unit,
project consultants, head of the Project Management Office, or the members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC

CAanmrad

P
wedieariay,

e |f cooperative: The cooperative itself and members of the board of directors,
general manager, or chief executive officer of [Name of Bidder] are not related by
consanguinity or affinity up to the third civil degree to the Head of the Procuring

Entity, Procurement Agent (if engaged), End-User or Implementing Unit, project
Cnneul*an{'e head Cf 4he Drr\iacl' l\ﬂanannmnn'} Nfira Ar ihe membere nf tha Difis

T I UILGAT T, LI R 1 |Vj\d L ||us\l|ll\l||l NI W Rt LR 19 VI Ui wiv

and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat;

e [f corporation, or joint venture: The corporation or joint venture itself, and officers,
directors, and controlling siockholders of [Name of Biddei] are not reiated Dy
consanguinity or affinity up to the third civil degree to the Head of the Procuring
Entity, Procurement Agent (if engaged), End-User or impiementing Unit, project
consultants, head of the Project Management Office, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC

Secretariat;

e If individual consultant not registered under a sole proprietorship, in case of

Consulting Services: The individual consultant and its spouse are not related by
consanguinity or affinity up to the third civil degree to the Head of the Procuring

[ole]
I



7)

29}
N
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Entity, Procurement Agent (if engaged), End-User or Implementing Unit, project
consultants, head of the Project Management Office, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC

o d ik
weliewariatl,

it is understood that faiiure to faithfuily disciose its reiationship with the HoPE,
members of the BAC, the TWG, and the BAC Secretariat, the head of the PMO or the
end-user unit or implementing unit, and the project consultants of the Procuring Entity,
or of the procurement agent by consanguinity or affinity up to the third civil degree, as
well as its submission of beneficial ownership information containing false entries shall
be subject to blacklisting under Section 100 of the IRR of RA No. 12009, without
prejudice to criminal and civil liabilities under applicable laws, including their accessory
penalties, if any.

Select one. delete the rest:

bimme: TAlana £ DinAAAarl Aanl H H i
corporations: [Name of Bidder] declares its beneficial ownership

information consistent with its updated General Information Sheet or Beneficial
Ownership Declaration Form or any other document duly submitted to the SEC and
has maintained a valid and updated file therein in compliance with Sections
20.2.8.1, 81, and 82 of the IRR of Republic Act (RA) No. 12009.

e In case of Foreign Bidders: [Name of Bidder] submitted an appropriate equivalent
document in English issued by the country of the bidder concerned in accordance
with Section 20.2.9.2 of the IRR of RA No. 12009.

IName of Bidder] complies with exi
[Name of Bidder] is aware of and has undertaken the following responsibilities as a

Bidder:
a) Carefully examine all of the Bidding Documents;

b) Acknowledge all conditions, local or otherwise, affecting the implementation
of the Contract;

~\ A mim mmbivanmbon af bl Fmmibldimm mvimilalila A mamdad Savilna mAamdbeannd $a b

<) wiaue dail ©olullialc Ul uic aciiue€s avaiani€ aind neeaed 10 ine Coinuacl o ue

bid, if any; and
d) Inquire or secure Supplemental Bid Bulletin(s) issued for the [Project Title].

10) [Name of Bidderj did not give or pay directly or indirectiy, any commission, amount,

fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project

or activity.

11) In case advance payment was made or given to [Name of Bidder], failure to perform

or deliver any of the obligations and undertakings in the contract shall be sufficient

A A A I A ) ll] llu

grounds to constitute criminal liability under existing laws.

IN WITNESS WHEREOF, | have hereunto set my hand this __day of ___, 20___at
, Philippines.
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Duly authorized to sign the Bid for and behalf of:

[Insert Bidder's Name]

[Affiant's Signature over Printed Name]

[Position/Designation]
[Date]
JURAT
SUBSCRIBED AND SWORN to before me this day of [month] [vear] at [place of

execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M.
No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card

used], with his/her photograph and signature appearing thereon, with no.

WITNESS MY HAND AND SEAL this ___day of [month] [year].

NAME OF NOTARY PUBLIC
Notarial Commission No.
Notary Public for until

DAl Af AHdArmnave NA
nGn OF AUCINMEYS INC.

PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]

Series of
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Bid Securing Declaration Form
[The duly accomplished form shall be submitted with the Bid

if bidder opts to provide this type of bid securityj

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

BID SECURING DECLARATION

Project Identification No.: [Number]

I/We, the undersigned, declare that:

your conditions, bid
f a Bid Securing Dec!

1) 1/We understand that, according to

Q 4 hink in tha £
Security, wnich may be in the form

S must be supported by a Bid
Aredise

ini iohn,

e

3
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a) |/We shall enter into contract with the Procuring Entity and furnish the required
performance security within ten (10) calendar days as indicated in the Bidding

- v o - 4 L Ll L

Documents, from receipt of the Notice of Award:

Y lharm vasill b atibmmaatinalliy Aic~ ialifiad frmma hidAimay far mm o it bt Laiidla

LJ} WS will wT Gul.UHlal.lhdlly uuequauncu HIn Vil IH i Glly }JIOUUIGIIIC I VUit auL willi
any Procuring Entity upon receipt of your Blacklisting Order; and

c) l/We will pay the applicable fine within fiteen (15) days from receipt of the written

demand by the Procuring Entity for the commission o re
of the Bid Securing Deciaration under Sections 52.2 (a), 63.2
10(\ 2 In) Af tha IDD C‘ DA NC 12004G- u:‘th H '

¥
V.V V), VI UHIT §iNN I I\ Tavuwe, wi

government may undertake;

Applicable Fine

a) in the case of a single bidder i) two percent (2%) of the Approved
Budget for the Contract (ABC); or

i) the difference between the

evaiuated bid price and the ABC
whichever is higher

b) in the case of multiple bidders i) two percent (2%) of the ABC; or

i) the difference between the
evaluated bid prices with the

-
(=)
N




bidder with Lowest
Calculated/Highest Rated Bid and
the bidder with the next Lowest
Caicuiated/Highest Rated Bid,
and so on whichever is higher

C) in case of violations committed | i) a fixed amount of two percent of
prior to the opening of the the ABC,
financial envelope

3) |/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a)

b)

c)

Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

| am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) I/we failed to timely file a request for reconsideration or (ji) I/we filed a
waiver to avail of said right;

am/we are declared the bidder with the [Insert Award Criterion’] and l/we have

furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month]
[vear] at [place of execution].

Duly authorized to sign the Bid for and behalf of:

[Insert Bidder's Name]

[Signature over Printed Name]
[Position/Designation]

[Date]
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SUBSCRIBED AND SWORN to before me this day of fmonth] [year] at [place of

execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Ruies on Notariai Practice (A.M.
No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card
used], with his/her photograph and signature appearing thereon, with no.

WITNESS MY HAND AND SEAL this ____day of [month] [year].

NAME OF NOTARY PUBLIC
Notarial Commission No.

Roll of Attorneys No.
PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]

Doc. No.
Page No.

RAanl NA

AA AN B L

Series of
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Reference No.: MGPIN — 2026 —06 - 43%
Project Title: Installation of Tabungao Solar Streetlights

¢

Location: Brgy. #20 Tabungao, Pasuquin, Ilocos Norte

Cnpinerns of Farnd: 200 Dovelonmmpn ¢ Laenad £V 2094
Joarec UJ 4 unui, &v/o UO"CIVII!IICII! IR i 4vaevu

Approved Budget for the Contract (ABC): Php 999,935.28

Prepared by:

Reviewed by: @
LYNETT% BUTAC EMIAH'S.CALIJA

Head, BAC-TWG Member, BAC TWG

JOEY p. MENOR DWI LOY
Membef, BAC, TWG < M_ AC TWG
. 1
K JH . MIGUEL JOCELYN G Sgﬁ . RIVERA
- Member, B G Member, BAC TWG
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